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CITY OF SAN DIEGO, CALIFORNIA 

NOTICE INVITING BIDS 

1. RECEIPT AND OPENING OF BIDS: Bids will be received at the Public Works Contracts 
at the location, time, and date shown on the cover of these specifications for performing work 
on Pipeline Rehab - Phase G-2 (Laterals) (Project). 

2. SUMMARY OF WORK:  The Work involves furnishing all labor, materials, equipment, 
services, and other incidental works and appurtenances for the construction of the Project as 
described in ATTACHMENT A. 

3. BIDS ARE PUBLIC RECORDS:  Upon receipt by the City, Bids shall become public 
records subject to public disclosure.  It is the responsibility of the respondent to clearly 
identify any confidential, proprietary, trade secret or otherwise legally privileged information 
contained within the Bid.  General references to sections of the California Public Records Act 
(PRA) will not suffice. If the Contractor does not provide applicable case law that clearly 
establishes that the requested information is exempt from the disclosure requirements of the 
PRA, the City shall be free to release the information when required in accordance with the 
PRA, pursuant to any other applicable law, or by order of any court or government agency, 
and the Contractor will hold the City harmless for release of this information. 

4. SUBCONTRACTING PARTICIPATION PERCENTAGES: 

4.1. The City has incorporated mandatory SLBE-ELBE subcontractor participation 
percentages to enhance competition and maximize subcontracting opportunities.  For 
the purpose of achieving the mandatory subcontractor participation percentages, a 
recommended breakdown of the SLBE and ELBE subcontractor participation 
percentages based upon certified SLBE and ELBE firms has also been provided to 
achieve the mandatory subcontractor participation percentages: 

1. SLBE participation   4.3% 

2. ELBE participation 11.0% 

3. Total mandatory participation 15.3% 

4.2. The Bidders are strongly encouraged to attend the Pre-Bid Meeting to better 
understand the Good Faith Effort requirements of this contract.  See the City’s 
document titled “SLBE Program, Instructions For Bidders Completing The Good 
Faith Effort Submittal” available at: http://www.sandiego.gov/eoc/ 

4.3. The Bid will be declared non-responsive if the Bidder fails the following mandatory 
conditions: 

4.3.1. Bidder’s inclusion of SLBE-ELBE certified subcontractors at the overall 
mandatory participation percentage identified in this document; OR.
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4.3.2. Bidder’s submission of Good Faith Effort documentation demonstrating the 
Bidder made a good faith effort to outreach to and include SLBE-ELBE 
Subcontractors required in this document within 3 Working Days of the Bid 
opening if the overall mandatory participation percentage is not met.   

4.4. For additional Funding Agency Equal Opportunity Contracting Program 
requirements, see Attachment C. 

5. PRE-BID MEETING:  

5.1. There will be a Pre-Bid Meeting to discuss the scope of the Project, bidding 
requirements, pre- qualification process, and Equal Opportunity Contracting Program 
requirements and reporting procedures in the Public Works Contracts, Conference 
Room at 1010 Second Avenue, 14th Floor, San Diego, CA 92101 at 10:00 A.M., on 
September 3, 2014. 

5.2. All potential bidders are encouraged to attend. 

5.3. To request a copy of the agenda on an alternative format, or to request a sign 
language or oral interpreter for this meeting, call the Public Works Contracts at (619) 
533-3450 at least 5 Working Days prior to the Pre-Bid Meeting to ensure availability. 

6. CONTRACTOR REGISTRATION AND ELECTRONIC REPORTING SYSTEM: 

6.1. Prior to the Award of the Contract or each Task Order, you and your Subcontractors 
and Suppliers must register with the City’s web-based contract compliance website, 
Prism®, located here: 

https://pro.prismcompliance.com/default.aspx.  

6.2. The City may not award the contract until registration of all subcontractors and 
suppliers is complete.  In the event this requirement is not met within the time frame 
specified in the Notice of Intent to Award letter, the City reserves the right to rescind 
the Notice of Award / Intent to Award and to make the award to the next responsive 
and responsible bidder / proposer. 

7. JOINT VENTURE CONTRACTORS:  Provide a copy of the Joint Venture agreement and 
the Joint Venture license to the City within 10 Working Days after receiving the Contract 
forms.  See 2-1.1.2, “Joint Venture Contractors” in The WHITEBOOK for details.   

8. PREVAILING WAGE RATES:  Pursuant to San Diego Municipal Code section 22.3019, 
construction, alteration, demolition, repair and maintenance work performed under this 
Contract is subject to State prevailing wage laws.  For construction work performed under 
this Contract cumulatively exceeding $25,000 and for alteration, demolition, repair and 
maintenance work performed under this Contract cumulatively exceeding $15,000, the 
Contractor and its subcontractors shall comply with State prevailing wage laws including, but 
not limited to, the requirements listed below. 

8.1. Compliance with Prevailing Wage Requirements.  Pursuant to sections 1720 
through 1861 of the California Labor Code, the Contractor and its subcontractors shall 
ensure that all workers who perform work under this Contract are paid not less than 
the prevailing rate of per diem wages as determined by the Director of the California 
Department of Industrial Relations (DIR). This includes work performed during the 
design and preconstruction phases of construction including, but not limited to, 
inspection and land surveying work.  
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8.2. Copies of such prevailing rate of per diem wages are on file at the City and are 
available for inspection to any interested party on request. Copies of the prevailing 
rate of per diem wages also may be found at 
http://www.dir.ca.gov/OPRL/DPreWageDetermination.htm. Contractor and its 
subcontractors shall post a copy of the prevailing rate of per diem wages 
determination at each job site and shall make them available to any interested 
party upon request. 

8.3. The wage rates determined by the DIR refer to expiration dates.  If the published wage 
rate does not refer to a predetermined wage rate to be paid after the expiration date, 
then the published rate of wage shall be in effect for the life of this Contract. If the 
published wage rate refers to a predetermined wage rate to become effective upon 
expiration of the published wage rate and the predetermined wage rate is on file with 
the DIR, such predetermined wage rate shall become effective on the date following 
the expiration date and shall apply to this Contract in the same manner as if it had 
been published in said publication.  If the predetermined wage rate refers to one or 
more additional expiration dates with additional predetermined wage rates, which 
expiration dates occur during the life of this Contract, each successive predetermined 
wage rate shall apply to this Contract on the date following the expiration date of the 
previous wage rate. If the last of such predetermined wage rates expires during the life 
of this Contract, such wage rate shall apply to the balance of the Contract. 

8.4. Penalties for Violations.  Contractor and its subcontractors shall comply with 
California Labor Code section 1775 in the event a worker is paid less than the 
prevailing wage rate for the work or craft in which the worker is employed. 

8.5. Payroll Records.  Contractor and its subcontractors shall comply with California 
Labor Code section 1776, which generally requires keeping accurate payroll records, 
verifying and certifying payroll records, and making them available for inspection. 
Contractor shall require its subcontractors to also comply with section 1776. 
Contractor and its subcontractors shall submit weekly certified payroll records online 
via the City’s web-based Labor Compliance Program. Contractor is responsible for 
ensuring its subcontractors submit certified payroll records to the City.  

8.6. Apprentices.  Contractor and its subcontractors shall comply with California Labor 
Code sections 1777.5, 1777.6 and 1777.7 concerning the employment and wages of 
apprentices. Contractor shall be held responsible for the compliance of their 
subcontractors with sections 1777.5, 1777.6 and 1777.7. 

8.7. Working Hours.  Contractor and subcontractors shall comply with California Labor 
Code sections 1810 through 1815, including but not limited to: (i) restrict working 
hours on public works contracts to eight hours a day and forty hours a week, unless all 
hours worked in excess of 8 hours per day are compensated at not less than 1½ times 
the basic rate of pay; and (ii) specify penalties to be imposed on design professionals 
and subcontractors of $25 per worker per day for each day the worker works more 
than 8 hours per day and 40 hours per week in violation of California Labor Code 
sections1810 through 1815. 

8.8. Required Provisions for Subcontracts.  Contractor shall include at a minimum a 
copy of the following provisions in any contract they enter into with a subcontractor: 
California Labor Code sections 1771, 1775, 1776, 1777.5, 1810, 1813, 1815, 1860 
and 1861.  
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8.9. Labor Code Section 1861 Certification.  Contractor in accordance with California 
Labor Code section 3700 is required to secure the payment of compensation of its 
employees and by signing this Contract, Contractor certifies that “I am aware of the 
provisions of Section 3700 of the California Labor Code which require every 
employer to be insured against liability for workers’ compensation or to undertake 
self-insurance in accordance with the provisions of that code, and I will comply with 
such provisions before commencing the performance of the work of this Contract.”  

8.10. Labor Compliance Program.  The City has its own Labor Compliance Program as 
authorized by the DIR. The City will withhold contract payments when payroll 
records are delinquent or deemed inadequate by the City or other governmental entity, 
or it has been established after an investigation by the City or other governmental 
entity that underpayment(s) have occurred. 

9. INSURANCE REQUIREMENTS:  

9.1. All certificates of insurance and endorsements required by the contract are to be 
provided upon issuance of the City’s Notice of Intent to Award letter.   

9.2. Refer to sections 7-3, “LIABILITY INSURANCE”, and 7-4, “WORKERS’ 
COMPENSATION INSURANCE” of the Supplementary Special Provisions (SSP) 
for the insurance requirements which must be met. 

10. PREQUALIFICATION OF CONTRACTORS:   

10.1. Contractors submitting Bid must be pre-qualified for the total amount proposed, 
inclusive of all alternate items prior to the date of submittal.  Bids from contractors 
who have not been pre-qualified as applicable and Bids that exceed the maximum 
dollar amount at which contractors are pre-qualified will be deemed non-responsive 
and ineligible for award.  Complete information and prequalification questionnaires 
are available at: 

http://www.sandiego.gov/cip/bidopps/prequalification.shtml 

10.2. The completed questionnaire, financial statement, and bond letter or a copy of the 
contractor’s SLBE-ELBE certification and bond letter, must be submitted no later 
than 2 weeks prior to the bid opening to the Public Works Contracts, Prequalification 
Program, 1010 Second Avenue, 14th Floor, San Diego, CA 92101. For additional 
information or the answer to questions about the prequalification program, contact 
David Stucky at 619-533-3474 or dstucky@sandiego.gov.  

11. REFERENCE STANDARDS:  Except as otherwise noted or specified, the Work shall be 
completed in accordance with the following standards: 

Title Edition Document 
Number 

Standard Specifications for Public Works Construction 
(“The GREENBOOK”) 

2012 PITS070112-01 

City of San Diego Standard Specifications for Public 
Works Construction (“The WHITEBOOK”)* 

2012 PITS070112-02 

City of San Diego Standard Drawings* 2012 PITS070112-03 
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Title Edition Document 
Number 

Caltrans Standard Specifications 2010 PITS070112-04 

Caltrans Standard Plans 2010 PITS070112-05 

California MUTCD 2012 PITS070112-06 

City Standard Drawings - Updates Approved For Use 
(when specified)* 

Varies Varies 

Standard Federal Equal Employment Opportunity 
Construction Contract Specifications and the Equal 
Opportunity Clause Dated 09-11-84 

1984 769023   

NOTE: *Available online under Engineering Documents and References at: 
http://www.sandiego.gov/publicworks/edocref/index.shtml 

12. CITY'S RESPONSES AND ADDENDA:  The City at its option, may respond to any or all 
questions submitted in writing, via letter, or FAX in the form of an addendum.  No oral 
comment shall be of any force or effect with respect to this solicitation. The changes to the 
Contract Documents through addendum are made effective as though originally issued with 
the Bid. The Bidders shall acknowledge the receipt of Addenda on the form provided for this 
purpose in the Bid. 

13. CITY'S RIGHTS RESERVED:  The City reserves the right to cancel the Notice Inviting 
Bids at any time, and further reserves the right to reject submitted Bids, without giving any 
reason for such action, at its sole discretion and without liability.  Costs incurred by the 
Bidder(s) as a result of preparing Bids under the Notice Inviting Bids shall be the sole 
responsibility of each bidder.  The Notice Inviting Bids creates or imposes no obligation upon 
the City to enter a contract. 

14. CONTRACT PRICING FORMAT:  This solicitation is for a Lump Sum contract with Unit 
Price provisions as set forth in the Bid Proposal Form(s), Volume 2. 

15. SUBMITTAL OF “OR EQUAL” ITEMS:  See Section 4-1.6, “Trade Names or Equals” in 
The WHITEBOOK and as amended in the SSP. 

16. AWARD PROCESS: 

16.1. The Award of this contract is contingent upon the Contractor’s compliance with all 
conditions precedent to Award.   

16.2. Upon acceptance of a Bid, the City will prepare contract documents for execution 
within approximately 21 days of the date of the Bid opening and award the Contract 
approximately within 7 days of receipt of properly executed Contract, bonds, and 
insurance documents. 

16.3. This contract will be deemed executed, and effective, only upon the signing of the 
Contract by the Mayor or designee of the City. 

17. SUBCONTRACT LIMITATIONS: The Bidder’s attention is directed to Standard 
Specifications for Public Works Construction, Section 2-3, “SUBCONTRACTS” in The 
GREENBOOK and as amended in the SSP which requires the Contractor to self-perform not 
less than the specified amount. Failure to comply with this requirement shall render the bid 
non-responsive and ineligible for award. 
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18. AVAILABILITY OF PLANS AND SPECIFICATIONS: Contract Documents may be 
obtained by visiting the City’s website:  http://www.sandiego.gov/cip/.  Plans and 
Specifications for this contract are also available for review in the office of the City Clerk or 
Public Works Contracts. 

19. SUBMISSION OF QUESTIONS:   

19.1. The Director (or designee), of the Public Works Department is the officer responsible 
for opening, examining, and evaluating the competitive Bids submitted to the City for 
the acquisition, construction and completion of any public improvement except when 
otherwise set forth in these documents.  All questions related to this solicitation shall 
be submitted to: 

Public Works Contracts 
1010 Second Avenue, 14th Floor 
San Diego, California, 92101 
Attention:  [Contract Specialist listed on the front cover hereof] 

OR: 

Email address of the Contract Specialist listed on the front cover hereof. 

19.2. Questions received less than 14 days prior to the date for opening of Bids may not be 
considered.   

19.3. Clarifications deemed by the City to be material shall be issued by Addenda and 
uploaded to the City’s online bidding service. 

19.4. Only questions answered by formal written addenda will be binding.  Oral and other 
interpretations or clarifications will be without legal effect.  It is the Bidder's 
responsibility to become informed of any Addenda that have been issued and to 
include all such information in its Bid. 

20. ELIGIBLE BIDDERS:  No person, firm, or corporation shall be allowed to make, file, or be 
interested in more than one (1) Bid for the same work unless alternate Bids are called for.  A 
person, firm or corporation who has submitted a sub-proposal to a Bidder, or who has quoted 
prices on materials to a Bidder, is not hereby disqualified from submitting a sub-proposal or 
quoting prices to other Bidders or from submitting a Bid in its own behalf. Any Bidder who 
submits more than one bid will result in the rejection of all bids submitted. 

21. SAN DIEGO BUSINESS TAX CERTIFICATE:  The Contractor and Subcontractors, not 
already having a City of San Diego Business Tax Certificate for the work contemplated shall 
secure the appropriate certificate from the City Treasurer, Civic Center Plaza, first floor and 
submit to the Contract Specialist upon request or as specified in the Contract Documents. Tax 
Identification numbers for both the Bidder and the listed Subcontractors must be submitted on 
the City provided forms with the Notice Inviting Bids and Contract forms. 

22. PROPOSAL FORMS:  Bid shall be made only upon the Bidding Documents i.e., Proposal 
form attached to and forming a part of the specifications.  The signature of each person 
signing shall be in longhand.   

22.1. Bidder shall complete and submit all pages in the "Bidding Document" Section (see 
Volume 2) as their Bid per the schedule given under “Required Documents 
Schedule,” (see Volume 1).  Bidder is requested to retain for their reference other 
portions of the Contract Documents that are not required to be submitted with the 
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Bid. The entire specifications for the bid package do not need to be submitted with 
the bid. 

22.2. The City may require any Bidder to furnish a statement of experience, financial 
responsibility, technical ability, equipment, and references. 

22.3. Bids and certain other forms and documents as specified in the Volume 2 of 2 of the 
Contract Documents shall be enclosed in a sealed envelope and shall bear the title of 
the work and name of the Bidder and the appropriate State Contractors License 
designation which the Bidder holds. 

22.4. Bids may be withdrawn by the Bidder prior to, but not after, the time fixed for 
opening of Bids. 

23. BIDDER’S GUARANTEE OF GOOD FAITH (BID SECURITY): 

23.1. With the exception of the contracts valued $5,000 or less, JOC and Design-Build 
contracts, and contracts subject to the Small and Local Business Program of 
$250,000 or less e.g., ELBE contracts, each Bidder shall accompany its Bid with 
either a cashier's check upon some responsible bank, or a check upon such bank 
properly certified or an approved corporate surety bond payable to the City of San 
Diego, for an amount of not less than 10% of the aggregate sum of the Bid, which 
check or bond, and the monies represented thereby shall be held by the City as a 
guarantee that the Bidder, if awarded the contract, will in good faith enter into such 
contract and furnish the required final bonds. 

23.2. The Bidder agrees that in case of Bidder’s refusal or failure to execute this contract 
and give required final bonds, the money represented by a cashier's or certified check 
shall remain the property of the City, and if the Bidder shall fail to execute this 
contract, the Surety agrees that it will pay to the City damages which the City may 
suffer by reason of such failure, not exceeding the sum of 10% of the amount of the 
Bid.  

23.3. A Bid received without the specified bid security will be rejected as being non-
responsive. 

24. AWARD OF CONTRACT OR REJECTION OF BIDS: 

24.1. This contract may be awarded to the lowest responsible and reliable Bidder.   

24.2. Bidders shall complete the entire Bid schedule (also referred to as “schedule of 
prices” or Proposal form).  Incomplete price schedules will be rejected as being non-
responsive. 

24.3. The City reserves the right to reject any or all Bids, and to waive any informality or 
technicality in Bids received and any requirements of these specifications as to 
bidding procedure. 

24.4. Bidders will not be released on account of their errors of judgment.  Bidders may be 
released only upon receipt by the City from the Bidder within 3 Working Days, 
excluding Saturdays, Sundays, and state holidays, after the opening of Bids, of 
written notice which includes proof of honest, credible, clerical error of material 
nature, free from fraud or fraudulent intent, and of evidence that reasonable care was 
observed in the preparation of the Bid. 
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24.5. A non-selected Bidder may protest award of the Contract to the selected Bidder by 
submitting a written “Notice of Intent to Protest” including supporting documentation 
which shall be received by Public Works Contracts no later than 10 days after the 
City’s announcement of the selected Bidder or no later than 10 days from the date 
that the City issues notice of designation of a Bidder as non-responsible in 
accordance with San Diego Municipal Code Chapter 2, § 22.3029, “Protests of 
Contract Award.”  

24.6. The City of San Diego will not discriminate with regard to race, religious creed, 
color, national origin, ancestry, physical handicap, marital status, sex or age, in the 
award of contracts. 

24.7. Each Bid package properly executed as required by these specifications shall 
constitute a firm offer, which may be accepted by the City within the time specified 
in the Proposal. 

24.8. The City reserves the right to evaluate all Bids and determine the lowest Bidder on 
the basis of any proposed alternates, additive items or options, at its discretion that 
will be disclosed in the Volume 2 of 2. 

25. BID RESULTS:   

25.1. The Bid opening by the City shall constitute the public announcement of the 
Apparent Low Bidder.  In the event that the Apparent Low Bidder is subsequently 
deemed non-responsive or non-responsible, a public announcement will be posted in 
the City’s web page http://www.sandiego.gov/cip/index.shtml, with the name of the 
newly designated Apparent Low Bidder. 

25.2. To obtain Bid results, either attend Bid opening, review the results on the City’s web 
site, or provide a self-addressed, stamped envelope, referencing Bid number, and Bid 
tabulation will be mailed to you upon verification of extensions.  Bid results cannot 
be given over the telephone. 

26. THE CONTRACT:   

26.1. The Bidder to whom award is made shall execute a written contract with the City of 
San Diego and furnish good and approved bonds and insurance certificates specified 
by the City within 14 days after receipt by Bidder of a form of contract for execution 
unless an extension of time is granted to the Bidder in writing.   

26.2. If the Bidder takes longer than 14 days to fulfill these requirements, then the 
additional time taken shall be added to the Bid guarantee.  The Contract shall be 
made in the form adopted by the City, which includes the provision that no claim or 
suit whatsoever shall be made or brought by Contractor against any officer, agent, or 
employee of the City for or on account of anything done or omitted to be done in 
connection with this contract, nor shall any such officer, agent, or employee be liable 
hereunder.   

26.3. If the Bidder to whom the award is made fails to enter into the contract as herein 
provided, the award may be annulled and the Bidder's Guarantee of Good Faith will 
be subject to forfeiture.  An award may be made to the next lowest responsible and 
reliable Bidder who shall fulfill every stipulation embraced herein as if it were the 
party to whom the first award was made. 
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26.4. Pursuant to the San Diego City Charter section 94, the City may only award a public 
works contract to the lowest responsible and reliable Bidder. The City will require 
the Apparent Low Bidder to (i) submit information to determine the Bidder’s 
responsibility and reliability, (ii) execute the Contract in form provided by the City, 
and (iii) furnish good and approved bonds and insurance certificates specified by the 
City within 14 Days, unless otherwise approved by the City, in writing after the 
Bidder receives notification from the City, designating the Bidder as the Apparent 
Low Bidder and formally requesting the above mentioned items.   

26.5. The award of the Contract is contingent upon the satisfactory completion of the 
above mentioned items and becomes effective upon the signing of the Contract by the 
Mayor or designee.  If the Apparent Low Bidder does not execute the Contract or 
submit required documents and information, the City may award the Contract to the 
next lowest responsible and reliable Bidder who shall fulfill every condition 
precedent to award.  A corporation designated as the Apparent Low Bidder shall 
furnish evidence of its corporate existence and evidence that the officer signing the 
Contract and bond for the corporation is duly authorized to do so. 

27. EXAMINATION OF PLANS, SPECIFICATIONS, AND SITE OF WORK:  The Bidder 
shall examine carefully the Project Site, the Plans and Specifications, other materials as 
described in the Special Provisions, Section 2-7, and the proposal forms (e.g., Bidding 
Documents).  The submission of a Bid shall be conclusive evidence that the Bidder has 
investigated and is satisfied as to the conditions to be encountered, as to the character, 
quality, and scope of Work, the quantities of materials to be furnished, and as to the 
requirements of the Bidding Documents Proposal, Plans, and Specifications. 

28. CITY STANDARD PROVISIONS:  This contract is subject to the following standard 
provisions. See The WHITEBOOK for details. 

28.1. The City of San Diego Resolution No. R-277952 adopted on May 20, 1991 for a 
Drug-Free Workplace.  

28.2. The City of San Diego Resolution No. R-282153 adopted on June 14, 1993 related to 
the Americans with Disabilities Act.   

28.3. The City of San Diego Municipal Code §22.3004 for Pledge of Compliance.   

28.4. The City of San Diego’s Labor Compliance Program and the State of California 
Labor Code §§1771.5(b) and 1776.   

28.5. Sections 1777.5, 1777.6, and 1777.7 of the State of California Labor Code 
concerning the employment of apprentices by contractors and subcontractors 
performing public works contracts. 

28.6. The City’s Equal Benefits Ordinance (EBO), Chapter 2, Article 2, Division 43 of The 
San Diego Municipal Code (SDMC).  

28.7. The City’s Information Security Policy (ISP) as defined in the City’s Administrative 
Regulation 90.63.  
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29. PRE-AWARD ACTIVITIES: 

29.1. The selected contractor by the City to execute a contract for this Work shall provide 
the information required within the time specified in “Required Documents,” of this 
bid package.  Failure to provide the information within the time specified may result 
in the Bid being rejected as non-responsive.   

29.2. If the Bid is rejected as non-responsive, the selected contractor by the City to execute 
a contract for this Work shall forfeit the required Bid.  The decision that the selected 
contractor by the City to execute a contract for this Work is non-responsive for 
failure to provide the information required within the time specified shall be at the 
sole discretion of the City. 

30. REQUIRED DOCUMENT SCHEDULE: 

30.1. The Bidder’s attention is directed to the City’s Municipal Code §22.0807(e), (3)-(5) 
for important information regarding grounds for debarment for failure to submit 
required documentation. 

30.2. The specified Equal Opportunity Contracting Program (EOCP) forms are available 
for download from the City’s web site at: 

http://www.sandiego.gov/eoc/forms/index.shtml 

ITEM WHEN DUE FROM DOCUMENT TO BE SUBMITTED 

1.  BID SUBMITTAL DATE/TIME ALL BIDDERS Bid 

2.  BID SUBMITTAL DATE/TIME ALL BIDDERS Bid Bond 

3.  BID SUBMITTAL DATE/TIME ALL BIDDERS Non-collusion Affidavit to be Executed 
By Bidder and Submitted with Bid under 
23 USC 112 and PCC 7106 

4.  BID SUBMITTAL DATE/TIME ALL BIDDERS Contractors Certification of Pending 
Actions 

5.  BID SUBMITTAL DATE/TIME ALL BIDDERS Equal Benefits Ordinance Certification of 
Compliance 

6.  BID SUBMITTAL DATE/TIME ALL BIDDERS Form AA35 - List of Subcontractors 

7.  BID SUBMITTAL DATE/TIME ALL BIDDERS Form AA40 - Named Equipment/Material 
Supplier List 

8.  WITHIN 3 WORKING DAYS OF 
BID OPENING 

ALL BIDDERS SLBE Good Faith Efforts Documentation  

9.  WITHIN 3 WORKING DAYS OF 
BID OPENING WITH GOOD 
FAITH EFFORT 
DOCUMENTATION 

ALL BIDDERS Form AA60 – List of Work Made 
Available 
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ITEM WHEN DUE FROM DOCUMENT TO BE SUBMITTED 

10.  WITHIN 3 WORKING DAYS OF 
BID OPENING WITH GOOD 
FAITH EFFORT 
DOCUMENTATION 

ALL BIDDERS Proof of Valid DBE-MBE-WBE-DVBE 
Certification Status e.g., Certs.  

11.  WITHIN 5 WORKING DAYS OF 
BID OPENING 

THREE 
APPARENT 
LOW BIDDERS 

Contractor’s Experience and Past Project 
Documentation.  See Section 500  

12.  WITHIN 5 WORKING DAYS OF 
BID OPENING 

THREE 
APPARENT 
LOW BIDDERS 

 Manufacturer Certification per 
Section 500-1.1.2.1  

13.  WITHIN 10 WORKING DAYS 
AFTER RECEIPT BY BIDDER 
OF CONTRACT FORMS 

APPARENT 
LOW BIDDER 

Names of the principal individual owners 
of the Apparent Low Bidder  

14.  WITHIN 10 WORKING DAYS 
AFTER RECEIPT BY BIDDER 
OF CONTRACT FORMS 

APPARENT 
LOW BIDDER 

If the Contractor is a Joint Venture:  

 Joint Venture Agreement 

 Joint Venture License 

15.  WITHIN 10 WORKING DAYS 
AFTER RECEIPT BY BIDDER 
OF CONTRACT FORMS 

APPARENT 
LOW BIDDER 

Form BB05 - Work Force Report  

16.  WITHIN 10 WORKING DAYS 
AFTER RECEIPT BY BIDDER 
OF CONTRACT FORMS 

APPARENT 
LOW BIDDER 

Contract Forms - Agreement 

17.  WITHIN 10 WORKING DAYS 
AFTER RECEIPT BY BIDDER 
OF CONTRACT FORMS 

APPARENT 
LOW BIDDER 

Contract Forms - Payment and 
Performance Bond 

18.  WITHIN 10 WORKING DAYS 
AFTER RECEIPT BY BIDDER 
OF CONTRACT FORMS 

APPARENT 
LOW BIDDER 

Certificates of Insurance and 
Endorsements 

19.  WITHIN 10 WORKING DAYS 
AFTER RECEIPT BY BIDDER 
OF CONTRACT FORMS 

APPARENT 
LOW BIDDER 

Contractor Certification - Drug-Free 
Workplace  

20.  WITHIN 10 WORKING DAYS 
AFTER RECEIPT BY BIDDER 
OF CONTRACT FORMS 

APPARENT 
LOW BIDDER 

Contractor Certification - American with 
Disabilities Act  

21.  WITHIN 10 WORKING DAYS 
AFTER RECEIPT BY BIDDER 
OF CONTRACT FORMS 

APPARENT 
LOW BIDDER 

Contractors Standards - Pledge of 
Compliance  
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CONTRACT FORMS 

CONSTRUCTION CONTRACT 

This contract is made and entered into between THE CITY OF SAN DIEGO, a municipal 
corporation, herein called "City", and Southwest Pipeline & Trenchless Corp., herein called 
"Contractor" for construction of Pipeline Rehab- Phase G-2 (Laterals) Bid No. K-15-5368-DBB-3 
in the amount of Four Million One Hundred Six Thousand Two Hundred Twenty Dollars and 
00/100 ($4,106,220.00), which is comprised of the Base Bid only. 

IN CONSIDERATION of the payments to be made hereunder and the mutual undertakings of the 
parties hereto, City and Contractor agree as follows: 

1. The following are incorporated into this contract as though fully set forth herein: 

(a) The attached Faithful Performance and Payment Bonds. 

(b) The attached Proposal included in the Bid documents by the Contractor. 

(c) Reference Standards listed in the Notice Inviting Bids and the Supplementary Special 
Provisions (SSP). 

(d) That certain documents entitled Pipeline Rehab- Phase G-2 (Laterals) on file in the 
office of the Public Works Department as Document No. B-11029 as well as all 
matters referenced therein. 

2. The Contractor shall perform and be bound by all the terms and conditions of this contract 
and in strict conformity therewith shall perform and complete in a good and workmanlike 
manner Pipeline Rehab - Phase G-2 (Laterals), Bid Number K-15-5368-DBB-3, San 
Diego, California. 

3. For such performances, the City shall pay to Contractor the amounts set fmih at the times and 
in the manner and with such additions or deductions as are provided for in this contract, and 
the Contractor shall accept such payment in full satisfaction of all claims incident to such 
performances. 

4. No claim or suit whatsoever shall be made or brought by Contractor against any officer, 
agent, or employee of the City for or on account of anything done or omitted to be done in 
connection with this contract, nor shall any stlch officer, agent, or employee be liable 
hereunder. 

5. This contract is effective as of the date that the Mayor or designee signs the agreement. 

Pipeline Rehab- Phase G-2 (Laterals) 
Contract Forms 
Volume 1 of2 (Rev. Mar. 2014) 

16[ Page 



CONTRACT FORMS (continued) 

IN WITNESS WHEREOF, this Agreement is signed by the City of San Diego, acting by and 
through its Mayor or designee, pursuant to Municipal Code 22.3107 authorizing such execution. 

THE CITY OF SAN DIEGO 

ByUL~-~ 
Print Name: Downs Prior 
Principal Contract Specialist 

JUSTIN P. DUCHAINEAU 
PRESIDENTITREASURERIRMO 

SOUTHWEST PIPELINE AND 
TRENCHLESS CORP. 

Title: _____________ _ 

Date: ___ ----->....:( o=--_2_:_? ... _'l_t>___:l_.Y~---

APPROVED AS TO FORM i 

Jan I. Goldsmith, City Attorney 

d_ ,/ . 
lly~ 
Print Name: ____________ _ 

Deputy City Attorney 

Date: __ 1_.__/r---J~;.,___~_I_:( ___ _ 

City of San Diego License No.: B20o3ocGJ l\ S 

State Contractor's License No.: 773 8'2. 
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Triplicate Execution 
Bond Number: 024059274 
Premium: $31,042.00 

CONTRACT FORMS ATTACHMENTS 
PERFORMANCE BOND AND LABOR AND MATERIALI\1EN'S BOND 

FAJTHFl!L PERf'9RJ\·IANCE BOSU AND LABOR AND ].\1ATERIALMEN'S BOND: 

South}rcst PhJelinc & T~pch!css CQ>r . .~;::J2e!...• -------·-.. -' 

.....Lib~.rty:MlltlJ.aLins.uranc.e...Comp_.an.y: ___ ... _ ...... --................. ,, 

a corporation, as principal, ami 

a corporation authorized to do 

business in the State of California, as Surety, hereby oblignte themselves, their successors and 

assigns, jointly and severally, to The City of Sun Diego a municipal corporation in the sum of 

Four .. MHUon One Hundred Six Tl::wusand I'!!O lhmdrcd Twentv Dollars and 00/HlO 

{$4,W6,220.00), for the faithful performance of the annexed contract, and in the sum of f'our .Million 

Q~!uhmdred Six. Thous~nd Two lh..mdred Twcntv Dollars and 00/HHl ($4.106,:UO.OO), 1br the 

benefit oflaborers and materialmen designated below. 

Conditions: 

lf the Principal shall faithfully perform the annexed contract J»incliJ.'!.~_Rchab - Phase G-2 
{,!-atcnds}, Bid Numger K·15*~~.68-DHH~.3. San Diego, California then the obligation herein with 
respect to a faithful pcrfonmmcc shall be void; otherwise it shall remain in fu.l!. f(m;e. 

lf the Principal shall promptly pay all persons, fu-ms and corporations furnishing materials tor 
or pcrfonning labor in the execution of this contract, and shall pay aH mnounts due under the 
California Unemployment Insurance Act then the obligation herein with respect to laborers and 
materialmen shall be void; otherwise it shall remain in full force. 

The obligation herein with respect to laborers and materialmen shall inure to the benefit of all 
persons. firms and corporations entitled to file daims under the provisions of Chapter 3 of Division 5 
of Title l of the Govcmment Code of the State of California or under the provisions of Section 3082 
et seq. ofthc C'ivil Code of the State of California, 

Changes in the terms of the annexed contract or specifications accompanying same or 
referred to !herein shall not affect the Surety's obligution on this bond, and the Surety hereby waives 
notice of same. 
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CONTRACT FORI\,tS ATTACHMENTS (continued) 
PERFORMANCE BOND AND LABOR AND MATERIALMEN'S BOND 

The Surety shall pny reasonable attorney's fees sbould suit be brought to ent()rce the provisions of this 

bond. 

October 24, 2014 

Approved ns to Form and Legality 

Approved: 

-

JUSTIN P. DUCHAINEAU 
.... PRESIDENTa:REAS.UQERJRMO...... -

in ted NamtS~~~~nft!.ffil.iltMffANPrincipal 
TRENCHLES'S Cd'RP. . 

Liberty Mutual Insurance Company 
••••••••·~•~•~··•••••v·~~··---·M• ·•••••-~ ····•••·······-~ 

\ 
\ 
\'. 

330 N. Brand Blvd., Ste 500 
···- . ... -·--~··--'--

Local Address ofSurety 

Glendale, CA 91203 

Local Address (City. State) of Surety 

(818) 956-4250 

Local Telephone No. of Surety 

Premium 31,042.00 

Bond 024059274 

Pipeline Rehab· Phase G-2 (Laterals) 20 /Page 
Contract Form~ Attachments 
Volume I of2 (Rev. Mar. 2014) 



CALIFORNIA ALL-PURPOSE ACKNOWLEDGMENT 

State of California 

County of Los Angeles 

OCT 2 4 2014 On __________________ __ 

) ss 

) 

before me, Lisa L. Thornton, Notary Public , personally 

appeared Noemi Quiroz , who proved to me on the basis of satisfactory evidence 

to be the personfs.} whose namefst isfa.Fe subscribed to the within instrument and 

acknowledged to me that fl.etshef#l.ev executed the same in H+sfherft.R.e+F authorized 

capacityfi.e.st, and that by H+sfherft.R.e+F signaturefs.} on the instrument the personfs.}, or the 

entity upon behalf of which the personfst acted, executed the instrument. 

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing 

paragraph is true and correct. 

WITNESS my hand and official seal. 

(Seal) 



This Power of Attorney limits the acts of those named herein, and they have no authority to bind the Company except In the manner and to the extent herein stated. Not 
valid for mortgage, note, loan, letter of credit, bank deposit, currency rate, interest rate or residual value guarantees. To confirm the validity of this Power of Attorney call 
610·832·8240 between 9:00am and 4:30pm EST on any business day. 

American Fire and Casualty Company 
The Ohio Casualty Insurance Company 

Liberty Mutual Insurance Company 
West American Insurance Company 

POWER OF ATTORNEY 
KNOWN ALL PERSONS BY THESE PRESENTS: That American Fire & Casualty Company and The Ohio Casualty Insurance Company are corporations duly organized under the laws 
of the State of New Hampshire, that Liberty Mutual Insurance COmpany is a corporation duly organized under the laws of the State of Massachusetts, and West American Insurance 
Company Is a corporation duly o_rganlzed. unde~ the laws of the State of Indiana (herein collectively called the "Companies'), pursuant to and by authority herein set forth, does hereby 
name, constitute and apJJOint, Noem1 Quiroz 
of the city of Los Ang-:::er.le-:?:s::==!,!.!,!., s7ta'7te:;:.o":f=-,c...-A'lr"-::"lts-:tru-e -an~d:-;-la-wf-:u71 ~at-:-to-m-ey~-l:-n·7fa-ct:-, w""'i;:;-th-;fu-:;11:-p-ow_e_r-an-d:-a-u';';th-or"'ity~h'""e-re-;--by-co-nl:-err-e-:d-:to-s-;ig-n-, e-x-ec-u-:-te-a-nd-;--a-c-;--kn_o_w-:-le-;dg-e"""lh,....e 
following surety bond: 

Principal Name: Southwest Pipeline and Trenchless Corp. 

Obligee Name: City of San Diego 

Surety Bond Number: 02405927 4 Bond Amount: See Bond Form 

IN WITNESS WHEREOF, this Power of Attorney has been subscribed by an authorized officer or official of the COmpanies and the corporate seals of the Companies have been affixed 
thereto this~ day of November, 2013. 

STATE OF PENNSYLVANIA ss 
COUNTY OF MONTGOMERY 

American Fire and Casualty Company 
The Ohio Casualty Insurance Company 
Liberty Mutual Insurance Company 
Wes merican Insurance Company 

By: --~~~~·~,~~~~~'77--~----------

On this~ day of November,~ before me personally appeared David M. Carey, who acknowledged himself to be the Assistant Secretary of American Fire and Casualty Company, 
Liberty Mutual Insurance Company, The Ohio Casualty Company, and West American Insurance COmpany, and that he, as such, being authorized so to do, execute the foregoing 
Instrument for the purposes therein contained by signing on behalf of the corporations by himself as a duly authorized officer. 

IN WITNESS WHEREOF,! have hereunto subscribed my name and affixed my notarial seal at Plymouth Meeting, Pennsylvania, on the day and year first above wlitten. 

COMMONWEALTH OF PENNSYLVANIA 

Notarial Seal 
Teresa Pastella, Notary Public By: ~/.7't..o'i;:l.o4.-.~"-:-~~~4,:~~..L-----

Piymouth Twp., Montgomery County 
1-0)31l'svL>ll' "><:.> My Commission Expires March 26,2017 

"'llY pl}'?i Membe• Pennsylvania Association of Notaries · 
This Power of Allor ay-1 made and executed pursuant to and by aumority of the following By-laws and Authorizations of American Fire and Casualty Company, The Ohio Casualty 
Insurance Company, Liberty Mutual insurance Company, and West American Insurance Company which resolutions are now In full force and effect reading as follows: 

ARTICLE IV- OFFICERS- Section 12. Power of Attorney. Any officer or other official of the Corporation authorized for that purpose In writing by the Chairman or the President, and 
subject to such limitation as the Chairman or the President may prescribe, shall appoint such attorneys-in-fact, as may be necessary to act In behalf of the Corporation to make, execute, 
seal, acknowledge and deliver as surety any and all undertakings, bonds, recognizances and other surety obligations. Such attorneys-in-fact, subject to the limitations set forth In their 
respective powers of attorney, shall have full power to bind the Corporation by their signature and execution of any such Instruments and to attach thereto the seal of the Corporation. 
When so executed, such Instruments shall be as binding as if signed by the President and attested to by the Secretary. Any power or authority granted to any representative or attorney
In-fact under the provisions of this article may be revoked at any lime by the Board, the Chairman, the President or by the officer or officers granting such power or authority. 

ARTICLE XIII - Execution of COntracts - SECTION 5. Surety Bonds and Undertakings. Any officer of the COmpany authorized for that purpose In writing by the chainman or the 
president, and subject to such limitations as the chairman or the president may prescribe, shall appoint such attorneys-in-fact, as may be necessary to act in behalf of the Company to 
make, execute, seal, acknowledge and deliver as surety any and all undertakings, bonds, recognizances and other surety obligations. Such attorneys-in-fact subject to the limitations set 
forth In their respective powers of attorney, shall have full power to bind the COmpany by their signature and execution of any such Instruments and to attach thereto the seal of the 
Company. When so executed such instruments shall be as binding as if signed by the president and attested by the secretary. 

Certificate of Designation- The President of the Company, acting pursuant to the Bylaws of the Company, authorizes David M. Carey, Assistant Secretary to appoint such attorneys
In-fact as may be necessary to act on behalf of the Company to make, execute, seal, acknowledge and deliver as surety any and all undertakings, bonds, recognizances and other 
surety obligations. 

Authorization - By unanimous consent of the Company's Board of Directors, the Company consents that facsimile or mechanically reproduced signature of any assistant secretary of 
the Company, wherever appearing upon a certified copy of any power of attorney Issued by the Company In connection with surety bonds, shall be valid and binding upon the Company 
with the same force and effect as though manually affixed. 

I, Gregory W. Davenport, the undersigned, Assistant Secretary, of American Fire and Casualty COmpany, The Ohio Casualty Insurance Company, Liberty Mutual Insurance 
Company, and West American Insurance COmpany do hereby certify that the original power of attorney of which the foregoing Is a full, true and correct copy of the Power of Attorney 
executed by said COmpanies, is In full force and effect and has not been revoked. 

IN TESTIMONY WHEREOF, I have hereunto set my hand and affixed the seals of said Companies this 24th day of October , 201.±... 

By:--~..,-........:........,.,..,-::---·~..,..-.,...-,.::--....,....
Gregory w. Davenport, Assistant Secretary 



CONTRACTOR CERTIFICATION 

DRUG-FREE WORKPLACE 

PROJECT TITLE: Pipeline Rehab Phase 4·-=-2'-'('""L~a=te=r=a=ls'"'") __________ _ 

I hereby certify that I am familiar with the requirements of San Diego City Council Policy No. 100-17 
regarding Drug-Free Workplace as outlined in the WHITEBOOK, Section 7-13.3, "Drug-Free 
Workplace", of the project specifications, and that; 

SOUTHWEST PIPELINE AND 

TRENCHLESS CORP. 
(Name under which business is conducted) 

has in place a drug-free workpl e program that cot plies with said policy. I further certify that each 
subcontract agreement for t 1s project contain language which indicates the subcontractor's 
agreement to abide by the pro isions of su7 s. a) through f the policy as outlined. 

~· . ' ; .. :·: }\ ': 

Pipeline Rehab Phase(1·,l (Laterals) 
Drug-Free Workplace 
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JUSTIN P. DUCHAINEAU 
PRESIDENTITREASURERIRMO 

SOUTHWEST PIPELINE AND 
TRENCHLESS CORP. 

Title _______________ --'----------
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CONTRACTOR CERTIFICATION 

AMERICAN WITH DISABILITIES ACT (ADA) COMPLIANCE 
CERTIFICATION 

PROJECT TITLE: Pipeline Rehab Phased~~,._. (""L:::.:a:..:t""er:...:a::.:;ls"-1.) ________ _ 

I hereby certify that I am familiar with the requirements of San Diego City Council Policy No. 100-4 
regarding the American With Disabilities Act (ADA) outlined in the WHITEBOOK, Section 7-13.2, 
"American With Disabilities Act", of the project specifications, and that; 

lJ/' :3~C:t./~J·:f:J(YJ .. :;; t~~-t::l:~:·:~Jt. 

r·),•:·>1,y;:-;,;u;:~t-.'::HTiTI'i:'l,:pf.flitifd N 
(Jt:;\ eMU :YW1 'i ,-!3\VHTUOB 

........ ~~-~{ti:j··(;;~;-.:tJHJ~f!~lHT' · 

JUSTIN P. DUCHAINEAU 
PRESIDENTITREASURERIRMO 
·SOU rAWEST PIPELINE AND 

TRENCHLESS CORP. 

Title. _____________________ _ 

. . .......... ...... ...... I ...................................... . 
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CONTRACTOR CERTIFICATION 

CONTRACTOR STANDARDS- PLEDGE OF COMPLIANCE 

PROJECT TITLE: ____ ""'P~ip""'e=l=in=ec..:R'""'e=h.:.:a::..::.b'-'P""'h=a=s:..::;e-=F'"""-=-2_,_(L=at=e;.:_ra=l"'"s)~--· ----------

I declare under penalty of perjury that I am authorized to make this certification on behalf of 
--------------------' as Contractor, that I am familiar with the 
requirements of City of San Diego Municipal Code § 22.3224 regarding Contractor Standards as 
outlined in the WHITEBOOK, Section 7-13.4, ("Contractor Standards"), of the project 
specifications, and that Contractor has complied with those requirements. 

I further certify that each of the Contractor's subcontractors whose subcontracts are greater than 
$50,000 in value has completed a Pledge · omp 1a e attesting under penalty of perjury of having 
complied with City of San Diego Mu 'cipal Code § 22.3 24. 

Dated this '2"1 t\1\ 

JUSTIN P. OUCHAINEAU 
JDRESIDENT/TREASURERIRMO 

SOUTHWEST PIPELINE AND 
TRENCHLESS CORP. 

Title. _____________________ _ 
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AFFIDAVIT OF DISPOSAL 

WHEREAS, on the DAY OF , 2 the 
undersigned entered into and executed a contract with the City of San Diego, a municipal corporation, 
for: 

Pipeline Reba b Phase4·,4"'"(1..!:L:::a:;te:::!r'-!:a~ls!.!.) __________ _ 
(Name ofProject) 

as particularly described ir said contract and identified as Bid No. K-15-l)Jl:.S-DBB-3; 
SAP No. (WBS/10/CC) B- ilt\J-9 and WHEREAS, the specification of said contract requires the 
Contractor to affirm that "all brush, trash, debris, and surplus materials resulting from this project 
have been disposed of in a legal manner"; and WHEREAS, said contract has been completed and all 
surplus materials disposed of: 

NOW, THEREFORE, in consideration of the final payment by the City of San Diego to said 
Contractor under the terms of said contract, the undersigned Contractor, does hereby affirm that all 
surplus materials as described in said contract have been disposed of at the following location(s) 

\•.·.:.:-~---;-_,~~~- ':. :·~···\';!•._~-· 

C_:f ... ··-,'*~\: 13.: 1tf ~./- r::-~ ~-:. '/) i·~::t~ 
il::··:} ·.:.'d•""';:•!:{i:- :·/.-"": .. : ,,·-~: 

and that they have been disposed of according to all applicable laws and regulations. 

Dated this _____ DAY OF ________ , _____ _ 

---------------Contractor 
by 

ATTEST: 

State of ___________ _ 
County of _________ _ 

On this DAY OF 2 __ , before the undersigned, a Notary 
Public in and for said County and State, duly commissioned and sworn, personally appeared 
------------------known to me to be the ________ _ 
Contractor named in the foregoing Release, and whose name is subscribed thereto, and 
acknowledged to me that said Contractor executed the said Release. 

Notary Public in and for said County and State 
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PHASED FUNDING SCHEDULE AGREEMENT 

Checl\. one: 

I2.SJ First Phased Funding Schedule Agreement 

D Final Phased Funding Schedule Agreement 

BID NUMBER: K-15-5368-DBB-3 

CONTRACT OR TASK TITLE: Pipeline Rehab- Phase G-2 (Laterals) 

CONTRACTOR: Southwest Pipeline & Trenchless Corporation 

Phase 
Funding Phase Phase Duration Phase Description 

Phase Start Finish (Worldng 
Days) 

Mobilization, lateral cleaning & 
CCTV lateral point repairs, clean-

1 out installation, rehabilitate 4 1/2/15 7/31/15 146 
inch, 6 inch sewer laterals, 
installation of top hats. 

Continue installation lateral clean-
outs, rehabilitate/line laterals, final 

2 inspection of laterals, slurry 8/3/15 2/12/16 134 
seal/paving, concrete repair and 
job close out. 

Total 280 

Notes: 

Not-to-
Exceed 
Amount 

Sewer: 
$2,503,857.50 

Sewer: 
$1,598,162.50 

$4,102,020.00 

(1) City Supplement 9-3.6, "PHASED FUNDING COMPENSATION" applies. 
(2) The total of all funding phases shall be equal to the TOTAL BID PRICE as shown on 

BID SCHEDULE 1 -PRICES. 
(3) This PHASED FUNDING SCHEDULE AGREEMENT will be incorporated into the 

CONTRACT and shall only be revised by a written modification to the CONTRACT. 

CI~Y OF SmA··' GCj) 
By. ~ _.... 

' -
Name: UUIS ~~c 

Project Manager 

Department Name: _ _JJj__,t,.J"'--. -::e==-··· ____ _ 

Date: __ _.:..:\1+-'/ 1-"='~"--1.-~l<----~+----
Title: J!?JJ'ed- AttrZP~j er 

Date: _ _,_fl'+-~-"-17~'-'-11-f-------
-END OF PI-lASED FUNDING SCHEDULE AGREEMENT-
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SCOPE OF WORK  

1. SCOPE OF WORK:  The work involves furnishing all labor, materials, equipment, services, 
and construction of sewer laterals cleanouts, and the cleaning, lining and televising of one 
thousand, eight hundred, eleven (1,811) existing 4-inch and 6-inch laterals.  

1.1. The Work shall be performed in accordance with: 

1.1.1. The Notice Inviting Bids, inclusive. 

2. CONSTRUCTION COST:  The City’s estimated construction cost for this contract is 
$5,151,010. 

3. LOCATION OF WORK:  See the location maps in Appendix E.  

4. CONTRACT TIME: The Contract Time for completion of the Work shall be 280 Working 
Days. 

5. CONTRACTOR'S LICENSE CLASSIFICATION: In accordance with the provisions of 
California Law, the Contractor shall possess valid appropriate license(s) at the time that the 
Bid is submitted.  Failure to possess the specified license(s) shall render the Bid as non-
responsive and shall act as a bar to award of the Contract to any Bidder not possessing 
required license(s) at the time of Bid. 

5.1. The City has determined the following licensing classification(s) for this contract: 

Option Classification(s)
1 CLASS A
2 CLASS C34
3 CLASS C42

5.2. The Bidder shall satisfy the licensing requirement by meeting at least one of the listed 
options. 
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EQUAL OPPORTUNITY CONTRACTING PROGRAM 

1. To The WHITEBOOK, Chapter 10, Sections D and E, DELETE each in its entirety, and 
SUBSTITUTE with the following: 

D. CITY’S EQUAL OPPORTUNITY COMMITMENT. 

1. Nondiscrimination in Contracting Ordinance.   

1. The Contractor, Subcontractors and Suppliers shall comply with 
requirements of the City’s Nondiscrimination in Contracting 
Ordinance, San Diego Municipal Code §§22.3501 through 22.3517. 

The Contractor shall not discriminate on the basis of race, gender, 
religion, national origin, ethnicity, sexual orientation, age, or 
disability in the solicitation, selection, hiring, or treatment of 
subcontractors, vendors, or suppliers. The Contractor shall provide 
equal opportunity for subcontractors to participate in subcontracting 
opportunities. The Contractor understands and agrees that violation 
of this clause shall be considered a material breach of the contract 
and may result in contract termination, debarment, or other 
sanctions.  

The Contractor shall include the foregoing clause in all contracts 
between the Contractor and Subcontractors and Suppliers. 

2. Disclosure of Discrimination Complaints.  As part of its Bid or 
Proposal, the Bidder shall provide to the City a list of all instances 
within the past 10 years where a complaint was filed or pending 
against Bidder in a legal or administrative proceeding alleging that 
Bidder discriminated against its employees, subcontractors, vendors, 
or suppliers, and a description of the status or resolution of that 
complaint, including any remedial action taken. 

3. Upon the City's request, the Contractor agrees to provide to the City, 
within 60 days, a truthful and complete list of the names of all 
Subcontractors and Suppliers that the Contractor has used in the past 
5 years on any of its contracts that were undertaken within San 
Diego County, including the total dollar amount paid by the 
Contractor for each subcontract or supply contract.  

4. The Contractor further agrees to fully cooperate in any investigation 
conducted by the City pursuant to the City's Nondiscrimination in 
Contracting Ordinance, Municipal Code §§22.3501 through 22.3517. 
The Contractor understands and agrees that violation of this clause 
shall be considered a material breach of the Contract and may result 
in remedies being ordered against the Contractor up to and including 
contract termination, debarment and other sanctions for violation of 
the provisions of the Nondiscrimination in Contracting Ordinance. 
The Contractor further understands and agrees that the procedures, 
remedies and sanctions provided for in the Nondiscrimination in 
Contracting Ordinance apply only to violations of the Ordinance. 
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E. EQUAL EMPLOYMENT OPPORTUNITY OUTREACH PROGRAM.   

1. The Contractor, Subcontractors and Suppliers shall comply with the City’s 
Equal Employment Opportunity Outreach Program, San Diego Municipal 
Code §§22.2701 through 22.2707. 

The Contractor shall not discriminate against any employee or applicant for 
employment on any basis prohibited by law.  Contractor shall provide 
equal opportunity in all employment practices.  Prime Contractor shall 
ensure their subcontractors comply with this program.  Nothing in this 
section shall be interpreted to hold a prime contractor liable for any 
discriminatory practice of its subcontractors. 

The Contractor shall include the foregoing clause in all contracts between 
the Contractor and Subcontractors and Suppliers. 

2. If the Contract is competitively solicited, the selected Bidder shall submit a 
Work Force Report (Form BB05), within 10 Working Days after receipt by 
the Bidder of Contract forms to the City for approval as specified in the 
Notice of Intent to Award letter from the City. 

3. If a Work Force Report is submitted, and the City determines there are 
under-representations when compared to County Labor Force Availability 
data, the selected Bidder shall submit an Equal Employment Opportunity 
Plan. 

4. If the selected Bidder submits an Equal Employment Opportunity Plan, it 
shall include the following assurances: 

1. The Contractor shall maintain a working environment free of 
discrimination, harassment, intimidation and coercion at all sites and 
in all facilities at which the Contractor’s employees are assigned to 
work. 

2. The Contractor reviews its EEO Policy, at least annually, with all on-
site supervisors involved in employment decisions.   

3. The Contractor disseminates and reviews its EEO Policy with all 
employees at least once a year, posts the policy statement and EEO 
posters on all company bulletin boards and job sites, and documents 
every dissemination, review and posting with a written record to 
identify the time, place, employees present, subject matter, and 
disposition of meetings. 

4. The Contractor reviews, at least annually, all supervisors’ adherence 
to and performance under the EEO Policy and maintains written 
documentation of these reviews. 

5. The Contractor discusses its EEO Policy Statement with 
subcontractors with whom it anticipates doing business, includes the 
EEO Policy Statement in its subcontracts, and provides such 
documentation to the City upon request. 
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6. The Contractor documents and maintains a record of all bid 
solicitations and outreach efforts to and from subcontractors, 
contractor associations and other business associations. 

7. The Contractor disseminates its EEO Policy externally through 
various media, including the media of people of color and women, in 
advertisements to recruit,  maintains files documenting these efforts, 
and provides copies of these advertisements to the City upon request. 

8. The Contractor disseminates its EEO Policy to union and community 
organizations. 

9. The Contractor provides immediate written notification to the City 
when any union referral process has impeded the Contractor’s efforts 
to maintain its EEO Policy. 

10. The Contractor maintains a current list of recruitment sources, 
including those outreaching to people of color and women, and 
provides written notification of employment opportunities to these 
recruitment sources with a record of the organizations’ responses. 

11. The Contractor maintains a current file of names, addresses and 
phone numbers of each walk-in applicant, including people of color 
and women, and referrals from unions, recruitment sources, or 
community organizations with a description of the employment 
action taken.  

12. The Contractor encourages all present employees, including people 
of color and women employees, to recruit others. 

13. The Contractor maintains all employment selection process 
information with records of all tests and other selection criteria. 

14. The Contractor develops and maintains documentation for on-the-job 
training opportunities, participates in training programs, or both for 
all of its employees, including people of color and women, and 
establishes apprenticeship, trainee, and upgrade programs relevant to 
the Contractor’s employment needs. 

15. The Contractor conducts, at least annually, an inventory and 
evaluation of all employees for promotional opportunities and 
encourages all employees to seek and prepare appropriately for such 
opportunities. 

16. The Contractor ensures the company’s working environment and 
activities are non-segregated except for providing separate or single-
user toilets and necessary changing facilities to assure privacy 
between the sexes. 



 

Pipeline Rehab - Phase G-2 (Laterals)  33 | Page 
Attachment D – Intentionally Left Blank 
Volume 1 of 2 (Rev. Mar. 2014) 

ATTACHMENT D 
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SUPPLEMENTARY SPECIAL PROVISIONS  

  

The following Supplementary Special Provisions (SSP) modifies the following documents:  

1) Standard Specifications for Public Works Construction (The GREENBOOK) currently in 
effect. 

2) The City of San Diego Standard Specifications for Public Works Construction (The 
WHITEBOOK).  

-------------------------------------------------------------------------------------------------------------------------- 

SECTION 1 – TERMS, DEFINITIONS, ABBREVIATIONS, UNITS OF MEASURE, AND 
SYMBOLS 

1-2 TERMS AND DEFINITIONS. 

Normal Working Hours.  To the City Supplement, ADD the following: 

The Normal Working Hours are 8:30 AM to 3:30 PM. 

SECTION 2 - SCOPE AND CONTROL OF WORK 

2-3.2 Self Performance.  DELETE in its entirety and SUBSTITUTE with the following: 

1. You must perform, with your own organization, Contract work amounting to at 
least 30% of the base bid alone or base bid and any additive or deductive 
alternate(s) that together when added or deducted form the basis of award.   

2-5.3.1 General.  To the City Supplement, ADD the following 

7. For products for which an AML is available, products listed in the AML shall be 
used.  A submittal review will be conducted for products not identified on an 
AML on a case-by-case basis when: 

a) The product type or category is not in the AML. 

b) The AML does not list at least two available manufacturers of the product. 

c) The material or manufacturer listed in the AML is no longer available.  
Documentation to substantiate the product is no longer available or in 
production is required as part of the submittal. 

In the case of conducting a submittal review when required by the Plans or 
Special Provisions, or when requested by the Engineer, all submittals shall be 
accompanied by the City’s submittal form.   
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The Product Submittal Form is available for download at: 

http://www.sandiego.gov/publicworks/edocref/index.shtml 

SECTION 4 - CONTROL OF MATERIALS 

4-1.3.6 Preapproved Materials.  To the City Supplement, ADD the following: 

3. You shall submit in writing a list of all products to be incorporated in the Work 
that are on the AML. 

4-1.6 Trade Names or Equals.  ADD the following: 

You must submit your list of proposed substitutions for “an equal” (“or equal”) 
item(s) no less than 15 Working Days prior to Bid due date and on the City’s 
Product Submittal Form available at.   

http://www.sandiego.gov/publicworks/edocref/index.shtml  

SECTION 6 - PROSECUTION, PROGRESS AND ACCEPTANCE OF WORK 

6-2.1 Moratoriums.  To the City Supplement, ADD the following: 

Do not work in the street where there is currently a moratorium issued by the City. 
The areas subject to moratorium are listed here: 

a) Sewer Main FSN 326 from May 26, 2014 to September 1, 2014 (inclusive). 

b) Sewer Main FSN 5181929 from December 1, 2014 to January 15, 2016 
(inclusive).   

c) Sewer Main FSN 5181972 from December 1, 2014 to January 15, 2016 
(inclusive). 

6-7.1 General.  To the City Supplement, ADD the following: 

5. 30 Working days for full depth asphalt final mill and resurfacing work required 
per SDG-107.  

SECTION 7 - RESPONSIBILITIES OF THE CONTRACTOR 

7-3 LIABILITY INSURANCE.  DELETE in its entirety and SUBSTITUTE with the 
following: 

The insurance provisions herein must not be construed to limit your indemnity 
obligations contained in the Contract. 
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7-3.1 Policies and Procedures. 

1. You must procure the insurance described below, at its sole cost and expense, to 
provide coverage against claims for loss including injuries to persons or damage 
to property, which may arise out of or in connection with the performance of the 
Work by you, your agents, representatives, officers, employees or 
Subcontractors. 

2. Insurance coverage for property damage resulting from your operations is on a 
replacement cost valuation.  The market value will not be accepted. 

3. You must maintain this insurance for the duration of this contract and at all times 
thereafter when you are correcting, removing, or replacing Work in accordance 
with this contract. Your liabilities under the Contract, e.g., your indemnity 
obligations, is not deemed limited to the insurance coverage required by this 
contract. 

4. Payment for insurance is included in the various items of Work as bid by you, 
and except as specifically agreed to by the City in writing, you are not entitled to 
any additional payment. Do not begin any work under this contract until you 
have provided and the City has approved all required insurance.  

5. Policies of insurance must provide that the City is entitled to 30 days (10 days for 
cancellation due to non-payment of premium) prior written notice of cancellation 
or non-renewal of the policy. Maintenance of specified insurance coverage is a 
material element of the Contract. Your failure to maintain or renew coverage or 
to provide evidence of renewal during the term of the Contract may be treated by 
the City as a material breach of the Contract. 

7-3.2 Types of Insurance.   

7-3.2.1 Commercial General Liability Insurance.   

1. Commercial General Liability Insurance must be written on the current version 
of the ISO Occurrence form CG 00 01 07 98 or an equivalent form providing 
coverage at least as broad. 

2. The policy must cover liability arising from premises and operations, XCU 
(explosions, underground, and collapse), independent contractors, 
products/completed operations, personal injury and advertising injury, bodily 
injury, property damage, and liability assumed under an insured’s contract 
(including the tort liability of another assumed in a business contract). 

3. There must be no endorsement or modification limiting the scope of coverage for 
either “insured vs. insured” claims or contractual liability. You must maintain the 
same or equivalent insurance for at least 10 years following completion of the 
Work.  

4. All costs of defense must be outside the policy limits. Policy coverage must be in 
liability limits of not less than the following: 
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General Annual Aggregate Limit Limits of Liability  

Other than Products/Completed Operations $2,000,000 
Products/Completed Operations Aggregate Limit $2,000,000 
Personal Injury Limit $1,000,000 
Each Occurrence $1,000,000 

7-3.2.2 Commercial Automobile Liability Insurance.   

1. You must provide a policy or policies of Commercial Automobile Liability 
Insurance written on the current version of the ISO form CA 00 01 12 90 or 
later version or equivalent form providing coverage at least as broad in the 
amount of $1,000,000 combined single limit per accident, covering bodily 
injury and property damage for owned, non-owned, and hired automobiles 
(“Any Auto”).  

2. All costs of defense must be outside the limits of the policy. 

7-3.2.3 Contractors Pollution Liability Insurance. 

1. You must procure and maintain at your expense or require Subcontractor, as 
described below to procure and maintain, the Contractors Pollution Liability 
Insurance including contractual liability coverage to cover liability arising out 
of cleanup, removal, storage, or handling of hazardous or toxic chemicals, 
materials, substances, or any other pollutants by you or any Subcontractor in an 
amount not less than $2,000,000 limit for bodily injury and property damage. 

2. All costs of defense must be outside the limits of the policy. Any such 
insurance provided by Subcontractor instead of you must be approved 
separately in writing by the City.  

3. For approval of a substitution of Subcontractor’s insurance, you must certify 
that all activities for which the Contractors Pollution Liability Insurance will 
provide coverage will be performed exclusively by the Subcontractor providing 
the insurance. The deductible must not exceed $25,000 per claim.  

4. Contractual liability must include coverage of tort liability of another party to 
pay for bodily injury or property damage to a third person or organization. 
There must be no endorsement or modification of the coverage limiting the 
scope of coverage for either “insured vs. insured” claims or contractual 
liability.  

5. Occurrence based policies must be procured before the Work commences and 
must be maintained for the Contract Time. Claims Made policies must be 
procured before the Work commences, must be maintained for the Contract 
Time, and must include a 12 month extended Claims Discovery Period 
applicable to this contract or the existing policy or policies must continue to be 
maintained for 12 months after the completion of the Work without advancing 
the retroactive date.  

6. Except as provided for under California law, the policy or policies must 
provide that the City is entitled to 30 days prior written notice (10 days for 
cancellation due to non-payment of premium) of cancellation or non-renewal 
of the policy or policies. 
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7-3.3 Rating Requirements.  Except for the State Compensation Insurance Fund, all 
insurance required by this contract as described herein must be carried only by 
responsible insurance companies with a rating of, or equivalent to, at least “A-, VI” 
by A.M. Best Company, that are authorized by the California Insurance 
Commissioner to do business in the State, and that have been approved by the City. 

7-3.3.1 Non-Admitted Carriers.  The City will accept insurance provided by non-admitted, 
“surplus lines” carriers only if the carrier is authorized to do business in the State and 
is included on the List of Approved Surplus Lines Insurers (LASLI list). 

All policies of insurance carried by non-admitted carriers must be subject to all of the 
requirements for policies of insurance provided by admitted carriers described herein. 

7-3.4 Evidence of Insurance.  Furnish to the City documents e.g., certificates of insurance 
and endorsements evidencing the insurance required herein, and furnish renewal 
documentation prior to expiration of this insurance. Each required document must be 
signed by the insurer or a person authorized by the insurer to bind coverage on its 
behalf. We reserve the right to require complete, certified copies of all insurance 
policies required herein.  

7-3.5 Policy Endorsements. 

7-3.5.1 Commercial General Liability Insurance 

7-3.5.1.1 Additional Insured.   

a) You must provide at your expense policy endorsement written on the current 
version of the ISO Occurrence form CG 20 10 11 85 or an equivalent form 
providing coverage at least as broad. 

b) To the fullest extent allowed by law e.g., California Insurance Code §11580.04, 
the policy must be endorsed to include the City and its respective elected 
officials, officers, employees, agents, and representatives as additional insured.  

c) The additional insured coverage for projects for which the Engineer’s Estimate is 
$1,000,000 or more must include liability arising out of: (a) Ongoing operations 
performed by you or on your behalf, (b) your products, (c) your work, e.g., your 
completed operations performed by you or on your behalf, or (d) premises 
owned, leased, controlled, or used by you. 

d) The additional insured coverage for projects for which the Engineer’s Estimate is 
less than $1,000,000 must include liability arising out of: (a) Ongoing operations 
performed by you or on your behalf, (b) your products, or (c) premises owned, 
leased, controlled, or used by you. 

7-3.5.1.2 Primary and Non-Contributory Coverage.  The policy must be endorsed to 
provide that the coverage with respect to operations, including the completed 
operations, if appropriate, of the Named Insured is primary to any insurance or self-
insurance of the City and its elected officials, officers, employees, agents and 
representatives. Further, it must provide that any insurance maintained by the City 
and its elected officials, officers, employees, agents and representatives must be in 
excess of your insurance and must not contribute to it.  
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7-3.5.1.3 Project General Aggregate Limit.  

The policy or policies must be endorsed to provide a Designated Construction Project 
General Aggregate Limit that will apply only to the Work. Only claims payments 
which arise from the Work must reduce the Designated Construction Project General 
Aggregate Limit. The Designated Construction Project General Aggregate Limit 
must be in addition to the aggregate limit provided for the products-completed 
operations hazard. 

7-3.5.2 Commercial Automobile Liability Insurance. 

7-3.5.2.1 Additional Insured.  Unless the policy or policies of Commercial Auto Liability 
Insurance are written on an ISO form CA 00 01 12 90 or a later version of this form 
or equivalent form providing coverage at least as broad, the policy must be endorsed 
to include the City and its respective elected officials, officers, employees, agents, 
and representatives as additional insured, with respect to liability arising out of 
automobiles owned, leased, hired or borrowed by you or on your behalf. This 
endorsement is limited to the obligations permitted by California Insurance Code 
§11580.04. 

7-3.5.3 Contractors Pollution Liability Insurance Endorsements.  

7-3.5.3.1 Additional Insured.   

a) The policy or policies must be endorsed to include as an Insured the City and its 
respective elected officials, officers, employees, agents, and representatives, with 
respect to liability arising out of: (a) Ongoing operations performed by you or on 
your behalf, (b) your products, (c) your work, e.g., your completed operations 
performed by you or on your behalf, or (d) premises owned, leased, controlled, or 
used by you; except that in connection with, collateral to, or affecting any 
construction contract to which the provisions of subdivision (b) of § 2782 of the 
California Civil Code apply, this endorsement must not provide any duty of 
indemnity coverage for the active negligence of the City and its respective 
elected officials, officers, employees, agents, and representatives in any case 
where an agreement to indemnify the City and its respective elected officials, 
officers, employees, agents, and representatives would be invalid under 
subdivision (b) of §2782 of the California Civil Code.  

b) In any case where a claim or loss encompasses the negligence of the Insured and 
the active negligence of the City and its respective elected officials, officers, 
employees, agents, and representatives that is not covered because of California 
Insurance Code §11580.04, the insurer's obligation to the City and its respective 
elected officials, officers, employees, agents, and representatives must be limited 
to obligations permitted by California Insurance Code §11580.04. 

7-3.5.3.2 Primary and Non-Contributory Coverage.  The policy or policies must be 
endorsed to provide that the insurance afforded by the Contractors Pollution Liability 
Insurance policy or policies is primary to any insurance or self-insurance of the City 
and its elected officials, officers, employees, agents and representatives with respect 
to operations including the completed operations of the Named Insured. Any 
insurance maintained by the City and its elected officials, officers, employees, agents 
and representatives must be in excess of your insurance and must not contribute to it.  
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7-3.5.3.3 Severability of Interest.  For Contractors Pollution Liability Insurance, the policy or 
policies must provide that your insurance must apply separately to each insured 
against whom claim is made or suit is brought, except with respect to the limits of the 
insurer's liability and must provide cross-liability coverage. 

7-3.6 Deductibles and Self-Insured Retentions.  You must pay for all deductibles and 
self-insured retentions. You must disclose deductibles and self-insured retentions to 
the City at the time the evidence of insurance is provided. 

7-3.7 Reservation of Rights.  The City reserves the right, from time to time, to review 
your insurance coverage, limits, deductibles and self-insured retentions to determine 
if they are acceptable to the City. The City will reimburse you, without overhead, 
profit, or any other markup, for the cost of additional premium for any coverage 
requested by the Engineer but not required by this contract. 

7-3.8 Notice of Changes to Insurance.  You must notify the City 30 days prior to any 
material change to the policies of insurance provided under this contract. 

7-3.9 Excess Insurance.  Policies providing excess coverage must follow the form of the 
primary policy or policies e.g., all endorsements. 

7-4 WORKERS’ COMPENSATION INSURANCE.  DELETE in its entirety and 
SUBSTITUTE with the following: 

7-4.1 Workers’ Compensation Insurance and Employers Liability Insurance.   

1. In accordance with the provisions of §3700 of the California Labor Code, you 
must provide at your expense Workers’ Compensation Insurance and Employers 
Liability Insurance to protect you against all claims under applicable state 
workers compensation laws. The City, its elected officials, and employees will 
not be responsible for any claims in law or equity occasioned by your failure to 
comply with the requirements of this section.  

2. Limits for this insurance must be not less than the following: 

Workers’ Compensation Statutory Employers Liability 

Bodily Injury by Accident $1,000,000 each accident 
Bodily Injury by Disease $1,000,000 each employee 
Bodily Injury by Disease $1,000,000 policy limit 

3. By signing and returning the Contract you certify that you are aware of the 
provisions of §3700 of the Labor Code which require every employer to be 
insured against liability for worker’s compensation or to undertake self-insurance 
in accordance with the provisions of that code and you must comply with such 
provisions before commencing the Work as required by §1861 of the California 
Labor Code. 
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7-4.1.1 Waiver of Subrogation.   

The policy or policies must be endorsed to provide that the insurer will waive all 
rights of subrogation against the City, and its respective elected officials, officers, 
employees, agents, and representatives for losses paid under the terms of the policy 
or policies and which arise from work performed by the Named Insured for the City. 

7-8.6 Water Pollution Control.  ADD the following: 

1. Based on a preliminary assessment by the City, the Contract is subject to 
WPCP. 

7-10.5.3 Steel Plate Covers.  Table 7-10.5.3(A), REVISE the plate thickness for 5’-3” trench 
width to read 1 ¾”.	

7-15 INDEMNIFICATION AND HOLD HARMLESS AGREEMENT.  To the City 
Supplement, fourth paragraph, last sentence, DELETE in its entirety and 
SUBSTITUTE with the following: 

Your duty to indemnify and hold harmless does not include any claims or liability 
arising from the established active or sole negligence, or willful misconduct of the 
City, its officers, or employees.  

7-16 COMMUNITY LIASON.  To the City Supplement, DELETE in its entirety and 
SUSBTITUTE with the following: 

ADD:  
7-16 COMMUNITY OUTREACH.  

7-16.1 General. 

1. To ensure consistency with the City’s community outreach plan for the 
project, the City will work with the Contractor to inform the public (which 
includes, but is not limited to, property owners, renters, homeowners, 
business owners, recreational users, and other community members and 
stakeholders) of construction impacts.  Efforts by the Contractor to mitigate 
construction impacts by communicating with the public require close 
coordination and cooperation with the City. 

2. The Contractor will perform the community outreach activities required 
throughout the Contract Time.  

3. The Contractor shall closely coordinate the Work with the businesses, 
institutions, residents and property owners impacted by the Project. Example 
duties of the Contractor include notification to the businesses, institutions 
and residents of the commencement of construction activities not less than 5 
days in advance, coordination of access for vehicular and pedestrian traffic to 
businesses, institutions and residences impacted by the Project, reporting of 
Contractor activities at all Project progress meetings scheduled by the 
Engineer, attendance to the Project Pre-construction Meeting, attendance at 2 
community meetings, response to community questions and complaints 
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related to Contractor activities, and written documentation including logging 
in all inquiries and complaints received into the City’s Public Contact Log 
located on the City’s SDShare site: 

http://sdshare/forums/ecp/PITS/picr/Lists/Public%20Contact%20Log/AllIte
ms.aspx 

4. The Contractor shall execute the Information Security Policy 
Acknowledgement Form - For Non-City Employees within 15 days of the 
award of the Contract if: 

a) The contact information for the Contractor is made available on any 
outreach materials or; 

b) The Contractor will be the primary point of contact to resolve project 
related inquiries and complaints. 

5. Electronic Communication.   

All inquiries and complaints will be logged in to the City’s SDShare site 
within 24 hours of receipt of inquiries and complaints. 

Any updates or a resolution of inquiries, and complaints shall be documented 
in the City’s SDShare site within 24 hours. 

Copies of email communications shall be saved on to the City’s SDShare site 
as individually as an Outlook Message Format (*.msg). 

All graphics, photos, and other electronic files associated with the inquiries 
and or complaints shall be saved into the individual record. 

6. When specified in the Special Provisions, present your Exclusive 
Community Liaison to the Engineer, in writing, within 15 days of the award 
of the Contract.  

7-16.2 Submittals. 

1. The Contractor shall submit to the Resident Engineer, for review and 
approval, all drafts of letters, notices, postcards, door hangers, signs, mailing 
lists, proposed addresses for hand-delivery, and any other notices and letters 
that are to be mailed and or distributed to the public. 

a. Prior to distributing or mailing, the Contractor shall submit final 
drafts of letters, notices, postcards, door hangers, signs, and any 
other notices and letters to the Resident Engineer for final review and 
approval. 

b. After distributing or mailing, the Contractor shall submit verification 
of delivery and any copies of returned notices to the Resident 
Engineer. 
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2. The Contractor will use the City’s SDShare site to identify and summarize 
communications (via phone, in person, and email) with the public the within 
24 hours of receipt, even if the Contractor’s response to the individual is still 
incomplete. The Contractor will upload to the City’s SDShare site copies of 
all written, electronic, and verbal communications and conversations with the 
public. 

7-16.3 Public Notice by Contractor.  

1. Furnish and distribute public notices in the form of door hangers using the 
City’s format to all occupants and/or property owners along streets where 
Work is to be performed at least 5 days before starting the Work as directed 
by the Resident Engineer.  

2. For all Work on private property, contact each owner and occupant 
individually a minimum of 15 days prior to the Work.  If the Work has been 
delayed, re-notify owners and occupants of the new Work schedule, as 
directed by the Resident Engineer. 

7-16.4 Quality Assurance. 

1. During the course of community outreach, the Contractor shall ensure the 
character of all persons that conduct community outreach (distributing door 
hangers, attending community meetings, interacting with the public, etc.), on 
behalf of the Contractor:  

a. Have the ability to speak and comprehend English and/or Spanish, as 
appropriate for the community or public they are informing,  

b. Possess and display easily verifiable and readable personal 
identification that identifies the person as an employee of the 
Contractor,  

c. Have the interpersonal skills to effectively, professionally, and 
tactfully represent the project, Contractor, and City to the public. 

7-16.5 Communications with the Public. 

1. The Contractor shall provide updates on construction impacts to the Resident 
Engineer.  The Contractor shall notify the Resident Engineer in advance 
about time-sensitive construction impacts and may be required to distribute 
construction impact notices to the public on short notice.   

2. The Contractor shall incorporate community outreach activities related to 
construction impacts in the baseline schedule and update the Resident 
Engineer with each week's submittal of the Three-Week Look Ahead 
Schedule.  

3. At the request of the Resident Engineer, the Contractor shall attend and 
participate in project briefings at community meetings.  
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4. The Contractor shall coordinate with the Resident Engineer on all responses 
and actions taken to address public inquiries and complaints within 24-hours 
that they are received. 

7-16.6 Communications with Media. 

1. The City may allow members of the media access to its construction site(s) 
on a case-by-case basis only.  

2. Occasionally, members of the media may show up at construction sites, 
uninvited. Members of the media (including, but not limited to newspaper, 
magazine, radio, television, bloggers, and videographers) do not have the 
legal right to be in the construction site without the City’s permission.  

3. In the event media representatives arrive near or on the construction site(s), 
the Contractor shall keep them off the site(s), in a courteous and professional 
manner, until a Public Information Officer is available to meet them at an 
approved location.  

4. The Contractor shall report all members of the media visits to the Resident 
Engineer as quickly as possible, so that the City’s Public Information  Officer 
can meet with the members of the media at the construction site(s). 

5. If the City allows members of the media to access a construction site, the 
Contractor shall allow the City to escort the media representatives while they 
are on the construction site and shall ensure their safety.  

6. The Contractor shall require media representatives to sign in and out of the 
Site Visitor Log and to use Personal Protective Equipment. 

7. The Contractor has a right to speak to  members of the media about its 
company and its role on the project.  All other questions shall be referred to 
the City.  

7-16.7 Exclusive Community Liaison Services.  

If directed to conduct Exclusive Community Liaison Services, the Contractor shall 
retain an Exclusive Community Liaison for the Project whose sole responsibilities 
will be as follows:  

1. Develop a contact list of community, tenants, property owners, and agencies 
with a stake in the project.  

2. Notify businesses, institutions, property owners, and residents of the 
commencement of construction activities and utility service interruptions not 
less than 5 days in advance.  

3. Coordinate access for vehicular and pedestrian traffic to businesses, 
institutions and residences impacted by the Project.  
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4. Prepare and present of materials in coordination with the Resident Engineer 
(the City’s standards and guidelines for the communication materials are 
available for review by Bidders by sending a request to the Contract 
Specialist). 

5. Respond to community questions and complaints related to Contractor 
activities.  

6. Write, edit, update, or produce brochures, pamphlets and news releases.  

7. Provide standard telephone inquiries and e-mail responses:  

a) Respond to telephone calls and e-mails from the public.  

b) Record calls and e-mails on the City’s SDShare site.  

8. Report Exclusive Community Liaison activities at all progress meetings 
scheduled by the Resident Engineer. 

9. Attendance at pre-construction, community and stakeholders meetings.  

7-16.7.1 Exclusive Community Liaison Work Plan.  The Work plan for the Exclusive 
Community Liaison shall address the items of Work specified in these specifications. 
Present your Exclusive Community Liaison and submit your exclusive community 
outreach plan (in writing) as specified in the Special Provisions within 15 days of 
the Award of the Contract.  

7-16.8 Payment.  The Payment for the community outreach and public notices is included 
in the various Bid items.  The payment for exclusive community liaison is in the bid 
item for “Exclusive Community Liaison Services” when provided as a separate Bid 
item.” If no Bid item has been provided the payment is included in the various Bid 
items. 

7-20 ELECTRONIC COMMUNICATION.  ADD the following:  

Virtual Project Manager will be used on this contract.  

SECTION 8 - FACILITIES FOR AGENCY PERSONNEL  

8-2 FIELD OFFICE FACILITIES.  To the City Supplement, DELETE in its entirety. 

SECTION 9 - MEASUREMENT AND PAYMENT 

9-3.2.5 Withholding of Payment. To the City Supplement, item i), DELETE in its entirety 
and SUBSTITUTE with the following: 

i) Your failure to comply with 7-2.3, “PAYROLL RECORDS” and 2-16, 
“CONTRACTOR REGISTRATION AND ELECTRONIC REPORTING 
SYSTEM.” 
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ADD: 
9-3.7 Compensation Adjustments for Price Index Fluctuations.  This Contract is not 

subject to the provisions of The WHITEBOOK for Compensation Adjustments for 
Price Index Fluctuations for the paving asphalt. 

SECTION 203 – BITUMINOUS MATERIALS 

203-15 RUBBER POLYMER MODIFIED SLURRY (RPMS).  To the City Supplement, 
CORRECT section numbering as follows: 

OLD 
SECTION 
NUMBER 

TITLE NEW 
SECTION 
NUMBER 

203-15 RUBBER POLYMER MODIFIED SLURRY 
(RPMS) 

203-16 

203-15.1 General 203-16.1 

203-15.2 Materials 203-16.2 

203-15.3 Composition and Grading 203-16.3 

203-15.4 Mix Design 203-16.4 

ADD the following: 

RPMS shall be used on this contract. 

SECTION 300 – EARTHWORK 

300-1.4 Payment. To the City Supplement, paragraph (2), DELETE in its entirety and 
SUBSTITUTE with the following:  

2.  Payment for existing pavement removal and disposal of up to 12” thick, within 
the excavation e.g., trench limits, shall be included in the Bid item for installation 
of the mains or the Work item that requires pavement removal.  

SECTION 302 – ROADWAY SURFACING 

302-3 PREPARATORY REPAIR WORK.  To the City Supplement, DELETE in its 
entirety and SUBSTITUTE with the following: 

302-3 PREPARATORY REPAIR WORK.   

1. Prior to roadway resurfacing or the application of slurry, the Contractor shall 
complete all necessary preparation and repair work to the road segment e.g., 
tree trimming, weed spray, weed abatement, crack sealing, asphalt repair, hump 
removal, miscellaneous asphalt patching, removal of raised pavement markers, 
removal of pavement markings, etc. and as specified in the Special Provisions. 
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2. Preparatory work shall include, but not be limited to, tree trimming, weed 
spray, weed abatement, crack sealing, asphalt repair i.e., mill and pave, hump 
removal, miscellaneous asphalt patching, removal of raised pavement markers, 
removal of pavement markings, etc.   

3. The Contractor shall repair areas of distressed asphalt concrete pavement by 
milling or removing damaged areas of pavement to a minimum depth of 2” for 
Residential streets, and a minimum depth of 3” for all others to expose firm and 
unyielding pavement.  The Contractor shall prepare sub-grade as needed and 
install a minimum of 2” for residential streets, and a minimum of 3” for all 
others, of compacted asphalt concrete pavement over compacted native 
material as directed by the Engineer.   

4. If, in order to achieve the minimum specified depth, the base material is 
exposed, the material shall be compacted to 95% relative compaction to a depth 
10” below the finished grade (dig out). Compaction tests shall be made to 
ensure compliance with the specifications. The Engineer will determine when 
and where the test will occur. The City will pay for the soils testing required by 
the Engineer, which meets the required compaction. The Contractor shall 
reimburse the City for the cost of retesting failing compaction tests.  If 
additional base material is required, the Contractor shall use Class 2 Aggregate 
Base in accordance with 200-2.2, “Class 2 Crushed.”  

5. Recycled base material shall conform to Crushed Miscellaneous Base Material 
in accordance with 200-2.4, “Class 2 Crushed.”   

6. Prior to replacing asphalt, the area shall be cleaned by removing all loose and 
damaged material, moisture, dirt, and other foreign matter and shall be tack 
coated in accordance with 302-5.4 “Tack Coat.” 

7. The Contractor shall install new asphalt within the repair area or for patches in 
accordance with 302-5, “ASPHALT CONCRETE PAVEMENT.”  Asphalt 
concrete shall be C2-PG 64-10 in compliance with 400-4, “ASPHALT 
CONCRETE.” 

8. No preparatory asphalt work shall be done when the atmospheric temperature 
is below 50 °F or during unsuitable weather. 

9. Following the asphalt placement, the Contractor shall roll the entire area of 
new asphalt in both directions at least twice.  The finished patch shall be level 
and smooth in compliance with 302-5.6.2 “Density and Smoothness.”  After 
placement and compaction of the asphalt patch, the Contractor shall seal all 
finished edges with a 4” wide continuous band of SS-1H. 

10. The minimum dimension for each individual repair shall be 4’ x 4’ and shall be 
subject to the following conditions: 

a) If the base material is exposed to achieve the required minimum removal 
thickness, the base material shall be prepared conforming to 301-1, 
“SUBGRADE PREPARATION.” 
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b) When additional base material is required, then the contractor shall use 
Class 2 Aggregate Base in accordance with 200-2.2, “Class 2 Crushed.” 
Recycled base material shall conform to Crushed Miscellaneous Base 
Material in accordance with 200-2.4, “Crushed Miscellaneous Base.” 

c) The Contractor may use grinding as a method for removal of deteriorated 
pavement when the areas indicated for removal are large enough (a 
minimum of the machine drum width) and when approved by the 
Engineer.  

d) For both scheduled and unscheduled base repairs, failed areas may be 
removed by milling or by excavation provided that the edges are cut 
cleanly with a saw.  The areas shall be cleaned and tack coated in 
accordance with 302-5.4, “Tack Coat” before replacing the asphalt.  The 
areas for scheduled repairs have been marked on the street.  

302-3.1 Asphalt Patching. 

1. Asphalt patching shall consist of patching potholes, gutter-line erosion, and 
other low spots in the pavement that are deeper than ½” per 302-5.6.2, 
“Density and Smoothness.”  These areas are generally smaller and more 
isolated than those areas in need of mill and pave.   

2. The areas requiring patching have been identified in the Contract Documents, 
marked on the streets, or as directed by the Engineer.  The Contractor shall 
identify any new areas that may require patching prior to slurry work to ensure 
the smoothness and quality of the finished product. 

3. The Contractor shall identify and repair any areas that may require patching, 
prior to the placement of slurry seal for smooth finished product.   

4. Asphalt overlay shall not be applied over deteriorated pavement.  Preparatory 
asphalt work shall be completed and approved by the Engineer before 
proceeding with asphalt overlay.  

5. The Contractor shall remove distressed asphalt pavement either by saw cutting 
or milling, to expose firm and unyielding pavement; prepare sub-grade (as 
needed); and install compacted asphalt concrete pavement over compacted 
native material as directed by the Engineer. 

6. Prior to replacing asphalt, the area shall be cleaned and tack coated per 302-
5.4, “Tack Coat”.   

7. Following the asphalt placement, the Contractor shall roll the entire patch in 
both directions covering the patch at least twice.   

8. After placement and compaction of the asphalt patch, the Contractor shall seal 
all finished edges with a 4” wide continuous band of SS-1H. 

9. Base repairs shall not exceed 20% RAP in content. 
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302-3.2 Payment. 

1. Payment for replacement of existing pavement when required shall be included 
in the unit bid price for Asphalt Pavement repair for the total area replaced and 
no additional payment shall be made regardless of the number of replacements 
completed. No payment shall be made for areas of over excavation or outside 
trench areas in utility works unless previously approved by the Engineer. No 
payment for pavement replacement will be made when the damage is due to the 
Contractor’s failure to protect existing improvements. The Contractor shall 
reimburse the City for the cost of retesting all failing compaction tests. 

2. The areas and quantities shown on the road segments and in appendices are 
given only for the Contractor’s aid in planning the Work and preparing Bids. 
The Engineer will designate the limits to be removed and these designated 
areas shall be considered to take precedent over the area shown in an Appendix 
to the Contract Documents. The quantities shown in the appendices are based 
on a street assessment survey and may vary.  

3. At the end of each day, the Contractor shall submit to the Engineer an itemized 
list of the asphalt pavement repair work completed. The list shall include the 
location of the work and the exact square footage of the repair.  

4. Preparatory repair work and tack coating will be paid at the Contract unit price 
per ton for Asphalt Pavement Repair. No payment shall be made for areas of 
over excavation unless previously approved by the Engineer.  

5. Milling shall be included in the Bid item for Asphalt Pavement Repair unless 
separate Bid item has been provided.  

6.  Payment for miscellaneous asphalt patching shall be included in the Contract 
unit price for slurry and no additional payment shall be made therefore.  

302-5.1.1  Damaged AC Pavement Replacement.  To the City Supplement, DELETE in its 
entirety. 

302-5.1.2 Measurement and Payment.  To the City Supplement, DELETE in its entirety. 

302-5.2.1 Measurement and Payment.  To the City Supplement, item c), ADD the following: 

Imported Sub-grade material shall be paid per bid item “Imported Backfill”. 

SECTION 306 – UNDERGROUND CONDUIT CONSTRUCTION 

306-1 OPEN TRENCH OPERATIONS.  To the City Supplement, CORRECT certain 
section numbering as follows: 
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OLD 
SECTION 
NUMBER 

TITLE NEW 
SECTION 
NUMBER 

306-1.8 House Connection Sewer (Laterals) and 
Cleanouts 

306-1.9 

306-1.7.1 Payment 306-1.9.1 

306-1.7.2 Sewer Lateral with Private Replumbing 306-1.9.2 

306-1.7.2.1 Location 306-1.9.2.1 

306-1.7.2.2 Permits 306-1.9.2.2 

306-1.7.2.3 Submittals 306-1.9.2.3 

306-1.7.2.4 Trenchless Construction 306-1.9.2.4 

306-1.7.2.5 Payment 306-1.9.2.5 

306-1.7.3.6   Private Pump Installation 306-1.9.2.6 

306-1.7.3.7 Payment 306-1.9.2.7 

306-1.6 Basis of Payment for Open Trench Installations. ADD the following: 

Payment for imported backfill when the Contractor elects to import material from a 
source outside the project limits and when authorized by the Engineer shall be 
included in the Bid unit price for Imported Backfill.  The price shall include the 
removal and disposal of unsuitable materials. 

306-1.8.3 Polyurethane Lining.  To the City Supplement, item 5, DELETE in its entirety 

306-22 PIPE FUSION.  DELETE in its entirety. 

SECTION 500 – PIPELINE 

500-1.1.1 General.  To the City Supplement, (1) (a), ADD the following: 

The felt and resin system shall be selected from those listed in the City’s approved 
material list. 

500-1.1.2.1 Initial Submittals.  To the City Supplement, ADD the following: 

Within 5 Working Days of the Bid opening date, the three apparent low bidders shall 
submit the following: 

 Contractor’s Experience; past project documentation 

 Manufacturer Certification 

 Authorize Installer Certificates 

500-1.1.5 Video Inspection.  To the City Supplement, after the last paragraph, ADD the 
following: 
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During the pre-installation video the contractor must identify all existing protruding 
laterals with the existing main and trim them flush to the main prior to rehabilitation. 
The cost of trimming the existing laterals will be included in the Service Lateral 
Connection Sealing bid item. 

500-1.1.9 Measurement and Payment. Third Paragraph, DELETE in its entirety. 

500-1.2.4  Sewer Bypassing and Dewatering.  DELETE in its entirety and SUBSTITUTE with 
the following: 

When required by the Contract Documents, the Contractor shall bypass the sewer 
flow around the Work and dewater the Site in conformance with 704, “SEWAGE 
SPILL PREVENTION” and 705-2.1, “General.”  

500-1.6 Service Laterals.  To the City Supplement, DELETE in its entirety and 
SUBSTITUTE with the following: 

ADD: 
500-1.6 Service Lateral Rehabilitation. 

500-1.6.1 General. 

a) The rehabilitation shall be accomplished using a fabric or fiberglass tube of 
particular length and a thermoset resin with physical and chemical properties 
appropriate for the application without excavation and disturbing surface 
improvements. The tube is vacuum impregnated with the resin. Access to an 
upstream end of the service lateral is made by excavation in the public right of 
way. Installation of the resin-impregnated tube into the service lateral may be 
performed either by Type A inversion in accordance with ASTM F1216 or by 
Type B pull-in in accordance with ASTM F 1743, and may be performed from 
either the mainline or the excavated end of the lateral. 

b) The cured-in-place liner shall extend the entire length of the lateral from the 
access point to the mainline. The liner shall be extended sufficiently to create a 
water tight seal at the main and the liner interface.  Once the tube or resin 
composite is cured, the installation equipment shall be removed and the 
protruding end in the collector shall be cut using a robotic cutting device.  A 
sewer cleanout in accordance with the Standard Drawing SDS-102 “Sewer 
Lateral Cleanout (In Driveway, Paved Alley, Sidewalk, or Other Area Subject to 
Traffic)”or SDS-103 “Sewer Lateral Cleanout Outside Traveled Way” shall be 
installed at the access point and properly backfilled. If an existing sewer lateral 
cleanout is located at the access location at the upstream end then the existing 
sewer lateral cleanout shall be replaced. 

c) A lateral rehabilitation including the installation of lateral cleanout and backfill 
process should be completed within 15 Working Days. 

d) The liner shall be extended sufficiently to create a water tight seal at the main 
and the liner interface.  
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e) If there is a SLC in place, then the cured-in-place lateral liner shall have a 
minimum overlap of 2” over the previously installed SLC sewer main lateral 
connection.  

f) If there is no a SLC in place, then one shall be installed prior to installation of 
lateral liner. The SLC shall be installed per Section 500-4. 

500-1.6.2 Material. 

a) The tube shall consist of one or more layers of flexible needled felt, or an 
equivalent material. Where the tube is fabricated from non woven felt, the 
longitudinal and circumferential joints are made up by seal bonding. The tube 
shall be capable of conforming to bends, off-set joints, bells, and disfigured pipe 
sections. The resin and catalyst system as designed for the specific application 
shall meet the chemical resistance requirements of 210-2.3.3, “Chemical 
Resistance Test (Pickle Jar Test).” 

b) The composite of the materials above shall, upon installation inside the host pipe, 
shall exceed the minimum test standards specified in Table 500-1.4.2 (A). 

500-1.6.3 Installation Procedures (ASTM F1216-98 and ASTM F1743). 

a) The Property Owner of the lateral being reconstructed shall be informed, and the 
flow stopped, for the period of reconstruction work. 

b) The Contractor shall excavate an access point at the appropriate upstream point 
on the service lateral in accordance with the reconstruction length determined by 
the Engineer. 

c) The Contractor, when required, shall provide for the flow of sewage around the 
section of lateral pipe where the designated access point is located.  The bypass 
shall be made by plugging the line at the access point and pumping the flow into 
one of its respective manholes or adjacent system.  The pump and bypass lines 
shall be of adequate capacity and size to handle the flow without service 
interruption.  The bypass systems shall be approved in advance by the City. 

d) The Contractor shall always clean and color video the lateral line immediately 
prior to reconstruction and determine the structural condition of the pipeline. 
Roots, debris, and protruding service connections shall be removed prior to 
reconstruction.  

e) The tube shall be inspected for torn or frayed sections. The tube in good 
condition shall then be vacuum impregnated with the thermoset resin. 

f) No open pans or uncontrolled open-air pouring of resin shall be allowed during 
tube saturation.  Resin shall be contained within the inflation bladder during 
vacuum impregnation and insertion. The Contractor shall ensure that no public 
property is exposed to contamination by liquid resin compounds or components.  
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g) The saturated tube along with the inflation bladder shall be inserted into the 
installation equipment and the end closed. The entire installation equipment shall 
be placed in the pipe access pit and aligned with the exposed end of the pipe. 

h) The resin and tube shall be completely protected during the placement. The resin 
shall not be contaminated or diluted by exposure to dirt, debris, or water during 
the placement.  

i) The tube shall be installed from the installation equipment by controlled air, 
water or steam pressure as in accordance with manufacturer instructions. The 
installation shall be stopped when the tube extends the entire length of the lateral 
section to be lined. The tube is held tightly in place against the wall of the host 
pipe by the pressure until the cure is complete.  

j) When the curing process is complete, the pressure is released and the inflation 
bladder reverted back into the installation equipment and removed from the 
access point. 

k) No barriers, coatings, or any material other than the cured tube or resin 
composite specifically designed for desirable physical and chemical resistance 
properties shall be left in the host pipe. Any materials used in the installation 
other than the cured tube or resin composite shall be removed. 

l) Any cured tube or resin composite pipe left protruding from the service 
connection shall be trimmed back using a hydraulic-powered robotic cutting 
device specifically designed for cutting cured-in-place pipe made from these 
materials. 

m) A second color video inspection shall be performed to verify the proper cure of 
the material, the proper trim of service connection, and the integrity of the 
seamless pipe. 

n) The bypass pumping system shall be removed and the sewer flows restored to 
normal flow conditions. The service lateral pipes shall be coupled together.  The 
excavation shall be properly backfilled. The property owner of the service 
connection shall be informed when the Work is complete.  

500-1.6.4 Deviations.  If pre-installation inspection reveals conditions in the service lateral to 
be substantially different than those used in the design of wall thickness, tube 
construction, tube length, or resin system; then the Contractor shall correct the 
situation as approved by the Engineer.  

500-1.6.5 Acceptance.  Upon completion, the Contractor shall deliver the video records and 
written reports to the Engineer. The Engineer shall review the documentation and 
the Site to determine if the Work is complete and the work may be accepted.  

500-1.6.6 Payment. 

a) Payment for the Work covered under 500-1.6, “Service Laterals Rehabilitation” 
shall be made per each lateral. Payment for 4-inch sewer lateral lining above 7-
feet of depth must be verified with the Engineer on site. 
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b) The payment for the installation of a sewer lateral cleanout at the access point, 
televising of the service laterals, and bypassing if required shall be included in 
the payment for lateral rehabilitation.  

c) Payment for in-situ point repairs shall be included in the bid price for in-situ 
point repairs and paid for in accordance with 500-1.1.9, “Measurement and 
Payment” and 500-1.2.7, “Payment.” 

500-1.7.10 Payment.  To the City Supplement, DELETE in its entirety. 

500-1.10.7 Payment.  To the City Supplement, DELETE in its entirety. 

500-1.13.10 Payment.  To the City Supplement, DELETE in its entirety. 

500-4 SERVICE LATERAL CONNECTION SEALING.  DELETE in its entirety and 
SUBSTITUTE with the following: 

500-4 SERVICE LATERAL CONNECTION (SLC) SEALING. 

500-4.1 General. 

1. SLC is the interface of the house sewer lateral with the main sewer. SLC to 
rehabilitated sanitary sewer lines shall be sealed, normally without excavation, by 
the installation of a resin-impregnated, flexible, felt tube or fiberglass tube 
installed into the existing service lateral. The tube shall form a “tee” section with 
a full lap inside the main pipe and shall extend continuously from the sewer main 
into the lateral for a minimum of 4”. SLC may be a combination of “tees” or 
“wyes” of varying angle. The resin shall be cured to form the tube into a hard 
impermeable pipe-within-a-pipe. When cured, the SLC shall seal the connection 
of the lateral to the mainline in a continuous tight-fitting, watertight pipe-within-
a-pipe to eliminate any visible leakage between the lateral and mainline and shall 
provide a leak-proof seal designed for a minimum 50-year life to prevent root 
intrusion, infiltration, and exfiltration between a liner and a host pipe. 

2. Prior to cleaning and pre-rehab video inspection, the Contractor shall submit a 
detailed operational plan for the proposed cleaning of all roots inside the pipe and 
around the service connection for the Engineer’s approval.  After cleaning, the 
Contractor shall proceed with lining of the pipe and reinstating all live service 
connections.  The service connection openings shall conform to the shape and the 
size of the inside diameter of the existing service connection.  Contractor shall 
use a wire brush or other methods and equipment as recommended by other 
lining system providers, or other approved means and methods to provide a 
smooth opening for connecting the lateral to the newly lined pipeline. 

3. The Contractor shall trim all protruding laterals which interfere with the lining 
installation, as flush with the pipe interior as practicable. 
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500-4.2 Reference Specification.   

This specification references ASTM test methods which are made a part hereof by 
such reference and shall be the latest edition and revision thereof and shall meet the 
chemical resistance requirements of section 210-2.3.3, “Chemical Resistance Test 
(Pickle Jar Test).” 

500-4.3 General Corrosion Requirements. 

a) The finished SLC product shall be fabricated from materials which when cured 
shall be chemically resistant to withstand internal exposure to domestic sewage 
and shall meet the chemical resistance requirements of 210-2.3.3, “Chemical 
Resistance Test (Pickle Jar Test)” and Table 210-2.4.1 (A). 

b) The SLC product shall be compatible with the lining system materials utilized in 
the main sewer line. 

500-4.4 SLC Materials. 

a) A flexible, felt tube shall be fabricated to neatly fit the internal circumference of 
the conduit specified by the City.  Allowance shall be made for circumferential 
stretching during insertion. 

b) The SLC connection shall extend minimum 4” from the mainline into the lateral. 

c) The Contractor shall furnish a specially designed, unsaturated polyester or vinyl 
ester resin, and catalyst system compatible with the SLC process that provides 
cured physical strengths specified herein. 

500-4.5 Physical Properties. 

a) The cured SLC shall conform to the minimum structural standards as listed in 
Table 500-1.4.2 (A). 

b) No cured-in-place pipe rehabilitation technology shall be allowed that requires 
bonding to the existing pipe for any part of its structural strength. 

c) Design methods are to be derived for various loading parameters and modes of 
failure.  Equations shall be modified to include deformation in the shape of an 
oval as a design parameter.  The design method shall be submitted to the 
Engineer for approval prior to the Pre-construction Meeting. 

500-4.6 Installation Preparation. 

a) The Contractor shall remove internal debris out of the sewer line. 

b) Inspection of pipelines shall be performed by experienced personnel trained in 
locating breaks and obstacles by closed circuit television.  The interior of the 
pipeline shall be carefully inspected to determine the location of any conditions 
which may prevent proper installation of the SLC into the pipelines, and it shall 
be noted so that these conditions can be corrected.  A color video and suitable log 
shall be kept for later reference by the City. 
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c) The Contractor, when required, shall provide for the flow of sewage around the 
section or sections of mainline pipe where the service lateral designated for SLC 
is located.  The bypass shall be made by plugging the line at an existing upstream 
manhole and pumping the flow into a downstream manhole or adjacent system.  
The pump and bypass lines shall be of adequate capacity and size to handle the 
flow without service interruption.  The bypass systems shall be approved in 
advance by the City. 

d) The service lateral shall be inactive during the time of installation.   

e) The Contractor shall clear the line of obstructions that prevent the insertion of the 
SLC material.  If inspection reveals an obstruction that cannot be removed by 
conventional sewer cleaning equipment, the Contractor shall make an external 
point repair excavation to uncover and remove the obstruction.  The Contractor 
shall inform the Engineer prior to the commencement of the Work. 

f) The mainline pipe opening shall be prepared to accept the SLC and the mainline 
rehabilitated pipe shall be maximized to obtain the best possible connection. 

g) The transition from the mainline pipe to the service lateral shall be smooth and 
continuous to provide adequate support for the SLC during installation and cure.  

500-4.7  SLC Installation. 

a) The resin impregnated tube shall be loaded inside a pressure apparatus.  The 
pressure apparatus, attached to a robotic device, shall be positioned in the 
mainline pipe at the service connection.  The robotic device, together with a 
television camera, shall be used to align the SLC repair with the service 
connection opening.  Air pressure, supplied to the pressure apparatus through an 
air hose, shall be used to invert the resin impregnated SLC into the lateral pipe.  
The inversion pressure shall be adjusted to fully invert the SLC into the lateral 
pipe and hold the tube tight to the pipe wall.  Care shall be taken during the 
curing process not to over-stress the tube. 

b) The pressure apparatus shall include a bladder which shall inflate in the mainline 
pipe, effectively seating the SLC repair against the service connection. 

c) After inversion or pull in is completed, recommended pressure is maintained on 
the impregnated tube for the duration of the curing process. Curing method shall 
be compatible with the resin selected. An ultraviolet (UV) light cured, heat cured 
or ambient cured resin system is typically used. 

d) The initial cure shall be deemed to be completed when the SLC has been exposed 
to the UV light, heat source or held in place for the time period specified by the 
manufacturer. 

e) The Contractor shall cool the hardened SLC before relieving the pressure in the 
pressure apparatus.  Cool-down may be accomplished by the introduction of cool 
air into the pressure apparatus.  Care shall be taken to maintain proper pressure 
throughout the cure and cool-down period.  
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f) The finished SLC shall be free of dry spots, lifts and delamination.  The lateral 
SLC shall not inhibit the closed circuit television post video inspection of the 
mainline or service lateral pipes.  Frayed ends of the SLC repair shall be removed 
prior to acceptance. 

g) During the warranty period, any defects which shall affect the integrity of 
strength of the SLC shall be repaired at the Contractor’s expense in a manner 
mutually agreed upon by the manufacturer, City, and the Contractor. 

h) After the Work is completed, the Contractor shall provide the City with a video 
disc showing the completed work including the restored conditions. 

500-4.8 Clean-Up.  Upon acceptance of the installation work, the Contractor shall reinstate 
the Site affected by its operations. 

500-4.9 Payment:  Payment for SLC sealing systems shall be made at the Contract Unit Price 
or lump sum price in the Bid for each SLC. The Contract Unit Price or lump sum 
price in the Bid shall include the installation of the SLC sealing system, surface 
preparation and repairs, preparation and tape submittal of all pre- and post-
construction CCTV inspection, bypassing if required, and testing, unless otherwise 
specified in the Special Provisions. 

SECTION 707 – RESOURCE DISCOVERIES 

ADD: 
707-1.1 Environmental Document.  The City of San Diego Environmental Analysis Section 

(EAS) of the Development Services Department has prepared a Notice of Exemption 
for Sewer Pipeline Rehabilitation Project "Phase G-2"as referenced in the 
Contract Appendix.  You must comply with all requirements of the Notice of 
Exemption as set forth in the Contract Appendix A. 

Compliance with the City’s environmental document is included in the various Bid 
items, unless a bid item has been provided. 

END OF SUPPLEMENTARY SPECIAL PROVISIONS (SSP) 
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APPENDIX A 

NOTICE OF EXEMPTION 

 



NOTICE OF EXEMPTION 

TO: _X __ RECORDER/COUNTY CLERK 

P.O. BOX 1750, MS A-33 
1600 PACIFIC HWY, ROOM 260 
SANDIEGO,CA 92[01-2422 

OFFICE OF PLANNL\lG AND Rr:'.SEARCH 

1400 TENTH STREET, ROOM 121 

SACRAMENTO, CA 95814 

FROM: CITY OF SAN DIEGO 
DEVELOPMENT SERVICES DEPARTMENT 

1222 FIRST A VENUE, MS 501 
SAN DIEGO, CA 92101 

PROJECT NO.: N/A PROJECT TITLE: SEWER PIPELINE REHABILITATION PROJECT "PHASE G-2" 

PROJECT LOCA'110N-SPECIFIC: This project is located within the public right-of-way throughout the City of San Diego (i.e. all council districts) within 
the following conununity planning areas: La Jolla, University City, Pacific Beach, Peninsula, Rancho Bernardo, Carmel Mountain Ranch, Serra Mesa, 
Navajo, College Area, Mid City: City Heights, Mid City: Eastern Area, Southeastern San Diego, Mid City: Normal Heights, Uptown, Greater North Park, 
Balboa Park, Barrio Logan, Skyline - Paradise Hills and Otay Mesa - Nestor. Please see the attached table for spccific street address locations. 

PROJECT LOCA TIOK-CITY/COGNTY: San Diego/San Diego 

DESCRIPTION OF NA Th""RE, PljRPOSE. AND BE?\"EFICIARIES OF PROJECT: This pr~ject consists of rehabilitating approximately 1,526 existing service 
laterals. The existing laterals that will be rehabbed are four inch (4") in size. This is part of the City of San Diego's ongoing program to rehabilitate or 
replace all of the aging and deteriorating sewer laterals to extend service life. The work will be located within developed streets, alleys and easements 
within numerous community planning areas. The new liner pipe is inserted into the existing lateral at the deanout and pushed towards the sewer main, 
where it is cut and trimmed. A new clean-out will be installed if there is none for a particular lateral. Some defective laterals are to be replaced, and are 
proposed to be trenched no wider than 3 feet and no deeper than the existing pipes (maximum depth of 5 feet). All excavation is proposed solely within 
the existing lateral trenches and previously disturbed soils. No disturbance of native soils is proposed. All work would occur within urban areas that have 
been previously developed. Construction is scheduled to begin in late 2011 and finish in mid 20l3. 

Construction Methods: 
• Rehabilitation: The main construction method for this project is trench1ess. Approximately 1,526 sewer laterals (8.67 miles maximum) as 

shown on the attached table will be rehabilitated. With this method, sewer laterals are lined trenchlessly by accessing the pipe via existing 
clean-outs. 

• Open Trenching: The trench width for lateral replacement is 3 at a maximum depth of 5 feet. New clean-out installation requires a trench of no 
wider than 25 square-feet (5'0"L x 5'0"W) at a maximum depth of 5 feet. 

NAME OF PUBLIC AGENCY ApPROVlNG PROJECT: City of San Diego 

NAME OF PERSON OR AGEKCY CARRYING OCT PROJECT: Lotous Lenguyen, City of San Diego, Engineering and Capital Projects, Right-of-Way Design 
Division, 600 B Street, Suite 800, San Diego, CA 92101 

EXEMPT STATIJS: (CHECK ONE) 
() MIKISTERIAL(SEC, 21080(b)(I); 15268); 
() DECLARED EMERGENCY (SEC. 2 [080(b)(3); 15269(a»; 
() EMERGENCY PROJECT (SEC. 21080(b)( 4); 15269 (b)(c»; 
(X) CATEGORlCAL EXEMPTION: 15301 (Existing Facilities) and 15302 (Replacement or Reconstruction) 
() STATUTORY EXEMPTIONS: 

REASO}"S WHY PROJECT IS EXEMPT: This project is exempt because the project is proposing maintenance to existing facilities consisting of lateral sewer 
pipes. It is also exempt because the project consists of replacement or reconstruction of existing public utility systems at the same location as the existing 
system and will have the same purpose and capacity as the system replaced. 

LEAD AGENCY CONTACT PERSON: Jean Cameron TELEPHOKE: (619) 446-5379 

IF FILED BY APPLICANT: 
1. ATTACH CERTIF'lED DOCUMENT OF EXEMPTION FINDING. 
2. HAS A NOTICE OF EXEMPTIO~ BEEN FILED BY THE PUBLlC AGE0ICY APPROVING THE PROJECT? 

( ) YES ( ) No 

IT IS HEREBY CERTIFIED THAT THE CITY OF SAN DIEGO HAS DETERMINED THE ABOVE ACTIVITY TO BE EXEMPT FROM CEQA 

1/5/11 
DATE I I 

CHECK ONE: 
(X) SlGNED By LEAD AGENCY DATE RECEIVED FOR FlUNG wrn-:l COUNTY CLERK OR OPR: 
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APPENDIX B 

FIRE HYDRANT METER PROGRAM 

 



CITY OF SAN DIEGO CALIFORNIA 
DEPARTMENT INSTRUCTIONS 

NUMBER 
DI 55.27 

DEPARTMENT 
Water Department 

SUBJECT 
 
FIRE HYDRANT METER PROGRAM 
(FORMERLY: CONSTRUCTION METER 
PROGRAM) 

 
PAGE 1OF 10 

EFFECTIVE DATE 
 
October 15, 2002 

 SUPERSEDES 
DI 55.27 

DATED 
April 21, 2000 

 

 

1. PURPOSE 
 

1.1 To establish a Departmental policy and procedure for issuance, proper usage and 
charges for fire hydrant meters. 

 
2. AUTHORITY 
 

2.1 All authorities and references shall be current versions and revisions. 
 

2.2 San Diego Municipal Code (NC) Chapter VI, Article 7, Sections 67.14 and 67.15 
 

2.3 Code of Federal Regulations, Safe Drinking Water Act of 1986 
 

2.4 California Code of Regulations, Titles 17 and 22 
 

2.5 California State Penal Code, Section 498B.0 
 

2.6 State of California Water Code, Section 110, 500-6, and 520-23 
 

2.7 Water Department Director 
 

Reference 
 

2.8 State of California Guidance Manual for Cross Connection Programs 
 

2.9 American Water Works Association Manual M-14, Recommended Practice for 
Backflow Prevention 

 
2.10 American Water Works Association Standards for Water Meters 

 
2.11 U.S.C. Foundation for Cross Connection Control and Hydraulic Research Manual 

 
3.  DEFINITIONS 
 

3.1 Fire Hydrant Meter:  A portable water meter which is connected to a fire 
hydrant for the purpose of temporary use.  (These meters are sometimes referred 
to as Construction Meters.) 
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3.2 Temporary Water Use:  Water provided to the customer for no longer than 
twelve (12) months. 

 
3.3 Backflow Preventor:  A Reduced Pressure Principal Assembly connected to the 

outlet side of a Fire Hydrant Meter. 
 
4. POLICY 
 

4.1 The Water Department shall collect a deposit from every customer 
requiring a fire hydrant meter and appurtenances prior to providing the 
meter and appurtenances (see Section 7.1 regarding the Fees and Deposit 
Schedule).  The deposit is refundable upon the termination of use and 
return of equipment and appurtenances in good working condition. 

 
4.2 Fire hydrant meters will have a 2 ½" swivel connection between the meter 

and fire hydrant.  The meter shall not be connected to the 4" port on the 
hydrant.  All Fire Hydrant Meters issued shall have a Reduced Pressure 
Principle Assembly (RP) as part of the installation.  Spanner wrenches are 
the only tool allowed to turn on water at the fire hydrant. 

 
4.3 The use of private hydrant meters on City hydrants is prohibited, with 

exceptions as noted below.  All private fire hydrant meters are to be 
phased out of the City of San Diego.  All customers who wish to continue 
to use their own fire hydrant meters must adhere to the following 
conditions: 

 
a. Meters shall meet all City specifications and American Water 

Works Association (AWWA) standards.   
 
b. Customers currently using private fire hydrant meters in the City of 

San Diego water system will be allowed to continue using the 
meter under the following conditions: 
 
1. The customer must submit a current certificate of accuracy 

and calibration results for private meters and private 
backflows annually to the City of San Diego, Water 
Department, Meter Shop. 
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2. The meter must be properly identifiable with a clearly 
labeled serial number on the body of the fire hydrant meter.  
The serial number shall be plainly stamped on the register 
lid and the main casing.  Serial numbers shall be visible 
from the top of the meter casing and the numbers shall be 
stamped on the top of the inlet casing flange. 

 
3. All meters shall be locked to the fire hydrant by the Water 

Department, Meter Section (see Section 4.7). 
 

4. All meters shall be read by the Water Department, Meter 
Section (see Section 4.7). 

 
5. All meters shall be relocated by the Water Department, 

Meter Section (see Section 4.7). 
 

6. These meters shall be tested on the anniversary of the 
original test date and proof of testing will be submitted to 
the Water Department, Meter Shop, on a yearly basis.  If 
not tested, the meter will not be allowed for use in the City 
of San Diego. 

 
7. All private fire hydrant meters shall have backflow devices 

attached when installed. 
 

8. The customer must maintain and repair their own private 
meters and private backflows. 

 
9. The customer must provide current test and calibration 

results to the Water Department, Meter Shop after any 
repairs. 

 
10. When private meters are damaged beyond repair, these 

private meters will be replaced by City owned fire hydrant 
meters. 
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11. When a private meter malfunctions, the customer will be 
notified and the meter will be removed by the City and 
returned to the customer for repairs.  Testing and 
calibration results shall be given to the City prior to any re-
installation. 

 
12. The register shall be hermetically sealed straight reading 

and shall be readable from the inlet side.  Registration shall 
be in hundred cubic feet. 

 
13. The outlet shall have a 2 ½ “National Standards Tested 

(NST) fire hydrant male coupling. 
 

14. Private fire hydrant meters shall not be transferable from 
one contracting company to another (i.e. if a company goes 
out of business or is bought out by another company). 

 
4.4 All fire hydrant meters and appurtenances shall be installed, relocated and 

removed by the City of San Diego, Water Department.  All City owned 
fire hydrant meters and appurtenances shall be maintained by the City of 
San Diego, Water Department, Meter Services. 

 
4.5 If any fire hydrant meter is used in violation of this Department 

Instruction, the violation will be reported to the Code Compliance Section 
for investigation and appropriate action.  Any customer using a fire 
hydrant meter in violation of the requirements set forth above is subject to 
fines or penalties pursuant to the Municipal Code, Section 67.15 and 
Section 67.37. 

 
4.6 Conditions and Processes for Issuance of a Fire Hydrant Meter 

 
Process for Issuance 

 
a. Fire hydrant meters shall only be used for the following purposes: 

 
1. Temporary irrigation purposes not to exceed one year. 

 

Pipeline Rehab - Phase G-2 (Laterals) Appendix B - Fire Hydrant Meter Program 
Volume 1 of 2 (Rev. Mar. 2014)

66 | Page



CITY OF SAN DIEGO CALIFORNIA 
DEPARTMENT INSTRUCTIONS 

NUMBER 
DI 55.27 

DEPARTMENT 
Water Department 

SUBJECT 
 
FIRE HYDRANT METER PROGRAM 
(FORMERLY: CONSTRUCTION METER 
PROGRAM) 

 
PAGE 5OF 10 

EFFECTIVE DATE 
 
October 15, 2002 

 SUPERSEDES 
DI 55.27 

DATED 
April 21, 2000 

 

 

2. Construction and maintenance related activities (see Tab 2). 
 

b. No customer inside or outside the boundaries of the City of San 
Diego Water Department shall resell any portion of the water 
delivered through a fire hydrant by the City of San Diego Water 
Department. 

 
c. The City of San Diego allows for the issuance of a temporary fire 

hydrant meter for a period not to exceed 12 months (365 days).  An 
extension can only be granted in writing from the Water 
Department Director for up to 90 additional days.  A written 
request for an extension by the consumer must be submitted at 
least 30 days prior to the 12 month period ending.  No extension 
shall be granted to any customer with a delinquent account with 
the Water Department.  No further extensions shall be granted. 

 
d. Any customer requesting the issuance of a fire hydrant meter shall 

file an application with the Meter Section.  The customer must 
complete a “Fire Hydrant Meter Application” (Tab 1) which 
includes the name of the company, the party responsible for 
payment, Social Security number and/or California ID, requested 
location of the meter (a detailed map signifying an exact location), 
local contact person, local phone number, a contractor’s license (or 
a business license), description of specific water use, duration of 
use at the site and full name and address of the person responsible 
for payment. 

 
e. At the time of the application the customer will pay their fees 

according to the schedule set forth in the Rate Book of Fees and 
Charges, located in the City Clerk’s Office.  All fees must be paid 
by check, money order or cashiers check, made payable to the City 
Treasurer.  Cash will not be accepted.  

 
f. No fire hydrant meters shall be furnished or relocated for any 

customer with a delinquent account with the Water Department. 
 

g. After the fees have been paid and an account has been created, the 
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meter shall be installed within 48 hours (by the second business 
day).  For an additional fee, at overtime rates, meters can be 
installed within 24 hours (within one business day). 

 
4.7 Relocation of Existing Fire Hydrant Meters 

 
a. The customer shall call the Fire Hydrant Meter Hotline (herein 

referred to as “Hotline”), a minimum of 24 hours in advance, to 
request the relocation of a meter.  A fee will be charged to the 
existing account, which must be current before a work order is 
generated for the meter’s relocation. 

 
b. The customer will supply in writing the address where the meter is 

to be relocated (map page, cross street, etc).  The customer must 
update the original Fire Hydrant Meter Application with any 
changes as it applies to the new location. 

 
c. Fire hydrant meters shall be read on a monthly basis.  While fire 

hydrant meters and backflow devices are in service, commodity, 
base fee and damage charges, if applicable, will be billed to the 
customer on a monthly basis.  If the account becomes delinquent, 
the meter will be removed. 

 
4.8 Disconnection of Fire Hydrant Meter 

 
a. After ten (10) months a “Notice of Discontinuation of Service” 

(Tab 3) will be issued to the site and the address of record to notify 
the customer of the date of discontinuance of service.  An 
extension can only be granted in writing from the Water 
Department Director for up to 90 additional days (as stated in 
Section 4.6C) and a copy of the extension shall be forwarded to the 
Meter Shop Supervisor.  If an extension has not been approved, the 
meter will be removed after twelve (12) months of use. 

 
b. Upon completion of the project the customer will notify the Meter 

Services office via the Hotline to request the removal of the fire 
hydrant meter and appurtenances.  A work order will be generated 
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for removal of the meter. 
 
c. Meter Section staff will remove the meter and backflow prevention 

assembly and return it to the Meter Shop.  Once returned to the 
Meter Shop the meter and backflow will be tested for accuracy and 
functionality. 

 
d. Meter Section Staff will contact and notify Customer Services of 

the final read and any charges resulting from damages to the meter 
and backflow or its appurtenance.  These charges will be added on 
the customer’s final bill and will be sent to the address of record.  
Any customer who has an outstanding balance will not receive 
additional meters. 

 
e. Outstanding balances due may be deducted from deposits and any 

balances refunded to the customer.  Any outstanding balances will 
be turned over to the City Treasurer for collection.  Outstanding 
balances may also be transferred to any other existing accounts. 

 
5. EXCEPTIONS  

 
5.1 Any request for exceptions to this policy shall be presented, in writing, to 

the Customer Support Deputy Director, or his/her designee for 
consideration. 

 
6. MOBILE METER 

 
6.1 Mobile meters will be allowed on a case by case basis.  All mobile meters 

will be protected by an approved backflow assembly and the minimum 
requirement will be a Reduced Pressure Principal Assembly. The two 
types of Mobile Meters are vehicle mounted and floating meters.  Each 
style of meters has separate guidelines that shall be followed for the 
customer to retain service and are described below:      
 
a) Vehicle Mounted Meters:  Customer applies for and receives a City 

owned Fire Hydrant Meter from the Meter Shop.  The customer  
mounts the meter on the vehicle and brings it to the Meter Shop for 
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inspection.  After installation is approved by the Meter Shop the 
vehicle and meter shall be brought to the Meter Shop on a monthly 
basis for meter reading and on a quarterly basis for testing of the 
backflow assembly.  Meters mounted at the owner’s expense shall 
have the one year contract expiration waived and shall have meter or 
backflow changed if either fails.      
      

b) Floating Meters:  Floating Meters are meters that are not mounted to 
a vehicle.  (Note: All floating meters shall have an approved 
backflow assembly attached.) The customer shall submit an 
application and a letter explaining the need for a floating meter to the 
Meter Shop.  The Fire Hydrant Meter Administrator, after a thorough 
review of the needs of the customer, (i.e. number of jobsites per day, 
City contract work, lack of mounting area on work vehicle, etc.), may 
issue a floating meter.  At the time of issue, it will be necessary for the 
customer to complete and sign the “Floating Fire Hydrant Meter 
Agreement” which states the following:     
       

1) The meter will be brought to the Meter Shop at 2797 Caminito 
Chollas, San Diego on the third week of each month for the 
monthly read by Meter Shop personnel. 
 

2) Every other month the meter will be read and the backflow will 
be tested.  This date will be determined by the start date of the 
agreement.         
   

If any of the conditions stated above are not met the Meter Shop has the 
right to cancel the contract for floating meter use and close the account 
associated with the meter.  The Meter Shop will also exercise the right to 
refuse the issuance of another floating meter to the company in question.   
 
Any Fire Hydrant Meter using reclaimed water shall not be allowed use 
again with any potable water supply. The customer shall incur the cost of 
replacing the meter and backflow device in this instance. 
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7. FEE AND DEPOSIT SCHEDULES 
 
7.1 Fees and Deposit Schedules:  The fees and deposits, as listed in the Rate 

Book of Fees and Charges, on file with the Office of the City Clerk, are 
based on actual reimbursement of costs of services performed, equipment 
and materials.  Theses deposits and fees will be amended, as needed, 
based on actual costs.  Deposits, will be refunded at the end of the use of 
the fire hydrant meter, upon return of equipment in good working 
condition and all outstanding balances on account are paid.  Deposits can 
also be used to cover outstanding balances. 

 
All fees for equipment, installation, testing, relocation and other costs 
related to this program are subject to change without prior notification.  
The Mayor and Council will be notified of any future changes. 
 

8. UNAUTHORIZED USE OF WATER FROM A HYDRANT 
 
8.1 Use of water from any fire hydrant without a properly issued and installed 

fire hydrant meter is theft of City property.  Customers who use water for 
unauthorized purposes or without a City of San Diego issued meter will be 
prosecuted. 

 
8.2 If any unauthorized connection, disconnection or relocation of a fire 

hydrant meter, or other connection device is made by anyone other than 
authorized Water Department personnel, the person making the 
connection will be prosecuted for a violation of San Diego Municipal 
Code, Section 67.15.  In the case of a second offense, the customer’s fire 
hydrant meter shall be confiscated and/or the deposit will be forfeited. 

 
8.3 Unauthorized water use shall be billed to the responsible party.  Water use 

charges shall be based on meter readings, or estimates when meter 
readings are not available. 

 
8.4 In case of unauthorized water use, the customer shall be billed for all 

applicable charges as if proper authorization for the water use had been 
obtained, including but not limited to bi-monthly service charges, 
installation charges and removal charges. 
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CITY OF SAN DIEGO CALIFORNIA 
DEPARTMENT INSTRUCTIONS 

NUMBER 
DI 55.27 

DEPARTMENT 
Water Department 

SUBJECT 
 
FIRE HYDRANT METER PROGRAM 
(FORMERLY: CONSTRUCTION METER 
PROGRAM) 

 
PAGE 10OF 10 

EFFECTIVE DATE 
 
October 15, 2002 

 SUPERSEDES 
DI 55.27 

DATED 
April 21, 2000 

 

 

8.5 If damage occurs to Water Department property (i.e. fire hydrant meter, 
backflow, various appurtenances), the cost of repairs or replacements will 
be charged to the customer of record (applicant). 

 
 

 
 
        
         Larry Gardner 
         Water Department Director 
 
Tabs: 1. Fire Hydrant Meter Application 

2. Construction & Maintenance Related Activities With No Return  
To Sewer   

3. Notice of Discontinuation of Service 
 
 

APPENDIX 
 

Administering Division: Customer Support Division 
 
Subject Index:  Construction Meters 

Fire Hydrant 
    Fire Hydrant Meter Program 
    Meters, Floating or Vehicle Mounted 
    Mobile Meter 
    Program, Fire Hydrant Meter 
      
Distribution:   DI Manual Holders 
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Application for Fire 

Hydrant Meter 
(EXHIBIT A)· 

NS REQ 

DATE 

METER SHOP (619) 527-7449 

Meter Information 
Application Date 

Fire Hydrant Location: {Attach Detailed Map/ /Thomas Bros. Map Location or Construction drawing.} 
.QQ; 

Specific Use of Water: 

Any Return to Sewer or Storm Drain, If so, explain: 

Estimated Duration of Meter Use: 

Company Information 

Company Name: 

Mailing Address: 

City: I State: I Zip: 

*Business license# I *Contractor license# 

(For Office Use Only) 

Requested Install Date: 

G.B. (CITY USE) 

Check Box if Reclaimed Water 

Phone: ( ) 

A Copy of the Contractor's license OR Business License is required at the time of meter issuance. 

Name and Title of Billing Agent: Phone: ( ) 
(PERSON IN ACCOUNTS PAYABLE) 

Site Contact Name and Title: Phone: ( ) 

Responsible Party Name: Title: 

CaIID# Phone: ( ) 
Signature: Date: 

Guarantees Payment of all Charges Resulting from the use of this Meter. Insures that emgloyees of this Organization understand the gro[1er use of Fire Hydrant Meter 

,. 

Fire Hydrant Meter 
n 

Removal Request 
Requested Removal Date: 

Provide Current Meter Location if Different from Above: 

Signature: I Title: I Date: 

Phone: ( ) I Pager: ( ) 

I City Meter I I Private Meter 

, Deposit Amount: $ 936.00 Fees Amount: $ 62.00 Contract Acct #: 

Meter Serial # 
Meter Size: 05 Meter Make and Style: 6-7 

Backflow 
Backflow # Backflow Size: Make and Style: 
Name: Signature: Date: 
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Tab 2 to DI 55.27 

WATER USES WITHOUT ANTICIPATED CHARGES FOR RETURN TO SEWER 
 
Auto Detailing 
Backfilling 
Combination Cleaners (Vactors) 
Compaction 
Concrete Cutters 
Construction Trailers 
Cross Connection Testing 
Dust Control 
Flushing Water Mains 
Hydro Blasting 
Hydro Seeing 
Irrigation (for establishing irrigation only; not continuing irrigation) 
Mixing Concrete 
Mobile Car Washing 
Special Events 
Street Sweeping 
Water Tanks 
Water Trucks 
Window Washing 
 
Note: 

1. If there is any return to sewer or storm drain, then sewer and/or storm drain fees will be charges. 
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Tab 3 to DI 55.27 

 
Date 
 
 
Name of Responsible Party 
Company Name and Address 
Account Number:_______________________ 
 
 
Subject: Discontinuation of Fire Hydrant Meter Service 
 
 
Dear Water Department Customer: 
 
The authorization for use of Fire Hydrant Meter #____________, located at (Meter Location Address) 
ends in 60 days and will be removed on or after (Date Authorization Expires).  Extension requests for an 
additional 90 days must be submitted in writing for consideration 30 days prior to the discontinuation 
date.  If you require an extension, please contact the Water Department, or mail your request for an 
extension to: 
 

City of San Diego 
Water Department 
Attention:  Meter Services 
2797 Caminito Chollas 
San Diego, CA  92105-5097 

 
Should you have any questions regarding this matter, please call the Fire Hydrant Hotline at (619)______-
______. 
 
 
 
Sincerely, 
 
 
 
Water Department  
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APPENDIX C 

MATERIALS TYPICALLY ACCEPTED BY CERTIFICATE OF COMPLIANCE 
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Materials Typically Accepted by Certificate of Compliance 
 

1. Soil amendment 

2. Fiber mulch 

3. PVC or PE pipe up to 16 inch diameter 

4. Stabilizing emulsion 

5. Lime 

6. Preformed elastomeric joint seal 

7. Plain and fabric reinforced elastomeric bearing pads 

8. Steel reinforced elastomeric bearing pads 

9. Waterstops (Special Condition) 

10. Epoxy coated bar reinforcement 

11. Plain and reinforcing steel 

12. Structural steel 

13. Structural timber and lumber 

14. Treated timber and lumber 

15. Lumber and timber 

16. Aluminum pipe and aluminum pipe arch 

17. Corrugated steel pipe and corrugated steel pipe arch 

18. Structural metal plate pipe arches and pipe arches 

19. Perforated steel pipe 

20. Aluminum underdrain pipe 

21. Aluminum or steel entrance tapers, pipe downdrains, reducers, coupling bands and slip joints 

22. Metal target plates 

23. Paint (traffic striping) 

24. Conductors 

25. Painting of electrical equipment 

26. Electrical components 

27. Engineering fabric 

28. Portland Cement 

29. PCC admixtures 

30. Minor concrete, asphalt 

31. Asphalt (oil) 

32. Liquid asphalt emulsion 

33. Epoxy 
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SAMPLE CITY INVOICE 

 



Unit Qty Price Extension %/QTY Amount % / QTY Amount % / QTY Amount
1 2 Parallel 4" PVC C900 LF 1,380 $34.00 $46,920.00
2 48" Primary Steel Casing LF 500 $1,000.00 $500,000.00
3 2 Parallel 12" Secondary Steel LF 1,120 $53.00 $59,360.00

4 Construction and Rehab of PS 49 LS 1 $150,000.00 $150,000.00
5 Demo LS 1 $14,000.00 $14,000.00
6 Install 6' High Chain Link Fence LS 1 $5,600.00 $5,600.00
7 General Site Restoration LS 1 $3,700.00 $3,700.00
8 10" Gravity Sewer LF 10 $292.00 $2,920.00
9 4" Blow Off Valves EA 2 $9,800.00 $19,600.00
10 Bonds LS 1 $16,000.00 $16,000.00
11 Field Orders AL 1 80,000 $80,000.00

11.1 Field Order 1 LS 5,500 $1.00 $5,500.00
11.2 Field Order 2 LS 7,500 $1.00 $7,500.00
11.3 Field Order 3 LS 10,000 $1.00 $10,000.00
11.4 Field Order 4 LS 6,500 $1.00 $6,500.00
12 Certified Payroll LS 1 $1,400.00 $1,400.00

CHANGE ORDERS

Contractor's Fax #:  

This Estimate Totals to Date

Resident Engineer (RE):  Invoice Date: 

Billing Period:  

City of San Diego, Field Engineering Div., 9485 Aero Drive, SD CA 92123 Contractor's Name:   

Contractor's Address: 

Contractor's Phone #: Invoice No. 

Project Name:  

Work Order No or Job Order No. 

City Purchase Order No.    

Item # Item Description
Contract Authorization Previous Estimate

RE Phone#:           RE Fax#: Contact Name: 

4,890
$11,250.00

LF 120 -$53.00 ($6,360.00)
160,480

$95,000.00
LF 380 -$340.00 ($12,920.00)
LF 8 $9,800.00 $78,400.00 

-121,500
53 -500.00 ($26,500.00)

LS -1 45,000.00 ($45,000.00)
1 -50,500.00 ($50,500.00)

Total 
This -$      Total Billed $0.00

Item 5-Deduct Bid Item 3
Items 1-4
Change Order 1

CHANGE ORDERS

C.  Total Authorized Amount (A+B)

B.  Approved Change Order 1 Thru 3

Item 5-Encrease bid Item 9
Item 4 Deduct Bid Item 1
Items 1-3
Change Order 2

H.  Remaining Authorized Amount
G. Payment Due Less Retention
F.  Less Total Previous Payments 
E.  Less Total Retention (5% of D) 

D.  Total Billed to Date

Contractor Signature and Date:                                                                    

Amt to Release to Contractor from PO/Escrow:

Add'l Amt to Withhold in PO/Transfer in Escrow:
Previous Retention Withheld in PO or in Escrow

Total Retention Required as of this billing 
           Retention and/or Escrow Payment ScheduleA.  Original Contract Amount

            SUMMARY

Items 3-9
Item 2 Deduct Bid Item 4
Item 1 Deduct Bid Item 3
Change Order 3 (Close Out)
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CONTRACT FORMS 

CONSTRUCTION CONTRACT 

This contract is made and entered into between THE CITY OF SAN DIEGO, a municipal 
corporation, herein called "City", and Southwest Pipeline & Trenchless Corp., herein called 
"Contractor" for construction of Pipeline Rehab- Phase G-2 (Laterals) Bid No. K-15-5368-DBB-3 
in the amount of Four Million One Hundred Six Thousand Two Hundred Twenty Dollars and 
00/100 ($4,106,220.00), which is comprised of the Base Bid only. 

IN CONSIDERATION of the payments to be made hereunder and the mutual undertakings of the 
parties hereto, City and Contractor agree as follows: 

1. The following are incorporated into this contract as though fully set forth herein: 

(a) The attached Faithful Performance and Payment Bonds. 

(b) The attached Proposal included in the Bid documents by the Contractor. 

(c) Reference Standards listed in the Notice Inviting Bids and the Supplementary Special 
Provisions (SSP). 

(d) That certain documents entitled Pipeline Rehab- Phase G-2 (Laterals) on file in the 
office of the Public Works Department as Document No. B-11029 as well as all 
matters referenced therein. 

2. The Contractor shall perform and be bound by all the terms and conditions of this contract 
and in strict conformity therewith shall perform and complete in a good and workmanlike 
manner Pipeline Rehab - Phase G-2 (Laterals), Bid Number K-15-5368-DBB-3, San 
Diego, California. 

3. For such performances, the City shall pay to Contractor the amounts set fmih at the times and 
in the manner and with such additions or deductions as are provided for in this contract, and 
the Contractor shall accept such payment in full satisfaction of all claims incident to such 
performances. 

4. No claim or suit whatsoever shall be made or brought by Contractor against any officer, 
agent, or employee of the City for or on account of anything done or omitted to be done in 
connection with this contract, nor shall any stlch officer, agent, or employee be liable 
hereunder. 

5. This contract is effective as of the date that the Mayor or designee signs the agreement. 
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Contract Forms 
Volume 1 of2 (Rev. Mar. 2014) 
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CONTRACT FORMS (continued) 

IN WITNESS WHEREOF, this Agreement is signed by the City of San Diego, acting by and 
through its Mayor or designee, pursuant to Municipal Code 22.3107 authorizing such execution. 

THE CITY OF SAN DIEGO 

ByUL~-~ 
Print Name: Downs Prior 
Principal Contract Specialist 

JUSTIN P. DUCHAINEAU 
PRESIDENTITREASURERIRMO 

SOUTHWEST PIPELINE AND 
TRENCHLESS CORP. 

Title: _____________ _ 

Date: ___ ----->....:( o=--_2_:_? ... _'l_t>___:l_.Y~---

APPROVED AS TO FORM i 

Jan I. Goldsmith, City Attorney 

d_ ,/ . 
lly~ 
Print Name: ____________ _ 

Deputy City Attorney 

Date: __ 1_.__/r---J~;.,___~_I_:( ___ _ 

City of San Diego License No.: B20o3ocGJ l\ S 

State Contractor's License No.: 773 8'2. 

Pipeline Rehab - Phase G-2 (Laterals) 
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Triplicate Execution 
Bond Number: 024059274 
Premium: $31,042.00 

CONTRACT FORMS ATTACHMENTS 
PERFORMANCE BOND AND LABOR AND MATERIALI\1EN'S BOND 

FAJTHFl!L PERf'9RJ\·IANCE BOSU AND LABOR AND ].\1ATERIALMEN'S BOND: 

South}rcst PhJelinc & T~pch!css CQ>r . .~;::J2e!...• -------·-.. -' 

.....Lib~.rty:MlltlJ.aLins.uranc.e...Comp_.an.y: ___ ... _ ...... --................. ,, 

a corporation, as principal, ami 

a corporation authorized to do 

business in the State of California, as Surety, hereby oblignte themselves, their successors and 

assigns, jointly and severally, to The City of Sun Diego a municipal corporation in the sum of 

Four .. MHUon One Hundred Six Tl::wusand I'!!O lhmdrcd Twentv Dollars and 00/HlO 

{$4,W6,220.00), for the faithful performance of the annexed contract, and in the sum of f'our .Million 

Q~!uhmdred Six. Thous~nd Two lh..mdred Twcntv Dollars and 00/HHl ($4.106,:UO.OO), 1br the 

benefit oflaborers and materialmen designated below. 

Conditions: 

lf the Principal shall faithfully perform the annexed contract J»incliJ.'!.~_Rchab - Phase G-2 
{,!-atcnds}, Bid Numger K·15*~~.68-DHH~.3. San Diego, California then the obligation herein with 
respect to a faithful pcrfonmmcc shall be void; otherwise it shall remain in fu.l!. f(m;e. 

lf the Principal shall promptly pay all persons, fu-ms and corporations furnishing materials tor 
or pcrfonning labor in the execution of this contract, and shall pay aH mnounts due under the 
California Unemployment Insurance Act then the obligation herein with respect to laborers and 
materialmen shall be void; otherwise it shall remain in full force. 

The obligation herein with respect to laborers and materialmen shall inure to the benefit of all 
persons. firms and corporations entitled to file daims under the provisions of Chapter 3 of Division 5 
of Title l of the Govcmment Code of the State of California or under the provisions of Section 3082 
et seq. ofthc C'ivil Code of the State of California, 

Changes in the terms of the annexed contract or specifications accompanying same or 
referred to !herein shall not affect the Surety's obligution on this bond, and the Surety hereby waives 
notice of same. 

Pipeline Rehab" Pha~e G-2 (Laterals) 
Contract Forms Attachments 
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CONTRACT FORI\,tS ATTACHMENTS (continued) 
PERFORMANCE BOND AND LABOR AND MATERIALMEN'S BOND 

The Surety shall pny reasonable attorney's fees sbould suit be brought to ent()rce the provisions of this 

bond. 

October 24, 2014 

Approved ns to Form and Legality 

Approved: 

-

JUSTIN P. DUCHAINEAU 
.... PRESIDENTa:REAS.UQERJRMO...... -

in ted NamtS~~~~nft!.ffil.iltMffANPrincipal 
TRENCHLES'S Cd'RP. . 

Liberty Mutual Insurance Company 
••••••••·~•~•~··•••••v·~~··---·M• ·•••••-~ ····•••·······-~ 

\ 
\ 
\'. 

330 N. Brand Blvd., Ste 500 
···- . ... -·--~··--'--

Local Address ofSurety 

Glendale, CA 91203 

Local Address (City. State) of Surety 

(818) 956-4250 

Local Telephone No. of Surety 

Premium 31,042.00 

Bond 024059274 
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CALIFORNIA ALL-PURPOSE ACKNOWLEDGMENT 

State of California 

County of Los Angeles 

OCT 2 4 2014 On __________________ __ 

) ss 

) 

before me, Lisa L. Thornton, Notary Public , personally 

appeared Noemi Quiroz , who proved to me on the basis of satisfactory evidence 

to be the personfs.} whose namefst isfa.Fe subscribed to the within instrument and 

acknowledged to me that fl.etshef#l.ev executed the same in H+sfherft.R.e+F authorized 

capacityfi.e.st, and that by H+sfherft.R.e+F signaturefs.} on the instrument the personfs.}, or the 

entity upon behalf of which the personfst acted, executed the instrument. 

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing 

paragraph is true and correct. 

WITNESS my hand and official seal. 

(Seal) 



This Power of Attorney limits the acts of those named herein, and they have no authority to bind the Company except In the manner and to the extent herein stated. Not 
valid for mortgage, note, loan, letter of credit, bank deposit, currency rate, interest rate or residual value guarantees. To confirm the validity of this Power of Attorney call 
610·832·8240 between 9:00am and 4:30pm EST on any business day. 

American Fire and Casualty Company 
The Ohio Casualty Insurance Company 

Liberty Mutual Insurance Company 
West American Insurance Company 

POWER OF ATTORNEY 
KNOWN ALL PERSONS BY THESE PRESENTS: That American Fire & Casualty Company and The Ohio Casualty Insurance Company are corporations duly organized under the laws 
of the State of New Hampshire, that Liberty Mutual Insurance COmpany is a corporation duly organized under the laws of the State of Massachusetts, and West American Insurance 
Company Is a corporation duly o_rganlzed. unde~ the laws of the State of Indiana (herein collectively called the "Companies'), pursuant to and by authority herein set forth, does hereby 
name, constitute and apJJOint, Noem1 Quiroz 
of the city of Los Ang-:::er.le-:?:s::==!,!.!,!., s7ta'7te:;:.o":f=-,c...-A'lr"-::"lts-:tru-e -an~d:-;-la-wf-:u71 ~at-:-to-m-ey~-l:-n·7fa-ct:-, w""'i;:;-th-;fu-:;11:-p-ow_e_r-an-d:-a-u';';th-or"'ity~h'""e-re-;--by-co-nl:-err-e-:d-:to-s-;ig-n-, e-x-ec-u-:-te-a-nd-;--a-c-;--kn_o_w-:-le-;dg-e"""lh,....e 
following surety bond: 

Principal Name: Southwest Pipeline and Trenchless Corp. 

Obligee Name: City of San Diego 

Surety Bond Number: 02405927 4 Bond Amount: See Bond Form 

IN WITNESS WHEREOF, this Power of Attorney has been subscribed by an authorized officer or official of the COmpanies and the corporate seals of the Companies have been affixed 
thereto this~ day of November, 2013. 

STATE OF PENNSYLVANIA ss 
COUNTY OF MONTGOMERY 

American Fire and Casualty Company 
The Ohio Casualty Insurance Company 
Liberty Mutual Insurance Company 
Wes merican Insurance Company 

By: --~~~~·~,~~~~~'77--~----------

On this~ day of November,~ before me personally appeared David M. Carey, who acknowledged himself to be the Assistant Secretary of American Fire and Casualty Company, 
Liberty Mutual Insurance Company, The Ohio Casualty Company, and West American Insurance COmpany, and that he, as such, being authorized so to do, execute the foregoing 
Instrument for the purposes therein contained by signing on behalf of the corporations by himself as a duly authorized officer. 

IN WITNESS WHEREOF,! have hereunto subscribed my name and affixed my notarial seal at Plymouth Meeting, Pennsylvania, on the day and year first above wlitten. 

COMMONWEALTH OF PENNSYLVANIA 

Notarial Seal 
Teresa Pastella, Notary Public By: ~/.7't..o'i;:l.o4.-.~"-:-~~~4,:~~..L-----

Piymouth Twp., Montgomery County 
1-0)31l'svL>ll' "><:.> My Commission Expires March 26,2017 

"'llY pl}'?i Membe• Pennsylvania Association of Notaries · 
This Power of Allor ay-1 made and executed pursuant to and by aumority of the following By-laws and Authorizations of American Fire and Casualty Company, The Ohio Casualty 
Insurance Company, Liberty Mutual insurance Company, and West American Insurance Company which resolutions are now In full force and effect reading as follows: 

ARTICLE IV- OFFICERS- Section 12. Power of Attorney. Any officer or other official of the Corporation authorized for that purpose In writing by the Chairman or the President, and 
subject to such limitation as the Chairman or the President may prescribe, shall appoint such attorneys-in-fact, as may be necessary to act In behalf of the Corporation to make, execute, 
seal, acknowledge and deliver as surety any and all undertakings, bonds, recognizances and other surety obligations. Such attorneys-in-fact, subject to the limitations set forth In their 
respective powers of attorney, shall have full power to bind the Corporation by their signature and execution of any such Instruments and to attach thereto the seal of the Corporation. 
When so executed, such Instruments shall be as binding as if signed by the President and attested to by the Secretary. Any power or authority granted to any representative or attorney
In-fact under the provisions of this article may be revoked at any lime by the Board, the Chairman, the President or by the officer or officers granting such power or authority. 

ARTICLE XIII - Execution of COntracts - SECTION 5. Surety Bonds and Undertakings. Any officer of the COmpany authorized for that purpose In writing by the chainman or the 
president, and subject to such limitations as the chairman or the president may prescribe, shall appoint such attorneys-in-fact, as may be necessary to act in behalf of the Company to 
make, execute, seal, acknowledge and deliver as surety any and all undertakings, bonds, recognizances and other surety obligations. Such attorneys-in-fact subject to the limitations set 
forth In their respective powers of attorney, shall have full power to bind the COmpany by their signature and execution of any such Instruments and to attach thereto the seal of the 
Company. When so executed such instruments shall be as binding as if signed by the president and attested by the secretary. 

Certificate of Designation- The President of the Company, acting pursuant to the Bylaws of the Company, authorizes David M. Carey, Assistant Secretary to appoint such attorneys
In-fact as may be necessary to act on behalf of the Company to make, execute, seal, acknowledge and deliver as surety any and all undertakings, bonds, recognizances and other 
surety obligations. 

Authorization - By unanimous consent of the Company's Board of Directors, the Company consents that facsimile or mechanically reproduced signature of any assistant secretary of 
the Company, wherever appearing upon a certified copy of any power of attorney Issued by the Company In connection with surety bonds, shall be valid and binding upon the Company 
with the same force and effect as though manually affixed. 

I, Gregory W. Davenport, the undersigned, Assistant Secretary, of American Fire and Casualty COmpany, The Ohio Casualty Insurance Company, Liberty Mutual Insurance 
Company, and West American Insurance COmpany do hereby certify that the original power of attorney of which the foregoing Is a full, true and correct copy of the Power of Attorney 
executed by said COmpanies, is In full force and effect and has not been revoked. 

IN TESTIMONY WHEREOF, I have hereunto set my hand and affixed the seals of said Companies this 24th day of October , 201.±... 

By:--~..,-........:........,.,..,-::---·~..,..-.,...-,.::--....,....
Gregory w. Davenport, Assistant Secretary 



CONTRACTOR CERTIFICATION 

DRUG-FREE WORKPLACE 

PROJECT TITLE: Pipeline Rehab Phase 4·-=-2'-'('""L~a=te=r=a=ls'"'") __________ _ 

I hereby certify that I am familiar with the requirements of San Diego City Council Policy No. 100-17 
regarding Drug-Free Workplace as outlined in the WHITEBOOK, Section 7-13.3, "Drug-Free 
Workplace", of the project specifications, and that; 

SOUTHWEST PIPELINE AND 

TRENCHLESS CORP. 
(Name under which business is conducted) 

has in place a drug-free workpl e program that cot plies with said policy. I further certify that each 
subcontract agreement for t 1s project contain language which indicates the subcontractor's 
agreement to abide by the pro isions of su7 s. a) through f the policy as outlined. 

~· . ' ; .. :·: }\ ': 

Pipeline Rehab Phase(1·,l (Laterals) 
Drug-Free Workplace 
Volume 1 of2 (Rev. Jul. 2014) 

JUSTIN P. DUCHAINEAU 
PRESIDENTITREASURERIRMO 

SOUTHWEST PIPELINE AND 
TRENCHLESS CORP. 

Title _______________ --'----------
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CONTRACTOR CERTIFICATION 

AMERICAN WITH DISABILITIES ACT (ADA) COMPLIANCE 
CERTIFICATION 

PROJECT TITLE: Pipeline Rehab Phased~~,._. (""L:::.:a:..:t""er:...:a::.:;ls"-1.) ________ _ 

I hereby certify that I am familiar with the requirements of San Diego City Council Policy No. 100-4 
regarding the American With Disabilities Act (ADA) outlined in the WHITEBOOK, Section 7-13.2, 
"American With Disabilities Act", of the project specifications, and that; 

lJ/' :3~C:t./~J·:f:J(YJ .. :;; t~~-t::l:~:·:~Jt. 

r·),•:·>1,y;:-;,;u;:~t-.'::HTiTI'i:'l,:pf.flitifd N 
(Jt:;\ eMU :YW1 'i ,-!3\VHTUOB 

........ ~~-~{ti:j··(;;~;-.:tJHJ~f!~lHT' · 

JUSTIN P. DUCHAINEAU 
PRESIDENTITREASURERIRMO 
·SOU rAWEST PIPELINE AND 

TRENCHLESS CORP. 

Title. _____________________ _ 

. . .......... ...... ...... I ...................................... . 

Pipeline Rehab Phase £.~-~Laterals) 
ADA Compliance Certification 
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CONTRACTOR CERTIFICATION 

CONTRACTOR STANDARDS- PLEDGE OF COMPLIANCE 

PROJECT TITLE: ____ ""'P~ip""'e=l=in=ec..:R'""'e=h.:.:a::..::.b'-'P""'h=a=s:..::;e-=F'"""-=-2_,_(L=at=e;.:_ra=l"'"s)~--· ----------

I declare under penalty of perjury that I am authorized to make this certification on behalf of 
--------------------' as Contractor, that I am familiar with the 
requirements of City of San Diego Municipal Code § 22.3224 regarding Contractor Standards as 
outlined in the WHITEBOOK, Section 7-13.4, ("Contractor Standards"), of the project 
specifications, and that Contractor has complied with those requirements. 

I further certify that each of the Contractor's subcontractors whose subcontracts are greater than 
$50,000 in value has completed a Pledge · omp 1a e attesting under penalty of perjury of having 
complied with City of San Diego Mu 'cipal Code § 22.3 24. 

Dated this '2"1 t\1\ 

JUSTIN P. OUCHAINEAU 
JDRESIDENT/TREASURERIRMO 

SOUTHWEST PIPELINE AND 
TRENCHLESS CORP. 

Title. _____________________ _ 

Pipeline Rehab Phase F-2 (Laterals) 
Contractor Standards- Pledge of Compliance 
Volume 1 of2 (Rev. Jul. 2014) 
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AFFIDAVIT OF DISPOSAL 

WHEREAS, on the DAY OF , 2 the 
undersigned entered into and executed a contract with the City of San Diego, a municipal corporation, 
for: 

Pipeline Reba b Phase4·,4"'"(1..!:L:::a:;te:::!r'-!:a~ls!.!.) __________ _ 
(Name ofProject) 

as particularly described ir said contract and identified as Bid No. K-15-l)Jl:.S-DBB-3; 
SAP No. (WBS/10/CC) B- ilt\J-9 and WHEREAS, the specification of said contract requires the 
Contractor to affirm that "all brush, trash, debris, and surplus materials resulting from this project 
have been disposed of in a legal manner"; and WHEREAS, said contract has been completed and all 
surplus materials disposed of: 

NOW, THEREFORE, in consideration of the final payment by the City of San Diego to said 
Contractor under the terms of said contract, the undersigned Contractor, does hereby affirm that all 
surplus materials as described in said contract have been disposed of at the following location(s) 

\•.·.:.:-~---;-_,~~~- ':. :·~···\';!•._~-· 

C_:f ... ··-,'*~\: 13.: 1tf ~./- r::-~ ~-:. '/) i·~::t~ 
il::··:} ·.:.'d•""';:•!:{i:- :·/.-"": .. : ,,·-~: 

and that they have been disposed of according to all applicable laws and regulations. 

Dated this _____ DAY OF ________ , _____ _ 

---------------Contractor 
by 

ATTEST: 

State of ___________ _ 
County of _________ _ 

On this DAY OF 2 __ , before the undersigned, a Notary 
Public in and for said County and State, duly commissioned and sworn, personally appeared 
------------------known to me to be the ________ _ 
Contractor named in the foregoing Release, and whose name is subscribed thereto, and 
acknowledged to me that said Contractor executed the said Release. 

Notary Public in and for said County and State 

Pipeline Rehab Phase t~;. (Laterals) 
Affidavit of Disposal 
Volume 1 of2 (Rev. Jul. 2014) 
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PHASED FUNDING SCHEDULE AGREEMENT 

Checl\. one: 

I2.SJ First Phased Funding Schedule Agreement 

D Final Phased Funding Schedule Agreement 

BID NUMBER: K-15-5368-DBB-3 

CONTRACT OR TASK TITLE: Pipeline Rehab- Phase G-2 (Laterals) 

CONTRACTOR: Southwest Pipeline & Trenchless Corporation 

Phase 
Funding Phase Phase Duration Phase Description 

Phase Start Finish (Worldng 
Days) 

Mobilization, lateral cleaning & 
CCTV lateral point repairs, clean-

1 out installation, rehabilitate 4 1/2/15 7/31/15 146 
inch, 6 inch sewer laterals, 
installation of top hats. 

Continue installation lateral clean-
outs, rehabilitate/line laterals, final 

2 inspection of laterals, slurry 8/3/15 2/12/16 134 
seal/paving, concrete repair and 
job close out. 

Total 280 

Notes: 

Not-to-
Exceed 
Amount 

Sewer: 
$2,503,857.50 

Sewer: 
$1,598,162.50 

$4,102,020.00 

(1) City Supplement 9-3.6, "PHASED FUNDING COMPENSATION" applies. 
(2) The total of all funding phases shall be equal to the TOTAL BID PRICE as shown on 

BID SCHEDULE 1 -PRICES. 
(3) This PHASED FUNDING SCHEDULE AGREEMENT will be incorporated into the 

CONTRACT and shall only be revised by a written modification to the CONTRACT. 

CI~Y OF SmA··' GCj) 
By. ~ _.... 

' -
Name: UUIS ~~c 

Project Manager 

Department Name: _ _JJj__,t,.J"'--. -::e==-··· ____ _ 

Date: __ _.:..:\1+-'/ 1-"='~"--1.-~l<----~+----
Title: J!?JJ'ed- AttrZP~j er 

Date: _ _,_fl'+-~-"-17~'-'-11-f-------
-END OF PI-lASED FUNDING SCHEDULE AGREEMENT-
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SCOPE OF WORK 

 



# Main FSN Street Address
Lateral 

FSN
6-Inch 
Lateral

Field 
Book 
Page

Council 
District

Thomas 
Bros 
Page

Approximate 
Distance from 

Upstream MH (ft)

Approximate 
Distance from 

Downstream MH (ft)
1 132 1543 Soledad Ave. 171108 A10S 1 1227-6G 91
2 132 1540 Soledad Ave. N/A A10S 1 1227-6G 92
3 326 720 Silver St. 171985 A10S 1 1227-7E  55
4 326 701 Silver St. 172086 A10S 1 1227-7E  88
5 326 7601-A Draper Ave. 171998 A10S 1 1227-7E  93
6 326 7601-B Draper Ave. 375667 A10S 1 1227-7E  116
7 326 7601-C Draper Ave. 280876 A10S 1 1227-7E  134
8 599 6683 Aranda Ave. 304396 A11S 1 1247-1F 82
9 600 1025 Scarlati Pl. 176234 A11S 1 1247-1F 52

10 600 1030 Scarlati Pl. 176120 A11S 1 1247-1F 67
11 600 1037 Scarlati Pl. 304406 A11S 1 1247-1F 127
12 600 1040 Scarlati Pl. 304322 A11S 1 1247-1F 145
13 600 1050 Scarlati Pl. 176185 A11S 1 1247-1F 198
14 600 6672 Scarlati Ave. 176290 A11S 1 1247-1F 199
15 627 6526 Avenida Wilfredo 305489 A11S 1 1247-2F 88
16 627 1102 Via Carolina 177864 A11S 1 1247-2F 93
17 656 1244 Via Barranca 176751 A11S 1 1247-1G 1
18 662 6662 Ave la Reina 304578 A11S 1 1247-1F 52
19 662 6661 Ave la Reina 304607 A11S 1 1247-1F 55
20 662 6672 Ave la Reina 176423 A11S 1 1247-1F 133
21 664 1205 Nautilus St. 176401 A11S 1 1247-1G 84
22 675 1252 Muirlands Vista Wy. 304751 A11S 1 1247-1G 65
23 675 1253 Muirlands Vista Wy. 176726 A11S 1 1247-1G 109
24 1067 5945 Avenida Chamnez 181983 A12S 1 1247-3G 60
25 1067 5950 Avenida Chamnez 308405 A12S 1 1247-3G 98
26 1067 5957 Avenida Chamnez 308309 A12S 1 1247-3G 163
27 1067 5962 Avenida Chamnez 181899 A12S 1 1247-3G 173
28 1067 5971 Avenida Chamnez 181748 A12S 1 1247-3G 250
29 1080 5984-A La Jolla Corona 308392 A12S 1 1247-3G 59
30 1080 5996 La Jolla Corona 182023 A12S 1 1247-3F 84
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# Main FSN Street Address
Lateral 

FSN
6-Inch 
Lateral

Field 
Book 
Page

Council 
District

Thomas 
Bros 
Page

Approximate 
Distance from 

Upstream MH (ft)

Approximate 
Distance from 

Downstream MH (ft)

Scope of Work

31 1080 5984-B La Jolla Corona N/A A12S 1 1247-3G 90
32 1276 5628 Linda Rosa Ave. 310314 A13S 1 1247-3G 12
33 1276 5631 Linda Rosa Ave. 184686 A13S 1 1247-3G 71
34 1276 5636 Linda Rosa Ave. 310273 A13S 1 1247-3G 80
35 1276 5637 Linda Rosa Ave. 310212 A13S 1 1247-3G 104
36 1276 5643 Linda Rosa Ave. 310168 A13S 1 1247-3G 144
37 1276 5648 Linda Rosa Ave. 184609 A13S 1 1247-3G 155
38 1276 5649 Linda Rosa Ave. 184508 A13S 1 1247-3G 185
39 1279 5617 Taft Ave. 184971 A13S 1 1247-4G 161
40 1279 5618 Taft Ave. 310460 A13S 1 1247-4G 170
41 1279 5623 Taft Ave. 310394 A13S 1 1247-3G 206
42 1279 5622 Taft Ave. 310422 A13S 1 1247-3G 225
43 1279 5629 Taft Ave. 184849 A13S 1 1247-3G 259
44 1279 5628 Taft Ave. 310376 A13S 1 1247-3G 262
45 1279 5631 Taft Ave. 310313 A13S 1 1247-3G 295
46 1279 5634 Taft Ave. 310336 A13S 1 1247-3G 304
47 1280 5638 Taft Ave. 310268 A13S 1 1247-3G 47
48 1280 5646 Taft Ave. 184682 A13S 1 1247-3G 60
49 1280 5651 Taft Ave. N/A A13S 1 1247-3G 96
50 1280 5652 Taft Ave. 310208 A13S 1 1247-3G 105
51 1280 5657 Taft Ave. 184522 A13S 1 1247-3G 138
52 1280 5656 Taft Ave. 310179 A13S 1 1247-3G 144
53 2600 1642 Kearsarge Rd. 170933 A10S 1 1227-6G 222
54 2994 6817 FairWy. Rd. 303696 B11S 1 1247-1G 71
55 2999 6931 Via Valverde 303495 B11S 1 1247-1H 77
56 3009 6901 Paseo Laredo 303724 B11S 1 1247-1H 25
57 3009 6918 Paseo Laredo 303728 B11S 1 1247-1H 34
58 3009 6902 Paseo Laredo 303781 B11S 1 1247-1H 120
59 3154 6745 Muirlands Dr. 304010 B11S 1 1247-1G 91
60 3222 6822 Paseo Laredo 176129 B11S 1 1247-1H 30
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# Main FSN Street Address
Lateral 

FSN
6-Inch 
Lateral

Field 
Book 
Page

Council 
District

Thomas 
Bros 
Page

Approximate 
Distance from 

Upstream MH (ft)

Approximate 
Distance from 

Downstream MH (ft)

Scope of Work

61 3222 6830 Paseo Laredo 304320 B11S 1 1247-1H 112
62 3224 6876 Paseo Laredo 175853 B11S 1 1247-1H 79
63 3224 6875 Paseo Laredo 304050 B11S 1 1247-1H 87
64 3224 6885 Paseo Laredo 303939 B11S 1 1247-1H 220
65 3357 6127-A Calle Veracruz 375002 B12S 1 1247-2J 28
66 3357 2110-A Calle Guaymas 179365 B12S 1 1247-2J 32
67 3357 2110-B Calle Guaymas N/A B12S 1 1247-2J 105
68 3357 6127-B Calle Veracruz N/A B12S 1 1247-2J 106
69 3576 1086 Skylark Dr. 184303 B13S 1 1247-3G 93
70 3595 5539 Ladybird Pl. 185260 B13S 1 1247-4G 7
71 3595 5532 Ladybird Pl. 185364 B13S 1 1247-4G 66
72 3595 5531 Ladybird Pl. 310709 B13S 1 1247-4G 76
73 8339 2621 Ariane Dr. N/A C12S 2 1248-B2 52
74 8339 2665 Ariane Dr. N/A C12S 2 1248-B2 63
75 10561 3540 Liggett Dr. 244215 C20S 2 1288-B1 52
76 10561 3529 Liggett Dr. 351388 C20S 2 1288-B1 146
77 10561 3517 Liggett Dr. 244394 C20S 2 1288-B1 154
78 10561 3528 Liggett Dr. 244282 C20S 2 1288-B1 163
79 10561 3516 Liggett Dr. 351367 C20S 2 1288-B1 250
80 10561 1536 Liggett Dr. 244458 C20S 2 1288-B1 268
81 10562 3504 Liggett Dr. 244366 C20S 2 1288-B1 3
82 10562 1565 Clove St. 351447 C20S 2 1288-B1 62
83 10564 1555 Clove St. 244590 C20S 2 1288-B1 68
84 10564 1517 Clove St. 281180 C20S 2 1288-B1 127
85 10564 3436 Ingelow St. 351601 C20S 2 1288-B1 153
86 10564 3430 Ingelow St. 244679 C20S 2 1288-B1 167
87 10564 3429 Ingelow St. 281179 C20S 2 1288-B1 216
88 10564 3424 Ingelow St. 351664 C20S 2 1288-B1 216
89 10564 3423 Ingelow St. 375822 C20S 2 1288-B1 233
90 10564 3420 Ingelow St. 244772 C20S 2 1288-B1 258
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# Main FSN Street Address
Lateral 

FSN
6-Inch 
Lateral

Field 
Book 
Page

Council 
District

Thomas 
Bros 
Page

Approximate 
Distance from 

Upstream MH (ft)

Approximate 
Distance from 

Downstream MH (ft)

Scope of Work

91 10564 3417 Ingelow St. 244833 C20S 2 1288-B1 259
92 10665 3644 Liggett Dr. 243884 C20S 2 1288-B1 35
93 10665 3643 Liggett Dr. 243989 C20S 2 1288-B1 59
94 10665 3636 Liggett Dr. 351040 C20S 2 1288-B1 119
95 10665 3628 Liggett Dr. 243905 C20S 2 1288-B1 200
96 10667 3664 Carleton St. 351132 C20S 2 1288-B1 33
97 10667 3620 Carleton St. 243912 C20S 2 1288-B1 41
98 10667 3612 Liggett Dr. 351072 C20S 2 1288-B1 126
99 10667 3605 Liggett Dr. 351149 C20S 2 1288-B1 164

100 10667 3603 Garrison St. 243953 C20S 2 1288-B1 200
101 10667 3582 Garrison St. 244090 C20S 2 1288-B1 302
102 10667 3604 Garrison St. 243962 C20S 2 1288-B1 320
103 10674 3560 Liggett Dr. 244045 C20S 2 1288-B1 25
104 10674 3552 Liggett Dr. 244125 C20S 2 1288-B1 115
105 10674 3553 Liggett Dr. 351301 C20S 2 1288-B1 127
106 10674 0 Liggett Dr. 351258 C20S 2 1288-B1 151
107 10675 3585 Liggett Dr. 351173 C20S 2 1288-B1 15
108 10675 3582 Liggett Dr. 243980 C20S 2 1288-B1 69
109 10675 3575 Liggett Dr. 351190 C20S 2 1288-B1 87
110 10675 3572 Liggett Dr. 351114 C20S 2 1288-B1 183
111 10675 3565 Liggett Dr. 244131 C20S 2 1288-B1 194
112 13619 5016 Capehart St. 173887 D11S 6 1228-E7 3
113 13619 5021 Capehart St. 173861 D11S 6 1228-E7 8
114 13619 5022 Capehart St. 173793 D11S 6 1228-E7 61
115 13619 5027 Capehart St. 173737 D11S 6 1228-E7 87
116 13619 5028 Capehart St. 302652 D11S 6 1228-E7 102
117 13619 5033 Capehart St. 302644 D11S 6 1228-E7 128
118 13619 5034 Capehart St. 173596 D11S 6 1228-E7 170
119 13619 5039 Capehart St. 173557 D11S 6 1228-E7 209
120 13619 5040 Capehart St. 302558 D11S 6 1228-E7 212
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121 13620 5015 Capehart St. 173950 D11S 6 1228-E7 46
122 13620 5008 Capehart St. 173973 D11S 6 1228-E7 80
123 13620 5007 Capehart St. 174010 D11S 6 1228-E7 86
124 13675 4691 Pocahontas Ave. N/A D11S 6 1248-D1 64
125 13675 4690 Coconino Wy. 304854 D11S 6 1248-D1 191
126 13895 3565 Idlewild Wy. 306682 D12S 2 1248-D2 10
127 13895 3566 Idlewild Wy. 179472 D12S 2 1248-D2 15
128 13895 3559 Idlewild Wy. 306681 D12S 2 1248-D2 57
129 13895 3560 Idlewild Wy. 179465 D12S 2 1248-D2 65
130 13895 3553 Idlewild Wy. 179598 D12S 2 1248-D2 123
131 13895 3554 Idlewild Wy. 306582 D12S 2 1248-D2 129
132 13895 3547 Idlewild Wy. 179593 D12S 2 1248-D2 177
133 13895 3548 Idlewild Wy. 306577 D12S 2 1248-D2 187
134 13895 3542 Idlewild Wy. 179451 D12S 2 1248-D2 244
135 13895 3577 Oak Glen Ln. 306662 D12S 2 1248-F1 289
136 14048 3125 Courser Ave. 308160 D12S 2 1248-2C 5
137 14048 3120 Courser Ave. 181498 D12S 2 1248-2C 66
138 14048 3117 Courser Ave. 181588 D12S 2 1248-2C 72
139 14048 3112 Courser Ave. 308049 D12S 2 1248-2C 129
140 14048 3109 Courser Ave. 308105 D12S 2 1248-2C 137
141 14048 3104 Courser Ave. 308022 D12S 2 1248-2C 195
142 14048 3101 Courser Ave. 308080 D12S 2 1248-2C 204
143 14048 3074 Courser Ave. 307997 D12S 2 1248-2C 263
144 14048 3069 Courser Ave. 181475 D12S 2 1248-2C 276
145 14048 3066 Courser Ave. 181365 D12S 2 1248-2C 319
146 14049 3168 Courser Ave. 181718 D12S 2 1248-2C 5
147 14049 3165 Courser Ave. 181786 D12S 2 1248-2C 26
148 14049 3160 Courser Ave. 181675 D12S 2 1248-2C 76
149 14049 3152 Courser Ave. 308178 D12S 2 1248-2C 131
150 14049 3151 Courser Ave. 181736 D12S 2 1248-2C 139
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151 14049 3142 Courser Ave. 181605 D12S 2 1248-2C 197
152 14049 3141 Courser Ave. 308205 D12S 2 1248-2C 210
153 14049 3136 Courser Ave. 181567 D12S 2 1248-2C 263
154 14049 3133 Courser Ave. 308186 D12S 2 1248-2C 272
155 14049 3128 Courser Ave. 181534 D12S 2 1248-2C 327
156 14105 3174 Courser Ave. 181773 D12S 2 1248-2C 40
157 14105 3182 Courser Ave. 181863 D12S 2 1248-2C 95
158 14105 3177 Courser Ave. 308325 D12S 2 1248-2C 101
159 14105 4350 Barrows St. 308381 D12S 2 1248-2C 158
160 14335 3727 Vista De La Bahia 314726 D13S 2 1248-E4 24
161 14335 3717 Vista De La Bahia  190990 D13S 2 1248-E4 88
162 14335 3712 Vista De La Bahia 314860 D13S 2 1248-E4 106
163 14335 3707 Vista De La Bahia 314881 D13S 2 1248-E4 141
164 14336 3727 Vista De La Bahia  190822 D13S 2 1248-4E 22
165 14336 3731 Vista De La Bahia 190970 D13S 2 1248-4E 30
166 14336 3747 Vista De La Bahia 190803 D13S 2 1248-4E 82
167 14583 3433 Bunker Hill St. 193364 D14S 2 1248-5D 4
168 14583 3584 Moultrie Ave. 193383 D14S 2 1248-5D 14
169 14583 3578-B Moultrie Ave. 316496 D14S 2 1248-5D 49
170 14583 3578-A Moultrie Ave. 193556 D14S 2 1248-5D 98
171 14583 3572 Moultrie Ave. 316607 D14S 2 1248-5D 118
172 14583 3562 Moultrie Ave. 316636 D14S 2 1248-5D 138
173 14583 3560 Moultrie Ave. 316678 D14S 2 1248-5D 168
174 14583 3558 Moultrie Ave. 316730 D14S 2 1248-5D 188
175 14583 3552 Moultrie Ave. 316776 D14S 2 1248-5D 216
176 14583 3548 Moultrie Ave. 193916 D14S 2 1248-5D 255
177 14633 3458 Via Beltran 5619880 D14S 2 1248-5E 37
178 14633 3459 Via Beltran 317130 D14S 2 1248-5E 39
179 14633 3450 Via Beltran 317253 D14S 2 1248-5E 88
180 14634 3466 Via Beltran 317055 D14S 2 1248-5E 3
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181 14634 3459 Via Beltran N/A D14S 2 1248-5E 37
182 14634 3474 Via Beltran 194084 D14S 2 1248-5E 56
183 14634 3479 Via Beltran 316927 D14S 2 1248-5E 83
184 14634 3482 Via Beltran 193950 D14S 2 1248-5E 121
185 14634 3489 Via Beltran 316786 D14S 2 1248-5E 166
186 17568 4449 Clairemont Mesa Blvd. N/A D11S 6 1248-F1 16
187 17568 4467 Manitou Wy. 175572 E11S 6 1248-F1 19
188 17568 4475 Manitou Wy. 175575 E11S 6 1248-F1 52
189 17568 4453 Clairemont Mesa Blvd. N/A D11S 6 1248-F1 60
190 17568 4471 Clairemont Mesa Blvd. N/A D11S 6 1248-F1 99
191 17568 4485 Manitou Wy. 175574 E11S 6 1248-F1 108
192 17568 4860 Genessee Ave. 303884 E11S 6 1248-F1 185
193 17568 4475 Clairemont Mesa Blvd. N/A D11S 6 1248-F1 188
194 17568 4874 Clairemont Mesa Blvd. N/A D11S 6 1248-F1 204
195 18888 1850 Illion St. 209208 E16S 2 1268-F1 57
196 18888 1876 Illion St. 209139 E16S 2 1268-F1 158
197 18888 1904 Illion St. 5008710 E16S 2 1268-F1 213
198 18888 1910 Illion St. 328141 E16S 2 1268-F1 217
199 21196 4675 Almayo Ave. 305419 F11S 6 1248-G1 20
200 21196 4665 Almayo Ave. 177653 F11S 6 1248-G1 96
201 21196 4696 Almayo Ave. N/A F11S 6 1248-G1 135
202 21197 4663 Almayo Ave. 177839 F11S 6 1248-G1 13
203 21197 4651 Almayo Ave. 177960 F11S 6 1248-G1 92
204 21197 4639 Almayo Ave. 305554 F11S 6 1248-G1 140
205 21197 4640 Almayo Ave. 378490 F11S 6 1248-G1 155
206 21197 4628 Almayo Ave. 378491 F11S 6 1248-G1 194
207 21197 4627 Almayo Ave. 305652 F11S 6 1248-G1 224
208 21197 4614 Almayo Ave. 178190 F11S 6 1248-G1 238
209 21197 4615 Almayo Ave. 178250 F11S 6 1248-G1 240
210 21781 6814 Erith St. 190094 F13S 6 1248-4J 134
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211 21781 6819 Erith St. 190318 F13S 6 1248-4J 163
212 21781 6831 Erith St. 190363 F13S 6 1248-4J 187
213 21781 6826 Erith St. 190180 F13S 6 1248-4J 189
214 21781 6838 Erith St. 190260 F13S 6 1248-4J 192
215 21781 6843 Erith St. 190337 F13S 6 1248-4J 194
216 21886 5540 Mt. Acara Dr. 315128 F13S 6 1248-4H 24
217 21886 5533 Mt. Acara Dr. 191458 F13S 6 1248-4H 63
218 21886 5536 Mt. Acara Dr. 315057 F13S 6 1248-4H 82
219 21886 5530 Mt. Acara Dr. 314987 F13S 6 1248-4H 136
220 21886 5525 Mt. Acara Dr. 191323 F13S 6 1248-4H 138
221 22273 2417 E. Jewett St. 205966 F15S 7 1248-7J 118
222 22273 2470 Ulric St. 205898 F15S 7 1248-7J 156
223 27168 7807-7827 Nightingale Wy. 202997 G15S 7 1249-B6 18
224 27168 7826-7842 Nightingale Wy. 5619869 G15S 7 1249-B6 38
225 27168 7807-7827 Nightingale Wy. 5619879 G15S 7 1249-B6 61
226 27168 7826-7842 Nightingale Wy. 5619868 G15S 7 1249-B6 84
227 27168 7767-7787 Nightingale Wy. 5619868 G15S 7 1249-B6 137
228 27168 7762-7768 Nightingale Wy. 5619867 G15S 7 1249-B6 139
229 27168 7756-7760 Nightingale Wy. 5619866 G15S 7 1249-B6 202
230 27168 7737-7757 Nightingale Wy. 323703 G15S 7 1249-B6 215
231 27168 7756-7760 Nightingale Wy. 5619865 G15S 7 1249-B6 258
232 27272 7826-7842 Nightingale Wy. N/A G15S 7 1249-B6 4
233 27272 7826-7842 Nightingale Wy. 323394 G15S 7 1249-B6 17
234 27272 7857 Nightingale Wy. 203003 G15S 7 1249-B6 33
235 27272 7846-7882 Nightingale Wy. N/A G15S 7 1249-B6 50
236 27272 7846-7882 Nightingale Wy. N/A G15S 7 1249-B6 104
237 27272 7833-7887 Nightingale Wy. 202934 G15S 7 1249-B6 106
238 27272 7833-7887 Nightingale Wy. 323532 X G15S 7 1249-B6 139
239 27272 7846-7882 Nightingale Wy. 323391 X G15S 7 1249-B6 144
240 27272 7846-7882 Nightingale Wy. N/A G15S 7 1249-B6 150
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241 27272 7833-7887 Nightingale Wy. N/A G15S 7 1249-B6 151
242 27322 2585 Pheasant Dr. 205230 G16S 7 1249-B7 3
243 27322 2575 Pheasant Dr. 325356 G16S 7 1249-B7 50
244 27322 2582 Pheasant Dr. 205311 G16S 7 1249-B7 58
245 27322 2567 Pheasant Dr. 325399 G16S 7 1249-B7 95
246 27322 2574 Pheasant Dr. 205368 G16S 7 1249-B7 100
247 27364 2370 Cardinal Dr. 206034 G15S 7 1249-7A 8
248 27364 2383-A Cardinal Dr. N/A G15S 7 1249-7A 47
249 27364 2383-B Cardinal Dr. N/A G15S 7 1249-7A 159
250 27364 2350 Cardinal Dr. 206215 G15S 7 1249-7A 161
251 27364 2342 Cardinal Dr. 206268 G15S 7 1249-7A 237
252 27364 2341 Cardinal Dr. 326031 G15S 7 1249-7A 257
253 27364 2334 Cardinal Dr. 326079 G15S 7 1249-7A 297
254 27364 2331 Cardinal Dr. 206385 G15S 7 1249-7A 316
255 32725 3149 Mission Village Dr. 196025 H14S 7 1249-5E 9
256 32725 3137 Mission Village Dr. 318529 H14S 7 1249-5E 69
257 32725 3138 Mission Village Dr. 196186 H14S 7 1249-5E 75
258 32725 3125 Mission Village Dr. 318619 H14S 7 1249-5E 132
259 32725 3126 Mission Village Dr. 196316 H14S 7 1249-5E 137
260 32725 3115 Mission Village Dr. 196341 H14S 7 1249-5E 190
261 32725 3114 Mission Village Dr. 196453 H14S 7 1249-5E 193
262 32888 8993 Kobe Pl. 322689 H15S 7 1249-6D 13
263 32888 8992 Kobe Pl. 322593 H15S 7 1249-6D 18
264 33068 8901 Sandmark Ave. 205252 H15S 7 1249-7C 20
265 33068 8904 Sandmark Ave. 205250 H15S 7 1249-7C 50
266 33068 8911 Sandmark Ave. 205247 H15S 7 1249-7C 87
267 33069 8887 Sandmark Ave. 205251 H15S 7 1249-7C 54
268 33069 8875 Sandmark Ave. 205249 H15S 7 1249-7C 103
269 33069 8866 Sandmark Ave. 205110 H15S 7 1249-7C 161
270 33069 8867 Sandmark Ave. 205246 H15S 7 1249-7C 180

Pipeline Rehab - Phase G-2 (Laterals) 
Appendix F- Scope of Work 
Volume 1 of 2 (Rev. Mar. 2014)

255 | Page



# Main FSN Street Address
Lateral 

FSN
6-Inch 
Lateral

Field 
Book 
Page

Council 
District

Thomas 
Bros 
Page

Approximate 
Distance from 

Upstream MH (ft)

Approximate 
Distance from 

Downstream MH (ft)

Scope of Work

271 33069 8856 Sandmark Ave. 325181 H15S 7 1249-7C 209
272 33069 8859 Sandmark Ave. 205248 H15S 7 1249-7C 224
273 33070 2432 Root St. 324864 H15S 7 1249-7C 4
274 33070 2421 Root St. 204803 H15S 7 1249-7C 61
275 33070 2422 Root St. 204844 H15S 7 1249-7C 77
276 33070 2412 Root St. 324999 H15S 7 1249-7C 101
277 33070 2421 Root St. 204914 H15S 7 1249-7C 127
278 33070 2411 Root St. 204994 H15S 7 1249-7C 170
279 33070 8878 Sandmark St. 325107 H15S 7 1249-7C 183
280 37680 3170 N. Mountain View Dr. 376650 X I17S 3 1269-2E 46
281 37680 3175 N. Mountain View Dr. 330453 X I17S 3 1269-2E 49
282 37942 4748 Bancroft St. 214777 I17S 3 1269-3E 1
283 37942 4755-B 32nd St. N/A I17S 3 1269-3E 19
284 37942 4755-A 32nd St. 214709 I17S 3 1269-3E 21
285 37942 4754/4758 Bancroft St. 214726 I17S 3 1269-3E 34
286 37942 4759/4761 32nd St. 214654 I17S 3 1269-3E 81
287 37942 4760/4762 Bancroft St. 331834 I17S 3 1269-3E 91
288 37942 4770 Bancroft St. 214613 I17S 3 1269-3E 126
289 37942 4769-B 32nd St. 214607 I17S 3 1269-3E 132
290 37942 4769-A 32nd St. N/A I17S 3 1269-3E 136
291 37942 4775 32nd St. 331722 I17S 3 1269-3E 187
292 37942 4776 Bancroft St. 331717 I17S 3 1269-3E 196
293 37942 4783 32nd St. 214471 I17S 3 1269-3E 201
294 37942 3235/3237/3239 Collier Ave. 214468 I17S 3 1269-3E 205
295 37949 3280-A N. Mountain View Dr. N/A I17S 3 1269-3F 19
296 37949 3280-B N. Mountain View Dr. 213027 I17S 3 1269-3F 70
297 37949 4912 33rd St. 376676 I17S 3 1269-3F 121
298 37949 3268 N. Mountain View Dr. 213029 I17S 3 1269-3F 134
299 37966 4902 33rd St. 331034 I17S 3 1269-3F 75
300 37966 4891 33rd St. 376686 I17S 3 1269-3F 168
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301 37981 4820 34th St. 214090 I17S 3 1269-3F 13
302 37981 4824/4826 34th St. 214031 I17S 3 1269-3F 50
303 37981 4823/4825 Felton St. 331433 I17S 3 1269-3F 59
304 37981 4836/4838 34th St. 213969 I17S 3 1269-3F 101
305 37981 4837 Felton St. 331407 I17S 3 1269-3F 102
306 37981 4853-B/4843/4845 Felton St. 331369 I17S 3 1269-3F 149
307 37981 4842/4844 34th St. 213908 I17S 3 1269-3F 156
308 37981 4851/4853 Felton St. 213829 I17S 3 1269-3F 196
309 37981 4854/4852 34th St. 213808 I17S 3 1269-3F 203
310 38232 3299-B El Cajon Blvd. N/A I18S 9 1269-4F 5
311 38232 3299-A El Cajon Blvd. 221976 I18S 9 1269-4F 54
312 38323 4569, 71, 73, 75 34th St. 217556 I18S 3 1269-4F 23
313 38323 4572 Hawley Blvd. 217568 I18S 3 1269-4F 25
314 38323 4563 34th St. 217624 I18S 3 1269-4F 58
315 38323 4561 34th St. 217625 I18S 3 1269-4F 59
316 38323 4564 Hawley Blvd. 333724 I18S 3 1269-4F 73
317 38323 4559 34th St. 217663 I18S 3 1269-4F 78
318 38323 4559-1/2 34th St. N/A I18S 3 1269-4F 80
319 38323 4549-B Hawley Blvd. 333783 I18S 3 1269-4F 112
320 38323 4555/4553 34th St. 217734 I18S 3 1269-4F 117
321 38323 4547 34th St. 217859 I18S 3 1269-4F 177
322 38323 4548-A Hawley Blvd. 333852 I18S 3 1269-4F 181
323 38323 4540/4542 Hawley Blvd. 333903 I18S 3 1269-4F 218
324 38323 4539/4541 34th St. 217952 I18S 3 1269-4F 224
325 38323 4526 Hawley Blvd. 218033 I18S 3 1269-4F 252
326 38323 4535 34th St. 333965 I18S 3 1269-4F 255
327 38992 2704 Felton St. 242654 I20S 3 1269-7F 2
328 38992 3310 Nutmeg St. 242644 I20S 3 1269-7F 17
329 38992 2711 33rd St. 350189 I20S 3 1269-7F 49
330 38992 2712 Felton St. 350186 I20S 3 1269-7F 52
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331 38992 2717 33rd St. 242533 I20S 3 1269-7F 88
332 38992 2719 33rd St. 350081 I20S 3 1269-7F 94
333 38992 2720 Felton St. 350124 I20S 3 1269-7F 103
334 38992 2728 Felton St. 350082 I20S 3 1269-7F 136
335 38992 2727/2725 33rd St. N/A I20S 3 1269-7F 149
336 38992 2736 Felton St. N/A I20S 3 1269-7F 180
337 38992 2735 33rd St. 350013 I20S 3 1269-7F 202
338 38992 2743 33rd St. 242279 I20S 3 1269-7F 252
339 38992 2742 Felton St. 242256 I20S 3 1269-7F 261
340 39036 2446 34th St. 244005 I20S 3 1289-1F 6
341 39036 2443 34th St. 351127 I20S 3 1289-1F 24
342 39036 2438 34th St. 244086 I20S 3 1289-1F 49
343 39036 2435 34th St. 351187 I20S 3 1289-1F 78
344 39036 2432 34th St. 351239 I20S 3 1289-1F 98
345 39036 2427 34th St. 351269 I20S 3 1289-1F 122
346 39036 2420 34th St. 244275 I20S 3 1289-1F 150
347 39036 2419 34th St. 244302 I20S 3 1289-1F 173
348 39036 2412 34th St. 351377 I20S 3 1289-1F 201
349 39036 2411 34th St. 351399 I20S 3 1289-1F 217
350 39036 2404 34th St. 244423 I20S 3 1289-1F 251
351 39293 1810 Crenshaw St. 353837 I21S 9 1289-1G 54
352 39293 1811 Crenshaw St. 247974 I21S 9 1289-1G 103
353 39315 3405 Grape St. 353229 I21S 3 1289-1F 5
354 39315 2012 Gregory St. 246826 I21S 3 1289-1F 10
355 39315 2022 Gregory St. 352989 I21S 3 1289-1F 40
356 39327 3448 Vienna St. 248018 I21S 3 1289-1F 76
357 39327 3435 Vienna St. 248121 I21S 3 1289-1F 101
358 39327 3424 Vienna St. 248004 I21S 3 1289-1F 140
359 39327 3425 Vienna St. 353958 I21S 3 1289-1F 158
360 39503 4080 Home Ave. N/A I21S 9 1289-2G 12
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361 39503 4070-A Home Ave. N/A I21S 9 1289-2G 71
362 39503 4070-B Home Ave. N/A I21S 9 1289-2G 130
363 39503 4070-C Home Ave. N/A I21S 9 1289-2G 145
364 39503 4070-D Home Ave. 249332 I21S 9 1289-2G 155
365 39511 1820 39th St. 353999 I21S 9 1289-1G 6
366 39511 1812 39th St. N/A I21S 9 1289-1G 56
367 39511 1815 39th St. 354007 I21S 9 1289-1G 62
368 39511 1804 39th St. 354095 I21S 9 1289-1G 112
369 39511 1805 39th St. 354064 I21S 9 1289-1G 121
370 39511 1782 39th St. 248321 I21S 9 1289-2G 163
371 39511 1783 39th St. 248303 I21S 9 1289-2G 174
372 39511 1774 39th St. 248440 I21S 9 1289-2G 222
373 39795 4040 C St. 252429 I22S 9 1289-3H 122
374 39795 4054 C St. 252432 I22S 9 1289-3H 166
375 39825 3788 Broadway N/A I22S 9 1289-3G 8
376 39825 3785 C St. 356999 I22S 9 1289-3G 79
377 39825 3772-A Broadway N/A I22S 9 1289-3G 132
378 39825 1050 38th St. 5482764 I22S 9 1289-3G 136
379 39825 3772-B Broadway 357101 I22S 9 1289-3G 137
380 44799 3062 45th St. 240496 J20S 9 1269-7J 94
381 44804 3019 Chamoune Ave. 240780 J20S 9 1269-7J 5
382 44804 3012 Chamoune Ave. 240870 J20S 9 1269-7J 47
383 44804 3015 Chamoune Ave. 349012 J20S 9 1269-7J 113
384 44804 3006 Chamoune Ave. 240992 J20S 9 1269-7J 116
385 44804 2935 Chamoune Ave. 349088 J20S 9 1269-7J 165
386 44804 Vacant Lot Chamoune Ave./Quince St. N/A J20S 9 1269-7J 166
387 44806 2915/2917Chamoune Ave. 241416 J20S 9 1269-7J 10
388 44806 2912/2914 Chamoune Ave. 349329 J20S 9 1269-7J 12
389 44806 2921/2923 Chamoune Ave. 241345 J20S 9 1269-7J 44
390 44806 2918/2920 Chamoune Ave. 349300 J20S 9 1269-7J 46
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391 44806 2927/2929 Chamoune Ave. 349206 J20S 9 1269-7J 85
392 44806 2930/2932 Chamoune Ave. N/A J20S 9 1269-7J 136
393 44824 3129 Highland Ave. 239710 J20S 9 1269-6H 27
394 44824 3107 Highland Ave. 239891 J20S 9 1269-6H 118
395 44865 3402 Euclid Ave. 237894 J20S 9 1269-6J 3
396 44865 3409 47th St. 237909 J20S 9 1269-6J 8
397 44865 3347 47th St. 346909 J20S 9 1269-6J 56
398 44865 3339 47th St. 346936 J20S 9 1269-6J 81
399 44865 3331 47th St. 347041 J20S 9 1269-6J 149
400 44865 3325 47th St. 238333 J20S 9 1269-6J 197
401 44947 3246 Altadena St. 347705 J20S 9 1270-6A 8
402 44947 3234 Altadena St. 239266 J20S 9 1270-6A 48
403 44947 3233 Altadena St. 239295 J20S 9 1270-6A 53
404 44947 3222 Altadena St. 347831 J20S 9 1270-6A 105
405 44947 3221 Altadena St. 239435 J20S 9 1270-6A 124
406 44947 3212 Altadena St. 347901 J20S 9 1270-6A 162
407 44947 3211 Altadena St. 347961 J20S 9 1270-6A 187
408 44947 3202 Altadena St. 239629 J20S 9 1270-6A 238
409 44947 3201 Altadena St. 239702 J20S 9 1270-6A 247
410 44947 3187 Altadena St. 348154 J20S 9 1270-6A 294
411 44947 3178 Altadena St. 239785 J20S 9 1270-6A 328
412 45222 2306 Modesto St. 245146 J21S 9 1289-1H 103
413 45222 4282 Juniper St. 245145 J21S 9 1289-1H 125
414 45222 4267 Juniper St. 245202 J21S 9 1289-1H 135
415 45222 4276 Juniper St. 245144 J21S 9 1289-1H 208
416 45222 4265 Juniper St. 245201 J21S 9 1289-1H 224
417 45223 4270 Juniper St. 351929 J21S 9 1289-1H 3
418 45223 4262 Juniper St. 245143 J21S 9 1289-1H 84
419 45223 4224 Juniper St. 245142 J21S 9 1289-1H 113
420 45223 4225 Juniper St. 245401 J21S 9 1289-1H 166
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421 45256 2085 Laurinda Pl. 246451 J21S 9 1289-1J 8
422 45256 2094 Laurinda Pl. 246452 J21S 9 1289-1J 10
423 45256 2084 Laurinda Pl. 352811 J21S 9 1289-1J 13
424 45256 2075 Laurinda Pl. 246491 J21S 9 1289-1J 33
425 45256 2074 Laurinda Pl. 246564 J21S 9 1289-1J 66
426 45256 2064 Laurinda Pl. 352946 J21S 9 1289-1J 126
427 45256 2054 Laurinda Pl. 246802 J21S 9 1289-1J 185
428 45256 2045 Laurinda Pl. 353043 J21S 9 1289-1J 212
429 45256 2044 Laurinda Pl. 246907 J21S 9 1289-1J 251
430 46731 785 18th St. N/A J35S 8 1349-2J 49
431 46731 789 18th St. 273893 J35S 8 1349-2J 131
432 46731 791 18th St. N/A J35S 8 1349-2J 137
433 46731 1821 Donax Ave. N/A J35S 8 1349-2J 138
434 46731 1828 Donax Ave. 371033 J35S 8 1349-2J 198
435 46731 1827 Donax Ave. 371096 J35S 8 1349-2J 217
436 46731 1843 Donax Ave. N/A J35S 8 1349-2J 235
437 46731 1834 Donax Ave. N/A J35S 8 1349-2J 246
438 46731 1844 Donax Ave. N/A J35S 8 1349-2J 306
439 46731 1849 Donax Ave. 371095 J35S 8 1349-2J 325
440 46936 1695 Satellite Bl. 277292 J35S 8 1349-J2 62
441 46936 1689 Satellite Bl. 373256 J35S 8 1349-J2 120
442 46936 1681 Satellite Bl. 373255 J35S 8 1349-J3 173
443 46979 1340 Thermal Ave. 372773 J35S 8 1349-2J 44
444 46979 1343 Thermal Ave. 276559 J35S 8 1349-2J 60
445 46979 1348 Thermal Ave. 276589 J35S 8 1349-2J 100
446 46979 1351 Thermal Ave. 372825 J35S 8 1349-2J 124
447 46979 1356 Thermal Ave. 276656 J35S 8 1349-2J 143
448 46979 1364 Thermal Ave. 276707 J35S 8 1349-2J 246
449 50061 5350 Fontaine St. 318212 K14S 7 1250-5B 44
450 50065 7317 Princess View Dr. 194681 K14S 7 1250-4A 66
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451 50074 7450 Princess View Dr. 194127 K14S 7 1250-4B 87
452 50074 7331 Princess View Dr. 317254 K14S 7 1250-4B 260
453 50102 7530 Conestoga Wy. 192711 K14S 7 1250-4B 7
454 50102 7515 Conestoga Wy. 192902 K14S 7 1250-4B 45
455 50102 7510 Conestoga Wy. 316016 K14S 7 1250-4B 69
456 50118 7357 Conestoga Ct. 316960 K14S 7 1250-4B 64
457 50128 5470 Fontaine St. 318173 K14S 7 1250-5B 54
458 50128 5475 Fontaine St. 318227 K14S 7 1250-5B 128
459 50128 5480 Fontaine St. 318096 K14S 7 1250-5B 172
460 50128 5483 Fontaine St. 318167 K14S 7 1250-5B 194
461 50129 5491 Fontaine St. 318108 K14S 7 1250-5B 46
462 50129 5492 Fontaine St. 195462 K14S 7 1250-5B 55
463 50129 5501 Fontaine St. 318049 K14S 7 1250-5B 124
464 50129 5504 Fontaine St. 195366 K14S 7 1250-5B 142
465 50129 5509 Fontaine St. 195433 K14S 7 1250-5B 180
466 50132 5573 Fontaine St. 317657 K14S 7 1250-4B 42
467 50132 5585 Fontaine St. 194962 K14S 7 1250-4B 120
468 50160 5775 Red River Dr. 315930 K14S 7 1250-4C 16
469 50160 5767 Red River Dr. 192806 K14S 7 1250-4C 74
470 50165 5631 Laramie Wy. 192752 K14S 7 1250-B4 25
471 50165 5632 Laramie Wy. 315841 K14S 7 1250-B4 32
472 50165 5621 Laramie Wy. 192749 K14S 7 1250-B4 92
473 50165 5622 Laramie Wy. 192543 K14S 7 1250-B4 100
474 50165 5611 Laramie Wy. 192748 K14S 7 1250-B4 165
475 50165 5612 Laramie Wy. 192538 K14S 7 1250-B4 168
476 50165 5602 Laramie Wy. 192535 K14S 7 1250-B4 233
477 50165 5601 Laramie Wy. 315960 K14S 7 1250-B4 235
478 50165 5588 Laramie Wy. 192532 K14S 7 1250-B4 298
479 50165 5585 Laramie Wy. 315958 K14S 7 1250-B4 311
480 50166 5642 Laramie Wy. 192552 K14S 7 1250-4B 25
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481 50166 5641 Laramie Wy. 192757 K14S 7 1250-4B 37
482 50166 5652 Laramie Wy. 315846 K14S 7 1250-4B 90
483 50166 5651 Laramie Wy. 192761 K14S 7 1250-4B 103
484 50166 5662 Laramie Wy. 315847 K14S 7 1250-4B 161
485 50166 5661 Laramie Wy. 192766 K14S 7 1250-4B 169
486 50166 5671 Laramie Wy. 192774 K14S 7 1250-4B 194
487 50166 5672 Laramie Wy. 315848 K14S 7 1250-4B 196
488 50171 5612 Lone Star Dr. 191885 K14S 7 1250-B4 28
489 50171 5613 Lone Star Dr. 192060 K14S 7 1250-B4 31
490 50171 5605 Lone Star Dr. 315524 K14S 7 1250-B4 95
491 50171 5602 Lone Star Dr. 191881 K14S 7 1250-B4 99
492 50171 5597 Lone Star Dr. 192054 K14S 7 1250-B4 167
493 50171 5594 Lone Star Dr. 191879 K14S 7 1250-B4 175
494 50171 5587 Lone Star Dr. 192050 K14S 7 1250-B4 233
495 50171 5584 Lone Star Dr. 191877 K14S 7 1250-B4 247
496 50171 5577 Lone Star Dr. 192048 K14S 7 1250-B4 299
497 50171 5574 Lone Star Dr. 191869 K14S 7 1250-B4 314
498 50172 7178 Conestoga Wy. 318288 K14S 7 1250-5B 67
499 50172 7155 Conestoga Wy. 318431 K14S 7 1250-5B 135
500 50172 7174 Conestoga Wy. 195961 K14S 7 1250-5B 143
501 50172 7160 Conestoga Wy. 196069 K14S 7 1250-5B 196
502 50172 7146 Conestoga Wy. 196160 K14S 7 1250-5B 204
503 50174 5467 Fontaine Pl. 318285 K14S 7 1250-5B 55
504 50174 7139 Fontaine Pl. 195890 K14S 7 1250-5B 98
505 50174 7136 Fontaine Pl. 196001 K14S 7 1250-5B 151
506 50174 7119 Fontaine Pl. 196142 K14S 7 1250-5B 164
507 50193 5444 Princess View Pl. 197185 K14S 7 1250-5B 29
508 50193 5441 Princess View Pl. 197338 K14S 7 1250-5B 51
509 50193 5424 Princess View Pl. 319300 K14S 7 1250-5B 104
510 50193 5401 Princess View Pl. 197346 K14S 7 1250-5B 181
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511 50255 5410 Gala Ave. 318228 K14S 7 1250-5B 20
512 50255 5411 Gala Ave. 318321 K14S 7 1250-5B 61
513 50255 5418 Gala Ave. 318315 K14S 7 1250-5B 106
514 50255 5419 Gala Ave. 318406 K14S 7 1250-5B 112
515 50255 5426 Gala Ave. 195865 K14S 7 1250-5B 132
516 50301 7084 Princess View Dr. 196698 K14S 7 1250-5B 9
517 50301 7111 Princess View Dr. 196605 K14S 7 1250-5B 62
518 50301 7116 Princess View Dr. 196611 K14S 7 1250-5B 89
519 50301 7121 Princess View Dr. 318791 K14S 7 1250-5B 137
520 50301 7126 Princess View Dr. 318802 K14S 7 1250-5B 159
521 50301 7131 Princess View Dr. 196286 K14S 7 1250-5B 217
522 50301 7136 Princess View Dr. 318709 K14S 7 1250-5B 240
523 50456 5861 Lance St. 324700 K15S 7 1250-6C 18
524 50456 5866 Lance St. 204437 K15S 7 1250-6C 20
525 50456 5854 Lance St. 324632 K15S 7 1250-6C 78
526 50456 5853 Lance St. 204556 K15S 7 1250-6C 81
527 50456 5841 Lance St. 204572 K15S 7 1250-6C 152
528 50456 5830 Lance St. 204504 K15S 7 1250-6C 215
529 50456 5829 Lance St. 324775 K15S 7 1250-6C 238
530 50456 5818 Lance St. 204517 K15S 7 1250-6C 281
531 50456 5819 Lance St. 204630 K15S 7 1250-6C 304
532 50463 5924 Wenrich Pl. 203613 K15S 7 1250-6C 160
533 50463 5925 Wenrich Pl. 324057 K15S 7 1250-6C 168
534 50463 5932 Wenrich Pl. 203576 K15S 7 1250-6C 201
535 50468 6277 Lance Pl. 204168 K15S 7 1250-6C 36
536 50468 6280 Lance Pl. 324471 K15S 7 1250-6C 44
537 50468 6296 Lance Pl. 204149 K15S 7 1250-6C 96
538 50468 6295 Lance Pl. 324331 K15S 7 1250-6C 99
539 50482 5683 Waring Rd. 322041 K15S 7 1250-6C 137
540 50482 5701 Waring Rd. 200940 K15S 7 1250-6C 199
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541 50482 5711 Waring Rd. 322199 K15S 7 1250-6C 257
542 50484 5732 Waring Rd. 201003 K15S 7 1250-6C 88
543 50484 5742 Waring Rd. 201132 K15S 7 1250-6C 158
544 50484 5752 Waring Rd. 201188 K15S 7 1250-6C 185
545 50552 5712 Lance St. 204781 K15S 7 1250-6B 33
546 50552 5733 Lance St. 204876 K15S 7 1250-6B 162
547 50552 5740 Lance St. 324874 K15S 7 1250-6B 185
548 50552 5741 Lance St. 324949 K15S 7 1250-6B 238
549 50711 5637 Mill Peak Rd. 327842 K16S 7 1250-7C 60
550 50711 5640 Mill Peak Rd. 327807 K16S 7 1250-7C 70
551 50711 5649 Mill Peak Rd. 208589 K16S 7 1250-7C 119
552 50712 5608 Mill Peak Rd. 208846 K16S 7 1250-1C 43
553 50712 5622 Mill Peak Rd. 327963 K16S 7 1250-1C 47
554 50712 5616 Mill Peak Rd. 208787 K16S 7 1250-7C 115
555 50712 5625 Mill Peak Rd. 208735 K16S 7 1250-7C 128
556 50712 5624 Mill Peak Rd. 327906 K16S 7 1250-7C 158
557 50712 5632 Mill Peak Rd. 327864 K16S 7 1250-7C 204
558 50729 6110 Del Cerro Blvd. 207993 K16S 7 1250-7C 131
559 50729 6118 Del Cerro Blvd. 327336 K16S 7 1250-7C 210
560 50729 6126 Del Cerro Blvd. 327380 K16S 7 1250-7C 284
561 50897 5341 Prosperity Ln. 330394 K17S 9 1270-2A 14
562 50897 5332 Prosperity Ln. 330416 K17S 9 1270-2A 23
563 50897 5331 Prosperity Ln. 212474 K17S 9 1270-2A 75
564 50897 5321 Prosperity Ln. 212541 K17S 9 1270-2A 130
565 51181 4914 54th St. 331003 K17S 9 1270-2B 12
566 51181 4904 54th St. N/A K17S 9 1270-2B 55
567 51181 4902-A 54th St. 213297 K17S 9 1270-2B 58
568 51181 4902-B 54th St. N/A K17S 9 1270-2B 62
569 51677 5902-A University Ave. 226861 K19S 9 1270-C5 27
570 51677 5902-B University Ave. 339732 K19S 9 1270-C5 126

Pipeline Rehab - Phase G-2 (Laterals) 
Appendix F- Scope of Work 
Volume 1 of 2 (Rev. Mar. 2014)

265 | Page



# Main FSN Street Address
Lateral 

FSN
6-Inch 
Lateral

Field 
Book 
Page

Council 
District

Thomas 
Bros 
Page

Approximate 
Distance from 

Upstream MH (ft)

Approximate 
Distance from 

Downstream MH (ft)

Scope of Work

571 51677 5890-A University Ave. 339773 K19S 9 1270-C5 167
572 51677 5890-B University Ave. 339882 K19S 9 1270-C5 264
573 51816 5535 Michael St. 345665 K19S 4 1270-6B 24
574 51816 5530 Michael St. 345503 K19S 4 1270-6B 74
575 51816 5529 Michael St. 345661 K19S 4 1270-6B 78
576 51816 5524 Michael St. 345501 K19S 4 1270-6B 127
577 51816 5523 Michael St. 235977 K19S 4 1270-6B 130
578 51816 5516 Michael St. 345498 K19S 4 1270-6B 179
579 51816 5517 Michael St. 235973 K19S 4 1270-6B 183
580 51816 5511 Michael St. 345653 K19S 4 1270-6B 235
581 51816 5504 Michael St. 345495 K19S 4 1270-6B 284
582 51816 5505 Michael St. 235962 K19S 4 1270-6B 285
583 51828 3340 Spa St. 1147533 K19S 4 1270-6B 33
584 51843 5959 Thorn St. 237438 K19S 4 1270-6C 59
585 51843 5960 Thorn St. 237188 K19S 4 1270-6C 62
586 51843 5952 Thorn St. 237182 K19S 4 1270-6C 116
587 51843 5946  Thorn St. 346375 K19S 4 1270-6C 173
588 51852 5901 Michael St. 236998 K19S 4 1270-6C 31
589 51928 5263 Streamview Dr. 345235 K19S 9 1270-6A 13
590 51928 5256 Streamview Dr. 345205 K19S 9 1270-6A 87
591 51928 5251 Streamview Dr. 235542 K19S 9 1270-6A 126
592 51928 5250 Streamview Dr. 345276 K19S 9 1270-6A 136
593 51928 5243 Streamview Dr. 235655 K19S 9 1270-6A 182
594 51928 5244 Streamview Dr. 345350 K19S 9 1270-6A 189
595 51928 5238 Streamview Dr. 345422 K19S 9 1270-6A 235
596 51928 5235 Streamview Dr. 235788 K19S 9 1270-6A 238
597 51928 5232 Streamview Dr. 345490 K19S 9 1270-6A 284
598 52016 5341 Lea St. 343696 K19S 9 1270-5B 84
599 52016 5355 Streamview Dr. 343738 K19S 9 1270-5B 119
600 52016 5351 Streamview Dr. 233267 K19S 9 1270-6B 179
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601 52016 5350 Streamview Dr. 343919 K19S 9 1270-6B 182
602 52016 5347 Streamview Dr. 344070 K19S 9 1270-6B 224
603 52073 5252 Krenning St. 349535 K20S 4 1270-7A 33
604 52073 5253 Krenning St. 241820 K20S 4 1270-7A 35
605 52073 5246 Krenning St. 241694 K20S 4 1270-7A 92
606 52073 5247 Krenning St. 349631 K20S 4 1270-7A 95
607 52073 5240 Krenning St. 241691 K20S 4 1270-7A 156
608 52073 5241 Krenning St. 349641 K20S 4 1270-7A 168
609 52073 5234 Krenning St. 349528 K20S 4 1270-7A 213
610 52073 5235 Krenning St. 241831 K20S 4 1270-7A 217
611 52073 5229 Krenning St. 241839 K20S 4 1270-7A 280
612 52073 5228 Krenning St. 241687 K20S 4 1270-7A 282
613 52327 5950 Federal Blvd. N/A K21S 4 1290-1C 135
614 52432 5544 FredoniaSt. 246800 K21S 4 1290-1B 17
615 52433 1707 Weaver St. 249052 K21S 4 1290-1C 5
616 52433 1720-A Weaver St. N/A K21S 4 1290-1C 41
617 52433 1720-B Weaver St. 248915 K21S 4 1290-1C 161
618 52460 2004 Sultana St. 247512 K21S 4 1290-1B 38
619 52460 2016-B Tokay St. N/A K21S 4 1290-1B 40
620 52460 2016-A Tokay St. 247412 K21S 4 1290-1B 42
621 52461 5516 Carmen St. 353673 K21S 4 1290-1B 10
622 52461 5520 Carmen St. 247682 K21S 4 1290-1B 54
623 52461 5524 Carmen St. 247685 K21S 4 1290-1B 104
624 52461 5523 Carmen St. 247810 K21S 4 1290-1B 132
625 52461 2004 Tokay St. 353674 K21S 4 1290-1B 152
626 52519 5425 Faulconer St. 352155 K21S 4 1290-1B 7
627 52519 5405 Faulconer St. 245393 K21S 4 1290-1B 64
628 52526 5425 Pirotte Dr. 246125 K21S 4 1290-1B 71
629 52595 1740 Weaver St. 354454 K21S 4 1290-1C 9
630 52612 1825 Bayview Hts Dr. 248641 K21S 4 1290-1B 56
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631 52612 1845 Bayview Hts Dr. N/A K21S 4 1290-1B 175
632 52612 6462 Bayview Hts Pl. N/A K21S 4 1290-1B 257
633 52658 660 56th St. 255803 K22S 4 1290-3B 4
634 52658 673 56th St. 358931 K22S 4 1290-3B 50
635 52658 670 56th St. 255685 K22S 4 1290-3B 52
636 52658 706 56th St. 358837 K22S 4 1290-3B 104
637 52658 705 56th St. 358827 K22S 4 1290-3B 114
638 52658 716 56th St. 255412 K22S 4 1290-3B 158
639 52658 717 56th St. 358726 K22S 4 1290-3B 174
640 52658 728 56th St. 255288 K22S 4 1290-3B 212
641 52658 729 56th St. 358642 K22S 4 1290-3B 244
642 52658 740 56th St. 255205 K22S 4 1290-3B 265
643 52658 5611 McHugh St. 255194 K22S 4 1290-3B 287
644 52687 5766 Market St. 257581 K22S 4 1290-3C 38
645 52687 5754 Market St. 360175 K22S 4 1290-3C 88
646 52687 5746 Market St. 360171 K22S 4 1290-3C 142
647 52687 5736 Market St. 257575 K22S 4 1290-3C 196
648 52687 5732 Market St. 360168 K22S 4 1290-3C 242
649 52748 5506 Lenox Dr. N/A K22S 4 1290-2B 33
650 52748 5502 Lenox Dr. 356548 K22S 4 1290-2B 90
651 52748 5505 Lenox Dr. 252132 K22S 4 1290-2B 101
652 52748 5490 Lenox Dr. 252087 K22S 4 1290-2B 151
653 52748 5491 Lenox Dr. 356678 K22S 4 1290-2B 159
654 52748 5484 Lenox Dr. 252083 K22S 4 1290-2B 220
655 52748 5481 Lenox Dr. 252269 K22S 4 1290-2B 225
656 52752 1003 Winston Dr. 253132 K22S 4 1290-3B 1
657 52752 1007 Winston Dr. 253074 K22S 4 1290-3B 49
658 52752 1011 Winston Dr. 357164 K22S 4 1290-3B 118
659 52752 5303 Geneva Ave. 357136 K22S 4 1290-2B 161
660 52759 5353 Lenox Dr. 356651 K22S 4 1290-2B 50
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661 52759 5370/5372 Lenox Dr. 252037 K22S 4 1290-2B 53
662 52759 5358 LenoxDr 252032 K22S 4 1290-2B 69
663 52759 5290 Lenox Dr. 252011 K22S 4 1290-2B 224
664 52761 5270 Lenox Dr. 252003 K22S 4 1290-2B 15
665 52761 5305/5307 Lenox Dr. 252208 K22S 4 1290-2B 112
666 52761 5230 Lenox Dr. 251993 K22S 4 1290-2B 137
667 52761 5269/5271 Lenox Dr. 356620 K22S 4 1290-2B 175
668 52761 5210 Lenox Dr. 356486 K22S 4 1290-2B 204
669 52761 5261 Lenox Dr. 356634 K22S 4 1290-2B 256
670 52762 5012 Hilltop Dr. 253899 K22S 4 1290-3A 63
671 52762 922 Euclid Ave. 253735 K22S 4 1290-3A 106
672 52762 932 Euclid Ave. 253493 K22S 4 1290-3A 236
673 52762 942 Euclid Ave. 357439 K22S 4 1290-3A 278
674 52797 5214 Geneva Ave. 252678 K22S 4 1290-2B 46
675 52809 Vacant Lot Euclid Ave. 253198 K22S 4 1290-3A 86
676 52809 Vacant Lot Euclid Ave. 253048 K22S 4 1290-3A 163
677 52809 1036 Euclid Ave. 252884 K22S 4 1290-2A 226
678 52809 1038 Euclid Ave. 252704 K22S 4 1290-2A 293
679 52810 1005 51st St. 357215 K22S 4 1290-3A 14
680 52810 1015 51st St. 253062 K22S 4 1290-3A 56
681 52810 1023 51st St. 357120 K22S 4 1290-3A 129
682 52810 1025 Euclid Ave. 357050 K22S 4 1290-2A 153
683 52810 1025 51st St. 252832 K22S 4 1290-2A 175
684 52810 1033 51st St. 252802 K22S 4 1290-2A 196
685 52811 914 Elwood Ave. 375431 K22S 4 1290-3A 96
686 52811 911 Elwood Ave. 253738 K22S 4 1290-3A 121
687 52811 919-B Elwood Ave. 253683 K22S 4 1290-3A 131
688 52811 922 Elwood Ave. 280499 K22S 4 1290-3A 147
689 52811 919-A Elwood Ave. 253639 K22S 4 1290-3A 169
690 52811 929/931 Elwood Ave. 253529 K22S 4 1290-3A 173
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691 52811 930 Elwood Ave. 280494 K22S 4 1290-3A 194
692 52811 938 Elwood Ave. 375424 K22S 4 1290-3A 245
693 52811 935/937 Elwood Ave. 253406 K22S 4 1290-3A 248
694 52811 946 Elwood Ave. 375416 K22S 4 1290-3A 296
695 52811 943/945 Elwood Ave. 253311 K22S 4 1290-3A 323
696 52811 951/953 Elwood Ave. 253245 K22S 4 1290-3A 333
697 52812 953 51st St. 357276 K22S 4 1290-3A 18
698 52812 947 Euclid Ave. 253243 K22S 4 1290-3A 53
699 52812 945 51st St. 253318 K22S 4 1290-3A 92
700 52812 937 Euclid Ave. N/A K22S 4 1290-3A 103
701 52812 927 Euclid Ave. 253491 K22S 4 1290-3A 186
702 52812 923 51st St. 357569 K22S 4 1290-3A 220
703 52812 911 51st St. 357624 K22S 4 1290-3A 256
704 52812 921 Euclid Ave. 253644 K22S 4 1290-3A 257
705 52813 5129 Hilltop Dr. 254068 K22S 4 1290-3A 56
706 52813 5135 Hilltop Dr. 254102 K22S 4 1290-3A 73
707 52815 911 Euclid Ave. 253763 K22S 4 1290-3A 14
708 52815 901 Euclid Ave. 253826 K22S 4 1290-3A 50
709 52824 5373/5375 Lenox Dr. 252240 K22S 4 1290-2B 10
710 52824 5382 Lenox Dr. 252052 K22S 4 1290-2B 11
711 52824 5395 Lenox Dr. 356656 K22S 4 1290-2B 65
712 52824 5396 Lenox Dr. 252057 K22S 4 1290-2B 70
713 52824 5409/5411 Lenox Dr. 252248 K22S 4 1290-2B 126
714 52824 5412 Lenox Dr. 356528 K22S 4 1290-2B 129
715 52824 5415 Lenox Dr. 252254 K22S 4 1290-2B 187
716 52824 5416-A, B Lenox Dr. 356530 K22S 4 1290-2B 189
717 52824 5423 Lenox Dr. 252258 K22S 4 1290-2B 247
718 52824 5424 Lenox Dr. 252064 K22S 4 1290-2B 249
719 52836 774 Winston Dr. 255037 K22S 4 1290-3A 9
720 52836 815 Winston Dr. 358421 K22S 4 1290-3A 103
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721 52836 823/829 Winston Dr. 358382 K22S 4 1290-3A 127
722 52836 830 Winston Dr. 254812 K22S 4 1290-3A 140
723 52836 833 Winston Dr. 358308 K22S 4 1290-3A 206
724 52836 846 Winston Dr. 358233 K22S 4 1290-3A 239
725 52836 841 Winston Dr. 254670 K22S 4 1290-3A 281
726 52836 854 Winston Dr. 254545 K22S 4 1290-3A 300
727 52836 855 Winston Dr. N/A K22S 4 1290-3A 316
728 52893 754 Euclid Ave. 255174 K22S 4 1290-3A 70
729 52893 804 Euclid Ave. 255057 K22S 4 1290-3A 151
730 52893 830 Euclid Ave. N/A K22S 4 1290-3A 162
731 52912 1203 Weaver St. 356793 K22S 4 1290-2C 88
732 52916 888 Winston Dr. 357848 K22S 4 1290-3B 88
733 52916 879/881 Winston Dr. 254239 K22S 4 1290-3B 95
734 52916 863 Winston Dr. 254318 K22S 4 1290-3B 148
735 52919 Vacant Lot (864 Euclid Ave.) 357854 K22S 4 1290-3A 60
736 53319 5604 Dream St. 260395 K23S 4 1290-4B 17
737 53319 5605 Dream St. 260518 K23S 4 1290-4B 68
738 53457 5126 Palin St. 366050 K24S 4 1290-5A 10
739 53457 5133 Palin St. 366108 K24S 4 1290-5A 45
740 53457 5138 Palin St. 266694 K24S 4 1290-5A 108
741 53457 5139 Palin St. 266754 K24S 4 1290-5A 111
742 53461 5231 Coban St. 365968 K24S 4 1290-5B 29
743 53461 5240 Coban St. 266427 K24S 4 1290-5B 82
744 53461 5241 Coban St. 266571 K24S 4 1290-5B 105
745 53461 5251 Coban St. 365975 K24S 4 1290-5B 131
746 53461 5250 Coban St. 365888 K24S 4 1290-5B 144
747 53461 5270 Coban St. 266450 K24S 4 1290-5B 183
748 53530 5330 Coban St. 266521 K24S 4 1290-5B 110
749 53530 5326 Logan Ave. N/A K24S 4 1290-5B 142
750 53530 5310 Coban St. 365922 K24S 4 1290-5B 295
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751 53794 2335 Morningside St. 369430 L25S 4 1310-1D 1
752 53794 2327 Morningside St. 271737 L25S 4 1310-1D 92
753 53794 2319 Morningside St. 369385 L25S 4 1310-1D 163
754 53794 2314 Morningside St. 5456886 L25S 4 1310-1D 183
755 53794 2311 Morningside St. 271711 L25S 4 1310-1D 185
756 53794 2308 Morningside St. 369382 L25S 4 1310-1D 257
757 53812 5611 Shaw St. 272236 K26S 4 1310-2C 5
758 53812 5605 Shaw St. 272238 K26S 4 1310-2C 30
759 53812 5604 Shaw St. 369748 K26S 4 1310-2C 73
760 53812 5533 Shaw St. 272242 K26S 4 1310-2C 100
761 53812 5534 Shaw St. 369749 K26S 4 1310-2C 131
762 53812 5527 Shaw St. 272240 K26S 4 1310-2C 137
763 53825 5603 Winchester St. 378802 K26S 4 1310-2C 5
764 53825 5541 Winchester St. 369866 K26S 4 1310-2C 50
765 53825 5535 Winchester St. 272360 K26S 4 1310-2C 115
766 53825 5528 Winchester St. 378195 K26S 4 1310-2C 133
767 53827 5737 Midwick St. 271909 K26S 4 1310-1C 9
768 53827 5736 Midwick St. 271884 K26S 4 1310-1C 32
769 53827 5728 Midwick St. 271895 K26S 4 1310-1C 64
770 53827 5729 Midwick St. 271923 K26S 4 1310-1C 72
771 53827 5721 Midwick St. 369537 K26S 4 1310-1C 147
772 53827 5711 Midwick St. N/A K26S 4 1310-1C 183
773 54169 Vacant Lot (2222 Coronado Ave.) 275397 K34S 8 1350-1B 191
774 54169 2290 Coronado Ave. 372010 K34S 8 1350-1B 236
775 54169 1102 Hollister Ave. 275480 K34S 8 1350-1B 266
776 54332 2281 Flower St. 275565 K35S 8 1350-1B 6
777 54332 1101 Hollister St. 275536 X K35S 8 1350-1B 184
778 54366 1135 Elrose Ct. 372186 K35S 8 1350-1B 18
779 54366 1138 Elrose Ct. 275663 K35S 8 1350-1B 30
780 54366 1145 Elrose Ct. 372221 K35S 8 1350-1B 73
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781 54366 1148 Elrose Ct. 372230 K35S 8 1350-1B 85
782 54366 1155 Elrose Ct. 275744 K35S 8 1350-1B 133
783 54366 1158 Elrose Ct. 275757 K35S 8 1350-1B 156
784 54366 2714 Elrose Ct. N/A K35S 8 1350-1B 193
785 54366 1168 Elrose Ct. 372275 K35S 8 1350-1B 221
786 56677 7990 Forrestal Rd. 190408 L13S 7 1250-4D 20
787 56677 7995 Forrestal Rd. 314244 L13S 7 1250-4D 38
788 56677 8009 Forrestal Rd. 314211 L13S 7 1250-4D 86
789 56677 6909 Ofria Rd. N/A L13S 7 1250-4D 91
790 56677 8008 Forrestal Rd. 190349 L13S 7 1250-4D 98
791 56677 8020 Forrestal Rd. 314238 L13S 7 1250-4D 166
792 56699 6778 Cibola Rd. 190399 L13S 7 1250-4D 57
793 56699 6784 Cibola Rd. 190286 L13S 7 1250-4D 134
794 56699 6796 Cibola Rd. 314048 L13S 7 1250-4D 262
795 56708 7955 Forrestal Rd. 314495 L13S 7 1250-4D 25
796 56708 7950 Forrestal Rd. 314606 L13S 7 1250-4D 59
797 56708 7960 Forrestal Rd. 314529 L13S 7 1250-4D 102
798 56708 7965 Forrestal Rd. 314411 L13S 7 1250-4D 120
799 56708 7970 Forrestal Rd. 190574 L13S 7 1250-4D 167
800 56708 7975 Forrestal Rd. 190433 L13S 7 1250-4D 190
801 56708 7980 Forrestal Rd. 190466 L13S 7 1250-4D 237
802 56708 7985 Forrestal Rd. 190366 L13S 7 1250-4D 250
803 56770 8350 Laurelridge Rd. 314665 L13S 7 1250-4D 38
804 56770 8349 Laurelridge Rd. 190651 L13S 7 1250-4D 50
805 56804 5951 Highplace Dr. 316809 L14S 7 1350-4C 30
806 56804 5952 Highplace Dr. 316695 L14S 7 1350-4C 48
807 56804 5946 Highplace Dr. 193703 L14S 7 1350-4C 85
808 56804 5940 Highplace Dr. 193684 L14S 7 1350-4C 128
809 56804 5936 Highplace Dr. 316634 L14S 7 1350-4C 175
810 56804 5945 Highplace Dr. 193852 L14S 7 1350-4C 208
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811 56804 5930 Highplace Dr. 193666 L14S 7 1350-4C 230
812 56804 5924 Highplace Dr. 193652 L14S 7 1350-4C 296
813 56804 5929 Highplace Dr. 193837 L14S 7 1350-4C 328
814 56829 7557 Clear Sky Rd. 194329 L14S 7 1250-4C 54
815 56889 6550 Amberly St. 195798 L14S 7 1250-5D 1
816 56889 6553 Amberly St. 318393 L14S 7 1250-5D 2
817 56889 6565 Amberly St. 318364 L14S 7 1250-5D 42
818 56889 6570 Amberly St. 195771 L14S 7 1250-5D 64
819 56889 6579 Amberly St. 195872 L14S 7 1250-5E 102
820 56889 6590 Amberly St. 195746 L14S 7 1250-5E 125
821 56889 6593 Amberly St. 318331 L14S 7 1250-5E 163
822 56889 6610 Amberly St. 318210 L14S 7 1250-5E 191
823 56889 6605 Amberly St. 195823 L14S 7 1250-5E 214
824 56889 6625 Amberly St. 318259 L14S 7 1250-5E 257
825 56889 6645 Amberly St. 195704 L14S 7 1250-5E 300
826 56889 6630 Amberly St. 318147 L14S 7 1250-5E 302
827 56894 6692 Cabaret St. 317008 L14S 7 1250-4E 1
828 56894 6686 Cabaret St. 317009 L14S 7 1250-4E 24
829 56894 6680 Cabaret St. 194133 L14S 7 1250-4E 57
830 56896 6690 Amberly St. 317922 L14S 7 1250-5E 5
831 56896 6710 Amberly St. 195234 L14S 7 1250-4E 68
832 56896 6720 Amberly St. 317804 L14S 7 1250-4E 131
833 56896 6713 Amberly St. 317849 L14S 7 1250-4E 149
834 56896 6719 Amberly St. 195159 L14S 7 1250-4E 187
835 56896 6725 Amberly St. 195057 L14S 7 1250-4E 220
836 56896 6730 Amberly St. 317691 L14S 7 1250-4E 232
837 56896 6731 Amberly St. 194923 L14S 7 1250-4E 275
838 56896 6740 Amberly St. 194877 L14S 7 1250-4E 298
839 56896 6737 Amberly St. 317530 L14S 7 1250-4E 321
840 56987 6433 Del Paso Ave. 320944 L14S 7 1250-5D 63
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841 56987 6436 Del Paso Ave. 199295 L14S 7 1250-5D 86
842 56987 6444 Del Paso Ave. 199227 L14S 7 1250-5D 157
843 57014 6816, 12, 24, 32, 36 Hyde Park Dr. 196462 L14S 7 1250-5E 184
844 57023 7424 Margerum Ave. 318477 L14S 7 1250-5C 22
845 57023 7427 Margerum Ave. 195880 L14S 7 1250-5C 60
846 57026 7316 Hamlet Ave. 197438 L14S 7 1250-5C 38
847 57026 7317 Hamlet Ave. 319415 L14S 7 1250-5C 45
848 57026 7310 Hamlet Ave. 197563 L14S 7 1250-5C 95
849 57063 6893 Ridge Manor Ave. 321209 L14S 7 1250-5D 51
850 57070 6132 Caminito Largo 320703 L14S 7 1250-5C 26
851 57070 6124 Caminito Largo 320783 L14S 7 1250-5C 81
852 57070 6116 Caminito Largo 199347 L14S 7 1250-5C 133
853 57070 6108 Caminito Largo 199451 L14S 7 1250-5C 188
854 57184 6475 Brynwood Wy. 202864 L15S 7 1250-6D 59
855 57184 6455 Brynwood Wy. 323567 L15S 7 1250-6D 138
856 57184 6450 Brynwood Wy. 203147 L15S 7 1250-6D 157
857 57198 6821 Ridge Manor Ave. 321656 L15S 7 1250-5D 44
858 57198 6820 Ridge Manor Ave. 321705 L15S 7 1250-5D 59
859 57198 6839 Ridge Manor Ave. 200274 L14S 7 1250-5D 121
860 57198 6840 Ridge Manor Ave. 376534 L15S 7 1250-5D 136
861 57198 6860 Ridge Manor Ave. 200207 L14S 7 1250-5D 196
862 57198 6857 Ridge Manor Ave. 200109 L14S 7 1250-5D 202
863 57198 6875 Ridge Manor Ave. 199987 L14S 7 1250-5D 268
864 57198 6284 Caminito Rico 321339 L14S 7 1250-5D 307
865 57201 6279 Del Paso Ave. 201017 L15S 7 1250-6D 75
866 57207 6593 Brynwood Wy. 202068 L15S 7 1250-6D 7
867 57207 6564 Brynwood Wy. 323025 L15S 7 1250-6D 74
868 57207 6534 Brynwood Wy. 323127 L15S 7 1250-6D 143
869 57207 6533 Brynwood Wy. 323119 L15S 7 1250-6D 159
870 57251 6526 Bluefield Pl. 322069 L14S 7 1250-5D 52
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871 57251 6540 Bluefield Pl. 321945 L14S 7 1250-5D 145
872 57252 6552 Bluefield Pl. 321848 L14S 7 1250-5D 59
873 57252 6564 Bluefield Pl. 200515 L14S 7 1250-5D 163
874 57259 6626 Danville Ave. 202162 L15S 7 1250-6D 26
875 57259 6576 Danville Ct. N/A L15S 7 1250-6D 98
876 57259 6618 Danville Ave. 201938 L15S 7 1250-6D 150
877 57259 6615 Danville Ave. 201921 L15S 7 1250-6D 207
878 57259 6610 Danville Ave. 322677 L15S 7 1250-6D 244
879 57260 6644 Danville Ave. 202480 L15S 7 1250-6E 50
880 57260 6641 Danville Ave. 323256 L15S 7 1250-6E 62
881 57260 6634 Danville Ave. 202276 L15S 7 1250-6E 172
882 57282 6318-A Ridgemanor Ave. N/A L15S 7 1250-6D 63
883 57282 6318-B Ridgemanor Ave. N/A L15S 7 1250-6D 117
884 57283 6335 Cypress Point Rd. 203946 L15S 7 1250-6D 36
885 57283 6346 Ridge Manor Ave. N/A L15S 7 1250-6D 155
886 57285 6531 Hopedale Ct. N/A L15S 7 1250-6D 1
887 57293 6315 Ridge Manor Ave. N/A L15S 7 1250-6D 121
888 57318 6664 Danville Ave. 202720 L15S 7 1250-6E 1
889 57318 6665 Danville Ave. 323458 L15S 7 1250-6E 4
890 57318 6657 Danville Ave. 323416 L15S 7 1250-6E 116
891 57318 6654 Danville Ave. 202622 L15S 7 1250-6E 144
892 57318 6649 Danville Ave. 323358 L15S 7 1250-6E 196
893 57319 6693 Danville Ave. 323540 L15S 7 1250-6E 81
894 57319 6684 Danville Ave. 202789 L15S 7 1250-6E 161
895 57319 6683 Danville Ave. 202967 L15S 7 1250-6E 176
896 57319 6674 Danville Ave. 323354 L15S 7 1250-6E 251
897 57319 6673 Danville Ave. 323479 L15S 7 1250-6E 261
898 57365 6141 Cypress Point Rd. 205132 L15S 7 1250-6D 43
899 57374 6068 Ridgemor Dr. 205537 L15S 7 1250-6D 69
900 57374 6575-A Crystalaire Dr. 325492 L15S 7 1250-6D 143

Pipeline Rehab - Phase G-2 (Laterals) 
Appendix F- Scope of Work 
Volume 1 of 2 (Rev. Mar. 2014)

276 | Page



# Main FSN Street Address
Lateral 

FSN
6-Inch 
Lateral

Field 
Book 
Page

Council 
District

Thomas 
Bros 
Page

Approximate 
Distance from 

Upstream MH (ft)

Approximate 
Distance from 

Downstream MH (ft)

Scope of Work

901 57374 6575-B Crystalaire Dr. N/A L15S 7 1250-6D 143
902 57374 6575-C Crystalaire Dr. N/A L15S 7 1250-6D 144
903 57419 6468 Dwane Ave. N/A L15S 7 1250-7D 47
904 57419 6474 Dwane Ave. 206579 L15S 7 1250-7D 105
905 57420 6464 Dwane Ave. 5619881 L15S 7 1250-7D 45
906 57420 6460 Dwane Ave. 206277 L15S 7 1250-7D 144
907 57420 6456 Dwane Ave. 206209 L15S 7 1250-7D 234
908 57438 6534 Dwane Ave. 206926 L15S 7 1250-7E 87
909 57451 5881 Ridgemoor Dr. 326287 L15S 7 1250-7E 40
910 57451 5871 Ridgemoor Dr. 326348 L15S 7 1250-7E 121
911 57451 5861 Ridgemoor Dr. 326405 L15S 7 1250-7E 202
912 57474 6247 Chrismark Ave. 204808 L15S 7 1250-6C 6
913 57474 6248 Chrismark Ave. 204869 L15S 7 1250-6C 24
914 57474 6233 Chrismark Ave. 204917 L15S 7 1250-6C 77
915 57474 6234 Chrismark Ave. 325088 L15S 7 1250-6C 94
916 57474 6219 Chrismark Ave. 205061 L15S 7 1250-6C 142
917 57474 6220 Chrismark Ave. 205129 L15S 7 1250-6C 170
918 57474 6205 Chrismark Ave. 205167 L15S 7 1250-6C 213
919 57474 6206 Chrismark Ave. 205228 L15S 7 1250-6C 236
920 57474 6198 Chrismark Ave. 205369 L15S 7 1250-6C 316
921 57475 6177 Chrismark Ave. 205394 L15S 7 1250-6C 6
922 57475 6180 Chrismark Ave. 325431 L15S 7 1250-6C 34
923 57475 6163 Chrismark Ave. 325455 L15S 7 1250-6C 71
924 57475 6149 Chrismark Ave. 205632 L15S 7 1250-6C 152
925 57475 6144 Chrismark Ave. 325579 L15S 7 1250-6C 175
926 57475 6135 Chrismark Ave. 325603 L15S 7 1250-6C 213
927 57475 6126 Chrismark Ave. 205777 L15S 7 1250-7C 246
928 57476 6121 Chrismark Ave. 325665 L15S 7 1250-7C 14
929 57476 6108 Chrismark Ave. 205882 L15S 7 1250-7C 52
930 57476 6107 Chrismark Ave. 205907 L15S 7 1250-7C 74
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931 57543 6007 Sierra View Wy. 206104 L15S 7 1250-7D 16
932 57543 6379 Dwane Ave. 325985 L15S 7 1250-7D 82
933 57573 6114 Pasatiempe Ave. 205197 L15S 7 1250-6D 51
934 57573 6321 Rancho Park Dr. 205065 L15S 7 1250-6D 114
935 57576 6448 Crystalaire Dr. 205401 L15S 7 1250-6D 79
936 57576 6458 Crystalaire Dr. 205391 L15S 7 1250-6D 168
937 57607 6244 Lambda Dr. 326937 L16S 7 1250-7C 33
938 57607 6250 Lambda Dr. 326938 L16S 7 1250-7C 104
939 57607 6258 Lambda Dr. 326941 L16S 7 1250-7C 174
940 57607 6266 Lambda Dr. 326942 L16S 7 1250-7C 194
941 57608 6238 Lambda Dr. 326936 L16S 7 1250-7C 29
942 57608 6232 Lambda Dr. 326932 L16S 7 1250-7C 99
943 57608 6218 Lambda Dr. 326927 L16S 7 1250-7C 243
944 57656 5624 Del Cerro Ave. 328252 L16S 7 1270-1D 40
945 57656 5620 Del Cerro Ave. 209249 L16S 7 1270-1D 103
946 57684 6321-A Del Cerro Blvd. N/A L16S 7 1250-7D 55
947 57684 6321-B Del Cerro Blvd. 208191 L16S 7 1250-7D 72
948 57684 6349 Del Cerro Blvd. 208232 L16S 7 1250-7D 201
949 57689 6297 Del Cerro Blvd. 327450 L16S 7 1250-7D 154
950 57691 5755 Vinely Pl. 207874 L16S 7 1250-7D 9
951 57691 5750 Vinley Pl. 327223 L16S 7 1250-7C 39
952 57691 5739 Vinley Pl. 327247 L16S 7 1250-7D 83
953 57691 5738 Vinley Pl. 327283 L16S 7 1250-7D 108
954 57691 6292 Del Cerro Blvd. 208038 L16S 7 1250-7D 171
955 57691 5725 Vinley Pl. 208027 L16S 7 1250-7D 177
956 57708 6618 Linda Ln. 327179 L16S 7 1250-7E 57
957 57764 6602 Del Cerro Blvd. 328066 L16S 7 1250-7D 75
958 57764 6610 Del Cerro Blvd. 328077 L16S 7 1250-7D 138
959 57764 6618 Del Cerro Blvd. 328083 L16S 7 1270-7D 175
960 57765 6565 Hillgrove Dr. 208812 L16S 7 1250-D7 86
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961 57765 6601 Hillgrove Dr. 327976 L16S 7 1250-D7 89
962 57876 6574 Airoso Ave. 328535 L16S 7 1270-1D 15
963 57876 6566 Airoso Ave. 209620 L16S 7 1270-1D 82
964 57876 6568 Airoso Ave. 209610 L16S 7 1270-1D 146
965 57876 6550 Airoso Ave. 209593 L16S 7 1270-1D 181
966 57880 6584 Airoso Ave. 328547 L16S 7 1270-1D 45
967 57880 6594 Airoso Ave. 328559 L16S 7 1270-1D 95
968 57881 6610 Airoso Ave. 209691 L16S 7 1270-1D 19
969 57881 6602 Airoso Ave. 328580 L16S 7 1270-1D 68
970 57883 6658 Airoso Ave. 209779 L16S 7 1270-1D 38
971 57883 6666 Airoso Ave. 1150141 L16S 7 1270-1D 98
972 57883 6674 Airoso Ave. 209787 L16S 7 1270-1D 134
973 58021 6518 Airoso Ave. 209525 L16S 7 1270-1D 13
974 58021 6526 Airoso Ave. 209543 L16S 7 1270-1D 87
975 58021 6534 Airoso Ave. 328490 L16S 7 1270-1D 158
976 58027 6367 Del Cerro Ct. 209353 L16S 7 1270-1D 75
977 58027 6368 Del Cerro Ct. N/A L16S 7 1270-1D 84
978 58027 6378 Del Cerro Ct. 209326 L16S 7 1270-1D 143
979 58027 6377 Del Cerro Ct. 328367 L16S 7 1270-1D 163
980 58142 5060 Leo St. 330316 L17S 9 1270-2D 24
981 58142 5070 Leo St. 212094 L17S 9 1270-2D 82
982 58142 5075 Leo St. 330194 L17S 9 1270-2D 122
983 58142 5080-A Leo St. 211975 L17S 9 1270-2D 132
984 58142 5080-B Leo St. N/A L17S 9 1270-2D 138
985 58148 5051 Alumni Pl. 212273 L17S 9 1270-2D 19
986 58148 5062 Alumni Pl. 330294 L17S 9 1270-2D 26
987 58196 6784-K El Cajon Blvd. 212713 L17S 9 1270-2E 46
988 58196 4950-A 68th St. 212712 L17S 9 1270-2E 63
989 58196 4950-B 68th St. 212714 L17S 9 1270-2E 103
990 58196 6784-I,H El Cajon Blvd. 212715 L17S 9 1270-2E 109
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991 58196 6771/6773 Mohawk St. 330563 L17S 9 1270-2E 141
992 58196 6769/6767 Mohawk St. 330565 L17S 9 1270-2E 208
993 58196 6763/6761 Mohawk St. 212626 L17S 9 1270-2E 265
994 58196 6755/6757 Mohawk St. 330568 L17S 9 1270-2E 290
995 58196 4950-C 68th St. 212716 L17S 9 1270-2E 299
996 58196 6766 El Cajon Blvd. 330629 L17S 9 1270-2E 329
997 58196 6743 Mohawk St. 330570 L17S 9 1270-2E 359
998 58197 4966 68th St. 212521 L17S 9 1270-2E 51
999 58197 4975 68th St. 212498 L17S 9 1270-2E 98

1000 58197 6803 Mohawk St. 330482 L17S 9 1270-2E 105
1001 58198 6746/6748 Mohawk St. 212370 L17S 9 1270-2E 47
1002 58198 6756 Mohawk St. N/A L17S 9 1270-2E 64
1003 58198 6760-6762 Mohawk St. 330427 L17S 9 1270-2E 126
1004 58198 6769 Mohawk St. 212460 L17S 9 1270-2E 179
1005 58198 6768-6770 Mohawk St. 212369 L17S 9 1270-2E 198
1006 58198 6766-6778 Mohawk St. 330423 L17S 9 1270-2E 231
1007 58198 6786-6788 Mohawk St. 212368 L17S 9 1270-2E 303
1008 58198 6781-6783 Mohawk St. 330481 L17S 9 1270-2E 308
1009 58227 4967 68th St. 330559 L17S 9 1270-2E 76
1010 58227 4957 68th St. 212634 L17S 9 1270-2E 81
1011 58227 6820 El Cajon Blvd. 212709 L17S 9 1270-2E 122
1012 58227 6821 Mohawk St. 330557 L17S 9 1270-2E 141
1013 58227 6823 Mohawk St. 330558 L17S 9 1270-2E 144
1014 58227 6820 El Cajon Blvd. 212720 L17S 9 1270-2E 177
1015 58227 6822/24 El Cajon Blvd. 212699 L17S 9 1270-2E 212
1016 58227 6840 El Cajon Blvd. 212703 L17S 9 1270-2E 243
1017 58227 6831 Mohawk St. 212615 L17S 9 1270-2E 258
1018 58227 6841/43 Mohawk St. 330556 L17S 9 1270-2E 300
1019 58244 5237 Mandalay Pl. 211027 L17S 9 1270-2E 16
1020 58244 5249 Mandalay Pl. 211002 L17S 9 1270-2E 30
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1021 58333 6895 Amherst St. 213518 L17S 9 1270-2E 10
1022 58333 6899-6897 Amherst St. 331164 L17S 9 1270-2E 11
1023 58333 6887-6889 Amherst St. 213519 L17S 9 1270-2E 51
1024 58333 6890 Amherst St. 213437 L17S 9 1270-2E 52
1025 58333 6880-6882 Amherst St. 331158 L17S 9 1270-2E 97
1026 58333 6883 Amherst St. 331145 L17S 9 1270-2E 101
1027 58333 6880 Amherst St. 331092 L17S 9 1270-2E 128
1028 58333 6877 Amherst St. 213526 L17S 9 1270-2E 160
1029 58333 6874-6876 Amherst St. 213440 L17S 9 1270-2E 165
1030 58333 6866-6868 Amherst St. 213441 L17S 9 1270-2E 192
1031 58333 6863 Amherst St. 213523 L17S 9 1270-2E 214
1032 58333 6849 Amherst St. 213539 L17S 9 1270-2E 293
1033 59006 4014 Vivian St. 339796 L19S 4 1270-5D 172
1034 59006 4017 Vivian St. 226954 L19S 4 1270-5D 213
1035 59006 4026 Vivian St. 226920 L19S 4 1270-5D 235
1036 59196 6170 Thorn St. 346363 L19S 4 1270-6D 79
1037 59196 6169 Thorn St. 346521 L19S 4 1270-6D 91
1038 59196 6164 Thorn St. 237148 L19S 4 1270-6D 127
1039 59196 6163 Thorn St. 237425 L19S 4 1270-6D 136
1040 59306 6639 Charlene Ave. 351791 L20S 4 1270-7E 52
1041 59306 6638 Charlene Ave. 244843 L20S 4 1270-7E 87
1042 59306 6627 Charlene Ave. 245049 L20S 4 1270-7E 209
1043 59306 6621 Charlene Ave. 351894 L21S 4 1290-1E 245
1044 59306 6626 Charlene Ave. 351853 L20S 4 1270-7E 248
1045 59306 6620 Charlene Ave. 351883 L21S 4 1290-1D 301
1046 59306 6614 Charlene Ave. 245113 L21S 4 1290-1D 339
1047 59342 6444 Springfield St. 354674 L21S 4 1290-1D 27
1048 59342 6450 Springfield St. 354641 L21S 4 1290-1D 60
1049 59353 6539 Radio Dr. 249325 L21S 4 1290-2D 6
1050 59353 6524 Radio Dr. 249279 L21S 4 1290-2D 61
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1051 59353 6518 Radio Dr. 354841 L21S 4 1290-2D 165
1052 59365 1404 Gibson St. N/A L21S 4 1290-2E 106
1053 59365 1420 Hilger St. 356087 L21S 4 1290-2E 114
1054 59365 1415 Hilger St. 251045 L21S 4 1290-2E 176
1055 59365 1429 Hilger St. 251018 L21S 4 1290-2E 206
1056 59370 1754/1756 Winnett St. 354391 L21S 4 1290-1D 199
1057 59370 1757 Winnett St. 248679 L21S 4 1290-1D 201
1058 59370 1804 Winnett St. 248658 L21S 4 1290-1D 228
1059 59370 1805 Winnett St. 354282 L21S 4 1290-1D 262
1060 59370 1816 Winnett St. 248524 L21S 4 1290-1D 328
1061 59381 6571 Mulberry St. 247026 L21S 4 1290-1E 66
1062 59381 6577 Mulberry St. 247004 L21S 4 1290-1E 92
1063 59382 1910 Paradise St. 248287 L21S 4 1290-1D 1
1064 59382 1913 Paradise St. 248078 L21S 4 1290-1D 125
1065 59382 1920 Paradise St. 353982 L21S 4 1290-1D 164
1066 59382 1930 Paradise St. 353944 L21S 4 1290-1D 201
1067 59383 6527 Mulberry St. N/A L21S 4 1290-1D 11
1068 59383 6521 Mulberry St. 247506 L21S 4 1290-1D 42
1069 59383 6520 Mulberry St. 353462 L21S 4 1290-1D 67
1070 59383 6513 Mulberry St. 247521 L21S 4 1290-1D 77
1071 59392 6721 Springfield St. 353163 L21S 4 1290-1E 75
1072 59392 6720 Springfield St. 246871 L21S 4 1290-1E 90
1073 59392 6729 Springfield St. 353108 L21S 4 1290-1E 154
1074 59392 6726 Springfield St. 246736 L21S 4 1290-1E 191
1075 59392 6730 Springfield St. N/A L21S 4 1290-1E 193
1076 59392 6733 Springfield St. 246873 L21S 4 1290-1E 194
1077 59393 6665 Springfield St. 353484 L21S 4 1290-1E 3
1078 59393 6666 Springfield St. 247297 L21S 4 1290-1E 16
1079 59393 6675 Springfield St. N/A L21S 4 1290-1E 101
1080 59393 6674 Springfield St. 353291 L21S 4 1290-1E 126
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1081 59393 6682 Springfield St. 247091 L21S 4 1290-1E 139
1082 59393 6681 Springfield St. 247273 L21S 4 1290-1E 144
1083 59393 6688 Springfield St. 247043 L21S 4 1290-1E 201
1084 59393 6687 Springfield St. 353305 L21S 4 1290-1E 240
1085 59393 6692 Springfield St. N/A L21S 4 1290-1E 242
1086 59393 6691 Springfield St. N/A L21S 4 1290-1E 247
1087 59393 6703 Springfield St. 353250 L21S 4 1290-1E 295
1088 59393 6716 Springfield St. 246965 L21S 4 1290-1E 340
1089 59393 6711 Springfield St. N/A L21S 4 1290-1E 341
1090 59400 2024 Pierino Dr. 247266 L21S 4 1290-1E 24
1091 59400 2025 Pierino Dr. 353316 L21S 4 1290-1E 34
1092 59400 2015 Pierino Dr. 353358 L21S 4 1290-1E 73
1093 59400 2014 Pierino Dr. 247343 L21S 4 1290-1E 91
1094 59400 2004 Pierino Dr. 247470 L21S 4 1290-1E 92
1095 59400 1964 Klauber Ave. 353434 L21S 4 1290-1E 125
1096 59401 2035 Pierino Dr. 247131 L21S 4 1290-1E 16
1097 59401 2034 Pierino Dr. 247191 L21S 4 1290-1E 23
1098 59401 2045 Pierino Dr. 353237 L21S 4 1290-1E 61
1099 59401 2044 Pierino Dr. 247150 L21S 4 1290-1E 75
1100 59401 2055 Pierino Dr. 353193 L21S 4 1290-1E 105
1101 59401 2064 Pierino Dr. 247022 L21S 4 1290-1E 106
1102 59401 2065 Pierino Dr. 247021 L21S 4 1290-1E 107
1103 59402 6590 Springfield St. 353836 L21S 4 1290-1E 12
1104 59402 6574 Springfield St. 248044 L21S 4 1290-1E 128
1105 59402 6560 Springfield St. 248089 L21S 4 1290-1D 168
1106 59402 6569 Springfield St. 248207 L21S 4 1290-1D 191
1107 59403 6644 Radio Dr. 353953 L21S 4 1290-1E 19
1108 59403 6646 Radio Dr. 353913 L21S 4 1290-1E 81
1109 59403 6648 Radio Dr. 353861 L21S 4 1290-1E 138
1110 59403 6652 Radio Dr. 353834 L21S 4 1290-1E 185
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1111 59403 6654 Radio Dr. 353787 L21S 4 1290-1E 228
1112 59403 6685 Radio Dr. 247972 L21S 4 1290-1E 242
1113 59406 1876 Klauber Ave. 247983 L21S 4 1290-1E 22
1114 59406 1874 Klauber Ave. 248019 L21S 4 1290-1E 107
1115 59406 1873 Klauber Ave. 248197 L21S 4 1290-1E 174
1116 59406 1870 Klauber Ave. 353962 L21S 4 1290-1E 201
1117 59406 1865 Klauber Ave. 248252 L21S 4 1290-1E 213
1118 59406 1860 Klauber Ave. 353995 L21S 4 1290-1E 245
1119 59406 1859 Klauber Ave. 354127 L21S 4 1290-1E 263
1120 59407 1854 Klauber Ave. 354023 L21S 4 1290-1E 11
1121 59407 1853 Klauber Ave. N/A L21S 4 1290-1E 43
1122 59407 1847 Klauber Ave. 248390 L21S 4 1290-1E 94
1123 59407 1846 Klauber Ave. 248251 L21S 4 1290-1E 95
1124 59407 1840 Klauber Ave. 248263 L21S 4 1290-1E 97
1125 59409 6733 Radio Dr. 247507 L21S 4 1290-1E 7
1126 59410 1715 Zeller St. 354790 L21S 4 1290-1E 4
1127 59410 1711 Zeller St. 354846 L21S 4 1290-2E 68
1128 59410 1730 Zeller St. N/A L21S 4 1290-2E 83
1129 59410 1704 Zeller St. N/A L21S 4 1290-2E 201
1130 59414 6606 Mallard St. 352077 L21S 4 1290-1D 20
1131 59414 6602 Charlene Ave. N/A L21S 4 1290-1D 129
1132 59414 6585 Mallard St. N/A L21S 4 1290-1D 158
1133 59420 1749 Zeller St. 354514 L21S 4 1290-1E 82
1134 59420 1729 Zeller St. 249060 L21S 4 1290-1E 165
1135 59420 1758-A Zeller St. N/A L21S 4 1290-1E 177
1136 59420 1758-B Zeller St. N/A L21S 4 1290-1E 219
1137 59420 1721 Zeller St. 354669 L21S 4 1290-1E 223
1138 59420 1717 Zeller St. 249169 L21S 4 1290-1E 237
1139 59422 1776 Klauber Ave. 248680 L21S 4 1290-1E 21
1140 59422 1803 Klauber Ave. N/A L21S 4 1290-1E 35
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1141 59422 1804 Klauber Ave. 354324 L21S 4 1290-1E 77
1142 59422 1815 Klauber Ave. 354368 L21S 4 1290-1E 136
1143 59422 1823 Klauber Ave. N/A L21S 4 1290-1E 207
1144 59422 1818 Klauber Ave. 248474 L21S 4 1290-1E 232
1145 59424 6690 Mulberry St. 352549 L21S 4 1290-1E 138
1146 59424 6702 Mulberry St. N/A L21S 4 1290-1E 209
1147 59427 2136 Bluebird St. 352838 L21S 4 1290-1D 28
1148 59433 6744 Mallard St. 352066 L21S 4 1290-1E 5
1149 59433 6730 Mallard St. N/A L21S 4 1290-1E 47
1150 59433 6718 Mallard St. 245380 L21S 4 1290-1E 108
1151 59433 6717 Mallard St. N/A L21S 4 1290-1E 110
1152 59433 6706 Mallard St. 245381 L21S 4 1290-1E 111
1153 59436 1503 Republic St. 250864 L21S 4 1290-2C 146
1154 59436 1502 Republic St. 355776 L21S 4 1290-2C 192
1155 59469 6835 Radio Dr. 352735 L21S 4 1290-1E 55
1156 59469 6825 Radio Dr. 352755 L21S 4 1290-1E 106
1157 59471 6840 Springfield St. 245740 L21S 4 1290-1E 39
1158 59471 6837 Springfield St. 352416 L21S 4 1290-1E 63
1159 59471 6830 Springfield St. 245791 L21S 4 1290-1E 90
1160 59471 6827 Springfield St. 352488 L21S 4 1290-1E 143
1161 59471 6816 Springfield St. N/A L21S 4 1290-1E 212
1162 59487 1711 Klauber Ave. 354769 L21S 4 1290-1E 42
1163 59487 1709 Klauber Ave. 249305 L21S 4 1290-1E 111
1164 59487 1690 Klauber Ave. N/A L21S 4 1290-1E 141
1165 59489 1976-A Paradise St. 353583 L21S 4 1290-1D 119
1166 59489 1976-B Paradise St. N/A L21S 4 1290-1D 131
1167 59489 1961/63 Paradise St. 353588 L21S 4 1290-1D 190
1168 59489 1970 Paradise St. N/A L21S 4 1290-1D 191
1169 59496 2010 Swan St. 247146 L21S 4 1290-1D 10
1170 59496 2015 Swan St. 247113 L21S 4 1290-1D 27
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1171 59496 2035 Swan St. 247001 L21S 4 1290-1D 101
1172 59496 2012 Swan St. 247003 L21S 4 1290-1D 110
1173 59496 2090 Swan St. 353088 L21S 4 1290-1D 180
1174 59496 2116 Swan St. N/A L21S 4 1290-1D 212
1175 59497 2095 Oriole St. 246727 L21S 4 1290-1D 36
1176 59497 Vacant Lot N/A L21S 4 1290-1D 67
1177 59497 Vacant Lot 246849 L21S 4 1290-1D 107
1178 59497 2088 Oriole St. 353073 L21S 4 1290-1D 118
1179 59497 2082 Oriole St. 353133 L21S 4 1290-1D 168
1180 59497 2071 Oriole St. 246988 L21S 4 1290-1D 207
1181 59497 2068 Oriole St. 247036 L21S 4 1290-1D 223
1182 59497 2061 Oriole St. 353253 L21S 4 1290-1D 264
1183 59497 2054 Oriole St. 353258 L21S 4 1290-1D 293
1184 59498 2025 Oriole St. 247447 L21S 4 1290-1D 6
1185 59498 2028 Oriole St. 353504 L21S 4 1290-1D 40
1186 59498 2035-A Oriole St. 353456 L21S 4 1290-1D 57
1187 59498 2034 Oriole St. 247369 L21S 4 1290-1D 93
1188 59498 2035-B Oriole St. 247313 L21S 4 1290-1D 106
1189 59498 2044 Oriole St. 353391 L21S 4 1290-1D 141
1190 59498 2045 Oriole St. 247157 L21S 4 1290-1D 201
1191 59499 6424 Tooley St. 353485 L21S 4 1290-1D 60
1192 59499 6435 Tooley St. 353561 L21S 4 1290-1D 88
1193 59499 6445 Tooley St. 247497 L21S 4 1290-1D 126
1194 59499 6444 Tooley St. N/A L21S 4 1290-1D 169
1195 59501 2044 Paradise St. 246950 L21S 4 1290-1D 17
1196 59501 2055 Paradise St. 353077 L21S 4 1290-1D 20
1197 59501 2059 Paradise St. 353053 L21S 4 1290-1D 53
1198 59501 2060 Paradise St. 246918 L21S 4 1290-1D 63
1199 59501 2105 Paradise St. 353005 L21S 4 1290-1D 99
1200 59501 2106 Paradise St. 246835 L21S 4 1290-1D 115
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1201 59503 6146 Fulmar St. 247566 L21S 4 1290-1C 94
1202 59518 1715 Klauber Ave. N/A L21S 4 1290-1E 1
1203 59518 1716 Klauber Ave. 249122 L21S 4 1290-1E 15
1204 59518 1730 Klauber Ave. 354618 L21S 4 1290-1E 85
1205 59518 1735 Klauber Ave. 354658 L21S 4 1290-1E 130
1206 59519 6363 Mallard St. 245580 L21S 4 1290-1D 55
1207 59519 6360 Mallard St. 245410 L21S 4 1290-1D 103
1208 59519 6346 Mallard St. 245409 L21S 4 1290-1D 146
1209 59519 6347 Mallard St. 245576 L21S 4 1290-1D 198
1210 59519 6334 Mallard St. 245408 L21S 4 1290-1D 230
1211 59520 2323 Holstrom Pl. 351919 L21S 4 1290-1D 3
1212 59520 2322 Holstrom Pl. 351913 L21S 4 1290-1D 6
1213 59520 2311 Holstrom Pl. 351925 L21S 4 1290-1D 18
1214 59520 2312 Holstrom Pl. 245158 L21S 4 1290-1D 21
1215 59520 2302 Holstrom Pl. 351984 L21S 4 1290-1D 69
1216 59520 2301 Holstrom Pl. N/A L21S 4 1290-1D 72
1217 59521 2175 Oriole St. 352341 L21S 4 1290-1D 15
1218 59521 2185 Oriole St. 352289 L21S 4 1290-1D 83
1219 59522 6415 Mallard St. 352211 L21S 4 1290-1D 42
1220 59522 6442 Mallard St. 352086 L21S 4 1290-1D 61
1221 59523 2215 Paradise St. 352500 L21S 4 1290-1D 87
1222 59525 1734 Plover St. 249093 L21S 4 1290-1E 7
1223 59526 2020-A Oriole St. 247515 L21S 4 1290-1D 2
1224 59526 2025 Oriole St. 353558 L21S 4 1290-1D 36
1225 59526 2020-B Oriole St. 353599 L21S 4 1290-1D 53
1226 59526 6344 Tooley St. 247616 L21S 4 1290-1D 66
1227 59527 1738 Klauber Ave. 354560 L21S 4 1290-1E 12
1228 59527 1747 Klauber Ave. 354606 L21S 4 1290-1E 57
1229 59527 1752 Klauber Ave. 354503 L21S 4 1290-1E 94
1230 59527 1753 Klauber Ave. 354584 L21S 4 1290-1E 109
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1231 59527 1759 Klauber Ave. 248961 L21S 4 1290-1E 166
1232 59527 1760 Klauber Ave. 248898 L21S 4 1290-1E 174
1233 59527 1740 Plover St. 354488 L21S 4 1290-1E 209
1234 59527 1766 Klauber Ave. 354432 L21S 4 1290-1E 248
1235 59527 1770 Klauber Ave. 354428 L21S 4 1290-1E 249
1236 59531 2211 Swan St. 352497 L21S 4 1290-1D 27
1237 59531 2190 Swan St. 352480 L21S 4 1290-1D 32
1238 59531 2205 Swan St. 352581 L21S 4 1290-1D 125
1239 59531 2135 Swan St. N/A L21S 4 1290-1D 208
1240 59531 2160 Swan St. 352722 L21S 4 1290-1D 234
1241 59531 2133 Swan St. 246389 L21S 4 1290-1D 268
1242 59531 2127 Swan St. 352757 L21S 4 1290-1D 285
1243 59532 2176 Oriole St. N/A L21S 4 1290-1D 42
1244 59532 2166 Oriole St. 246007 L21S 4 1290-1D 43
1245 59532 2149 Oriole St. N/A L21S 4 1290-1D 53
1246 59532 2156 Oriole St. N/A L21S 4 1290-1D 84
1247 59532 2146 Oriole St. 246101 L21S 4 1290-1D 86
1248 59532 2145 Oriole St. 352492 L21S 4 1290-1D 124
1249 59532 2141 Oriole St. 352567 L21S 4 1290-1D 177
1250 59533 2129 Oriole St. 352632 L21S 4 1290-1D 16
1251 59533 2126 Oriole St. 246349 L21S 4 1290-1D 65
1252 59533 2112 Oriole St. 352787 L21S 4 1290-1D 73
1253 59533 2119 Oriole St. 246373 L21S 4 1290-1D 117
1254 59533 2115 Oriole St. 352783 L21S 4 1290-1D 147
1255 59533 2109 Oriole St. 352833 L21S 4 1290-1D 169
1256 59533 2108 Oriole St. 352861 L21S 4 1290-1D 204
1257 59533 2106 Oriole St. N/A L21S 4 1290-1D 206
1258 59533 2105-A Oriole St. N/A L21S 4 1290-1D 214
1259 59533 2105-B Oriole St. 352906 L21S 4 1290-1D 247
1260 59533 2102 Oriole St. 246613 L21S 4 1290-1D 268
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1261 59555 1444-A Klauber Ave. 250259 L21S 4 1290-2E 14
1262 59555 1465 Klauber Ave. 250313 L21S 4 1290-2E 91
1263 59555 1431 Klauber Ave. 355533 L21S 4 1290-2E 122
1264 59555 1444-B Klauber Ave. 355554 L21S 4 1290-2E 146
1265 59558 1549 Plover St. 355262 L21S 4 1290-2E 13
1266 59558 1602 Plover St. 249905 L21S 4 1290-2E 45
1267 59558 1555 Plover St. 355198 L21S 4 1290-2E 104
1268 59558 1608 Plover St. 249833 L21S 4 1290-2E 150
1269 59558 1612 Plover St. 249793 L21S 4 1290-2E 196
1270 59558 1615-A Plover St. 355079 L21S 4 1290-2E 215
1271 59558 1615-B Plover St. 355038 L21S 4 1290-2E 236
1272 59558 1616 Plover St. 249741 L21S 4 1290-2E 377
1273 59558 1626 Plover St. 355013 L21S 4 1290-2E 314
1274 59563 1560 Gibson St. 249924 L21S 4 1290-2E 6
1275 59563 1550 Gibson St. 355275 L21S 4 1290-2E 87
1276 59565 1730 Zeller St. 249895 L21S 4 1290-2E 12
1277 59565 1570 Gibson St. 249890 L21S 4 1290-2E 21
1278 59565 1580 Gibson St. 249816 L21S 4 1290-2E 123
1279 59565 1704 Zeller St. 5013054 L21S 4 1290-2E 218
1280 59573 6111 Fulmar St. 353560 L21S 4 1290-1C 40
1281 59578 6101 Fulmar St. 247553 L21S 4 1290-1C 23
1282 59578 1948 Weaver St. 247441 L21S 4 1290-1C 114
1283 59578 6092 Fulmar St. 247335 L21S 4 1290-1C 127
1284 59588 1820 Paradise St. 248856 L21S 4 1290-1E 109
1285 59588 6575 Radio Dr. 354526 L21S 4 1290-1E 117
1286 59588 6580 Radio Dr. 354490 L21S 4 1290-1E 170
1287 59588 6576 Radio Dr. 354505 L21S 4 1290-1E 190
1288 59590 6568 Radio Dr. 354597 L21S 4 1290-1D 22
1289 59590 1754 Attix St. 354687 L21S 4 1290-1D 71
1290 59590 6553 Radio Dr. 249213 L21S 4 1290-1D 135
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1291 59590 6554 Radio Dr. 249143 L21S 4 1290-1D 149
1292 59590 6545 Radio Dr. 249261 L21S 4 1290-1D 202
1293 59617 6441 Radio Dr. 355127 L21S 4 1290-2D 1
1294 59617 6440 Radio Dr. 355055 L21S 4 1290-2D 45
1295 59617 6437 Radio Dr. 249791 L21S 4 1290-2D 82
1296 59617 6438 Radio Dr. 355067 L21S 4 1290-2D 92
1297 59621 2258 Paradise St. 352352 L21S 4 1290-1D 17
1298 59695 6620 Wunderlin Ave. 254478 L22S 4 1290-3E 12
1299 59695 6615 Wunderlin Ave. 254632 L22S 4 1290-3E 39
1300 59695 6630 Wunderlin Ave. 358105 L22S 4 1290-3E 96
1301 59695 6640 Wunderlin Ave. 358107 L22S 4 1290-3E 177
1302 59695 916 Madera St. 254481 L22S 4 1290-3E 261
1303 59697 6736 Wunderlin Ave. 254489 L22S 4 1290-3E 21
1304 59697 6755 Wunderlin Ave. 254553 L22S 4 1290-3E 69
1305 59697 6759-A Wunderlin Ave. 254645 L22S 4 1290-3E 127
1306 59697 6744-A,B Wunderlin Ave. 254494 L22S 4 1290-3E 128
1307 59697 6746 Wunderlin Ave. 254495 L22S 4 1290-3E 138
1308 59697 6759-B Wunderlin Ave. 358223 L22S 4 1290-3E 143
1309 59699 6730 Wunderlin Ave. 254486 L22S 4 1290-3E 63
1310 59699 6753 Wunderlin Ave. 254548 L22S 4 1290-3E 86
1311 59699 6729 Wunderlin Ave. 254640 L22S 4 1290-3E 98
1312 59699 6712 Wunderlin Ave. 254484 L22S 4 1290-3E 183
1313 59699 6725-(1-2) Wunderlin Ave. 358225 L22S 4 1290-3E 192
1314 59699 6719/21 Wunderlin Ave. 358222 L22S 4 1290-3E 248
1315 59712 Vacant Lot-A 64th St. 359499 L22S 4 1290-3D 17
1316 59712 Vacant Lot-B 64th St. 256550 L22S 4 1290-3D 19
1317 59712 622 64th St. 359493 L22S 4 1290-3D 44
1318 59712 638 64th St. 359364 L22S 4 1290-3D 120
1319 59724 822 65th St. 255188 L22S 4 1290-3D 107
1320 59724 819 65th St. 255157 L22S 4 1290-3D 114
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1321 59724 825 65th St. 255053 L22S 4 1290-3D 183
1322 59724 833 65th St. 358443 L22S 4 1290-3D 234
1323 59770 6330 Madrone Ave. 281297 L22S 4 1290-3D 128
1324 59770 6320 Madrone Ave. 360530 L22S 4 1290-3D 189
1325 59770 417 63rd St. 258159 L22S 4 1290-3D 272
1326 59845 710 67th St. 256030 L22S 4 1290-3E 56
1327 59845 706 67th St. 256043 L22S 4 1290-3E 57
1328 59845 713 67th St. 359209 L22S 4 1290-3E 102
1329 59845 639 67th St. 359253 L22S 4 1290-3E 144
1330 59845 640 67th St. 359243 L22S 4 1290-3E 158
1331 59845 Vacant Lot 359322 L22S 4 1290-3E 203
1332 59845 620/630 67th St. 256357 L22S 4 1290-3E 261
1333 59849 610 67th St. 256454 L22S 4 1290-3E 12
1334 59856 830 Madera St. 358435 L22S 4 1290-3E 30
1335 59856 808 Madera St. N/A L22S 4 1290-3E 169
1336 59856 806 Madera St. 255121 L22S 4 1290-3E 170
1337 59857 6610 Brooklyn Ave. 255386 L22S 4 1290-3E 11
1338 59857 701-A 66th St. 358769 L22S 4 1290-3E 44
1339 59857 701-B 66th St. 255448 L22S 4 1290-3E 134
1340 59857 6648 Brooklyn Ave. 255381 L22S 4 1290-3E 157
1341 59861 6508 Wunderlin Ave. 254468 L22S 4 1290-3D 50
1342 59882 940-A Bldg 200 65th St. 357836 L22S 4 1290-3D 82
1343 59882 6508-A Wunderlin Ave. 357872 L22S 4 1290-3D 122
1344 59882 6508-B Wunderlin Ave. 357937 L22S 4 1290-3D 153
1345 59882 940-B Bldg 200 65th St. 357998 L22S 4 1290-3D 188
1346 59888 6354 Broadway 253387 L22S 4 1290-2D 137
1347 60002 221 Leghorn Ave. N/A L23S 4 1290-4E 34
1348 60004 240 Leghorn Ave. N/A L23S 4 1290-4E 25
1349 60004 235 Leghorn Ave. 363327 L23S 4 1290-4E 82
1350 60004 266 Leghorn Ave. N/A L23S 4 1290-4E 192
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1351 60004 280 Leghorn Ave. 262759 L23S 4 1290-4E 228
1352 60004 6624 Skyline Dr. 363573 L23S 4 1290-4E 258
1353 60220 227 Woodman St. 361940 L23S 4 1290-4E 19
1354 60220 218 Woodman St. 260355 L23S 4 1290-4E 42
1355 60220 211 Woodman St. 361986 L23S 4 1290-4E 88
1356 60225 285-A Woodman St. 361596 L23S 4 1290-4E 11
1357 60225 262 Woodman St. 361570 L23S 4 1290-4E 28
1358 60225 284 Woodman St. 1149587 L23S 4 1290-4E 70
1359 60225 285-B Woodman St. 361547 L23S 4 1290-4E 77
1360 60225 294 Woodman St. 361491 L23S 4 1290-4E 130
1361 60225 304 Woodman St. 259637 L23S 4 1290-4E 137
1362 60225 305-A Woodman St. 259643 L23S 4 1290-4E 143
1363 60225 312 Woodman St. 259503 L23S 4 1290-4E 152
1364 60225 305-B Woodman St. 361417 L23S 4 1290-4E 208
1365 60225 320 Woodman St. 259358 L23S 4 1290-4E 234
1366 60227 6635 Cielo Dr. 261339 L23S 4 1290-4E 98
1367 60227 6642 Cielo Dr. 362552 L23S 4 1290-4E 178
1368 60733 5946 Lauder St. 271596 L25S 4 1310-1D 21
1369 60733 5949 Lauder St. 369321 L25S 4 1310-1D 26
1370 60733 5938 Lauder St. 271602 L25S 4 1310-1D 80
1371 60733 5943 Lauder St. 271627 L25S 4 1310-1D 89
1372 60733 5933 Lauder St. 369316 L25S 4 1310-1D 107
1373 60733 5924 Lauder St. 369310 L25S 4 1310-1D 173
1374 60733 5929/5931 Lauder St. 369332 L25S 4 1310-1D 174
1375 60733 5919 Lauder St. 369344 L25S 4 1310-1D 201
1376 60733 5916 Lauder St. 369323 L25S 4 1310-1D 265
1377 60733 2355 Rancho Dr. 271655 L25S 4 1310-1D 278
1378 60740 5957 Lauder St. 271612 L25S 4 1310-1D 42
1379 60740 5952 Lauder St. 271583 L25S 4 1310-1D 44
1380 60740 5963 Lauder St. 369305 L25S 4 1310-1D 114
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1381 60740 5973 Lauder St. 369301 L25S 4 1310-1D 135
1382 60740 5968/5970 Lauder St. N/A L25S 4 1310-1D 173
1383 60740 5976 Lauder St. 271555 L25S 4 1310-1D 192
1384 60740 5981 Lauder St. 271594 L25S 4 1310-1D 196
1385 60769 5937 Cumberland St. 369404 L25S 4 1310-1D 7
1386 60769 5946 Cumberland St. 281367 L25S 4 1310-1D 28
1387 60769 5954-A Cumberland St. N/A L25S 4 1310-1D 138
1388 60769 5954-B Cumberland St. 271696 L25S 4 1310-1D 163
1389 60769 5957 Cumberland St. 369389 L25S 4 1310-1D 165
1390 60769 5965 Cumberland St. 271721 L25S 4 1310-1D 228
1391 60772 2413 Seabreeze Dr. 271736 L25S 4 1310-1D 23
1392 60772 6011 Cumberland St. 271699 L25S 4 1310-1D 72
1393 60772 6021 Cumberland St. 271695 L25S 4 1310-1D 155
1394 60772 6038-A Cumberland St. 271678 L25S 4 1310-1D 194
1395 60772 6038-B Cumberland St. 271660 L25S 4 1310-1D 262
1396 60772 6051 Cumberland St. 271675 L25S 4 1310-1D 319
1397 60773 5840/5860 Albemarle St. 369280 L25S 4 1310-1D 95
1398 60773 Vacant Lot 271569 L25S 4 1310-1D 99
1399 60773 Vacant Lot 271585 L25S 4 1310-1D 146
1400 60773 5870 Albemarle St. 369272 L25S 4 1310-1D 163
1401 60773 5871 Albemarle St. 369277 L25S 4 1310-1D 194
1402 60773 5873 Albemarle St. 271544 L25S 4 1310-1D 197
1403 60891 5727 Shaw St. 369712 L26S 4 1310-1D 22
1404 60891 5720 Shaw St. 272153 K26S 4 1310-1D 32
1405 60891 5719 Shaw St. 272177 K26S 4 1310-1D 57
1406 60891 5712 Shaw St. 272162 K26S 4 1310-1D 116
1407 60891 5714 Shaw St. 5511722 K26S 4 1310-1C 136
1408 60891 5711 Shaw St. 369735 K26S 4 1310-1C 150
1409 60891 2467 Hopkins St. 272220 K26S 4 1310-1C 169
1410 60891 2435 Hopkins St. 272178 K26S 4 1310-1C 175

Pipeline Rehab - Phase G-2 (Laterals) 
Appendix F- Scope of Work 
Volume 1 of 2 (Rev. Mar. 2014)

293 | Page



# Main FSN Street Address
Lateral 

FSN
6-Inch 
Lateral

Field 
Book 
Page

Council 
District

Thomas 
Bros 
Page

Approximate 
Distance from 

Upstream MH (ft)

Approximate 
Distance from 

Downstream MH (ft)

Scope of Work

1411 60891 2461 Hopkins St. 369745 K26S 4 1310-1C 187
1412 60893 5794 Cumberland St. 271858 L26S 4 1310-1D 89
1413 60893 2367 Morningside St. 271829 L26S 4 1310-1D 141
1414 60893 2359 Morningside St. 271819 L26S 4 1310-1D 151
1415 60893 2392 Morningside St. N/A L25S 4 1310-1D 238
1416 60893 2351 Morningside St. 271796 L25S 4 1310-1D 241
1417 60893 2343 Morningside St. 369442 L25S 4 1310-1D 273
1418 60898 2421 Reo Dr. 271846 L26S 4 1310-1D 8
1419 60898 2420 Reo Dr. 271855 L26S 4 1310-1D 58
1420 60898 2413 Reo Dr. 369472 L26S 4 1310-1D 74
1421 60898 2412 Reo Dr. 271837 L26S 4 1310-1D 108
1422 60898 2401 Reo Dr. 271810 L26S 4 1310-1D 124
1423 60900 5757 Winchester St. 369768 L26S 4 1310-2D 7
1424 60900 5751 Winchester St. 369776 L26S 4 1310-2D 20
1425 60900 5752 Winchester St. 369762 L26S 4 1310-2D 61
1426 60900 5745 Winchester St. 272270 L26S 4 1310-2D 103
1427 60900 5744 Winchester St. 369772 L26S 4 1310-2D 146
1428 60900 5739 Winchester St. 272280 L26S 4 1310-2D 159
1429 60900 5736 Winchester St. 272268 L26S 4 1310-2D 186
1430 60900 5733 Winchester St. 369812 L26S 4 1310-2D 213
1431 60900 5727 Winchester St. 272287 L26S 4 1310-2D 262
1432 60900 5728 Winchester St. 369799 L26S 4 1310-2D 266
1433 60904 2439 Morningside St. 271957 L26S 4 1310-1D 47
1434 60904 2431 Morningside St. 271952 L26S 4 1310-1D 55
1435 60904 2428 Morningside St. 271962 L26S 4 1310-1D 70
1436 60904 2423 Morningside St. 271926 L26S 4 1310-1D 126
1437 60904 2420 Morningside St. 369541 L26S 4 1310-1D 166
1438 60904 2412 Morningside St. 271932 L26S 4 1310-1D 174
1439 60904 2415 Morningside St. 271899 L26S 4 1310-1D 228
1440 60909 2527 Morningside St. 369694 L26S 4 1310-1D 105
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1441 60909 2521 Morningside St. 378192 L26S 4 1310-1D 186
1442 60909 2515 Morningside St. 272110 L26S 4 1310-1D 213
1443 60909 5865 Winchester St. 369635 L26S 4 1310-1D 253
1444 60910 5861 Roanoke St. 272198 L26S 4 1310-1D 114
1445 60919 5795 Roanoke St. 272308 L26S 4 1310-2D 8
1446 60919 5787 Roanoke St. 272322 L26S 4 1310-2D 57
1447 60919 5779 Roanoke St. 272333 L26S 4 1310-2D 107
1448 60919 5780 Roanoke St. 272315 L26S 4 1310-2D 124
1449 60919 5772 Roanoke St. 369834 L26S 4 1310-2D 150
1450 60919 5771 Roanoke St. 369852 L26S 4 1310-2D 155
1451 60919 5764 Roanoke St. 272334 L26S 4 1310-2D 201
1452 60919 5763 Roanoke St. 369861 L26S 4 1310-2D 207
1453 60944 2411 Deauville St. 369563 L26S 4 1310-1D 150
1454 60944 2422 Deauville St. 272028 L26S 4 1310-1D 204
1455 60944 2427 Deauville St. 369592 L26S 4 1310-1D 214
1456 60964 6042 Rancho Hills Dr. 272148 L26S 4 1310-1D 8
1457 60964 6041 Rancho Hills Dr. 369716 L26S 4 1310-1D 40
1458 60964 6032 Rancho Hills Dr. 272154 L26S 4 1310-1D 53
1459 60964 6031 Rancho Hills Dr. 369718 L26S 4 1310-1D 75
1460 60964 6022 Rancho Hills Dr. 272158 L26S 4 1310-1D 98
1461 60964 6021 Rancho Hills Dr. 369728 L26S 4 1310-1D 164
1462 60964 6012 Rancho Hills Dr. 272170 L26S 4 1310-1D 194
1463 60964 6002 Rancho Hills Dr. 369709 L26S 4 1310-1D 217
1464 60965 2571 Calle Gaviota 369610 L26S 4 1310-1D 9
1465 60965 2570 Calle Gaviota 272044 L26S 4 1310-1D 42
1466 60965 2581 Calle Gaviota 272060 L26S 4 1310-1D 53
1467 60965 2591 Calle Gaviota 272078 L26S 4 1310-1D 133
1468 60965 2584 Calle Gaviota 272069 L26S 4 1310-1D 135
1469 60985 6021 Winchester St. 271940 L26S 4 1310-1D 27
1470 60985 6020 Winchester St. 369516 L26S 4 1310-1D 64
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1471 60985 6015 Winchester St. 271942 L26S 4 1310-1D 66
1472 60985 6010 Winchester St. 369518 L26S 4 1310-1D 77
1473 60985 6009 Winchester St. 271950 L26S 4 1310-1D 125
1474 60985 2481 Seabreeze Dr. 369529 L26S 4 1310-1D 163
1475 60988 5979 Winchester St. 271966 L26S 4 1310-1D 66
1476 60988 5971 Winchester St. 369557 L26S 4 1310-1D 119
1477 60988 5970 Winchester St. 271946 L26S 4 1310-1D 127
1478 60988 5962 Winchester St. 271955 L26S 4 1310-1D 145
1479 60988 5963 Winchester St. 369561 L26S 4 1310-1D 162
1480 60988 2471 Rancho Dr. N/A L26S 4 1310-1D 229
1481 60995 2534 Reo Dr. 369652 L26S 4 1310-1D 20
1482 60995 2537 Reo Dr. 369638 L26S 4 1310-1D 39
1483 60995 5880 Roanoke St. 369665 L26S 4 1310-1D 53
1484 60996 2510 Reo Dr. 272048 L26S 4 1310-1D 81
1485 60996 2518 Reo Dr. 272059 L26S 4 1310-1D 93
1486 60996 2526 Reo Dr. 272071 L26S 4 1310-1D 139
1487 60996 2515 Reo Dr. 369616 L26S 4 1310-1D 148
1488 60996 2523 Reo Dr. 369620 L26S 4 1310-1D 155
1489 60996 2529 Reo Dr. 272073 L26S 4 1310-1D 204
1490 61000 2440 Rancho Dr. 369481 L26S 4 1310-1D 84
1491 61000 2437 Rancho Dr. 369462 L26S 4 1310-1D 108
1492 61000 2432 Rancho Dr. N/A L26S 4 1310-1D 146
1493 61000 2424 Rancho Dr. N/A L26S 4 1310-1D 155
1494 61000 2415 Rancho Dr. N/A L25S 4 1310-1D 201
1495 61000 5909 Cumberland St. 271771 L25S 4 1310-1D 251
1496 61000 2416 Rancho Dr. 271795 L25S 4 1310-1D 263
1497 61001 5939 Winchester St. 272001 L26S 4 1310-1D 65
1498 61001 5940 Winchester St. 369559 L26S 4 1310-1D 147
1499 61001 5918 Winchester St. 369568 L26S 4 1310-1D 191
1500 61001 5908 Winchester St. 271990 L26S 4 1310-1D 254
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1501 61004 6163 Seascape St. 272109 L26S 4 1310-1E 7
1502 61004 6160 Seascape St. 369653 L26S 4 1310-1E 28
1503 61004 6157 Seascape St. 272136 L26S 4 1310-1E 34
1504 61004 6152 Seascape St. 369661 L26S 4 1310-1E 80
1505 61012 2629 Calle Serena 369727 L26S 4 1310-1E 9
1506 61012 2630 Calle Serena 272202 L26S 4 1310-1E 15
1507 61012 2643 Calle Serena 369747 L26S 4 1310-1E 33
1508 61012 2646 Calle Serena 272241 L26S 4 1310-2E 118
1509 61012 2657 Calle Serena 369773 L26S 4 1310-2E 133
1510 61014 6132 Winchester St. 369465 L26S 4 1310-1E 30
1511 61014 6133 Winchester St. 271842 L26S 4 1310-1E 48
1512 61014 6127 Winchester St. 369483 L26S 4 1310-1D 87
1513 61014 6121 Winchester St. 378800 L26S 4 1310-1D 140
1514 61014 2531 Calle Serena 271904 L26S 4 1310-1D 174
1515 61014 2541 Calle Serena 271924 L26S 4 1310-1D 174
1516 61021 2661 Hopkins St. 272627 L26S 4 1310-2D 3
1517 61021 2651 Hopkins St. 370075 L26S 4 1310-2D 40
1518 61021 2641 Hopkins St. 272602 L26S 4 1310-2D 91
1519 61021 2631 Hopkins St. 272595 L26S 4 1310-2D 138
1520 61021 2640 Hopkins St. 378197 L26S 4 1310-2D 155
1521 61045 2894 Calle Salida del Sol 370124 L26S 4 1310-2D 29
1522 61045 2887 Calle Salida del Sol 272712 L26S 4 1310-2D 42
1523 61045 2895 Calle Salida del Sol 272731 L26S 4 1310-2D 84
1524 61119 6240 Rancho Hills Dr. 369771 L26S 4 1310-1E 21
1525 61119 6233 Rancho Hills Dr. 272278 L26S 4 1310-2E 51
1526 61119 6230 Rancho Hills Dr. 272254 L26S 4 1310-2E 62
1527 61119 6225 Rancho Hills Dr. 369804 L26S 4 1310-2E 92
1528 61129 2672 Homedale St. 369755 L26S 4 1310-1E 3
1529 61129 2662 Homedale St. 369734 L26S 4 1310-1E 60
1530 61129 2655 Homedale St. 369738 L26S 4 1310-1E 72
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1531 61129 2652 Homedale St. 272175 L26S 4 1310-1E 122
1532 61129 2642 Homedale St. 272156 L26S 4 1310-1E 182
1533 61129 2632 Homedale St. 272138 L26S 4 1310-1E 223
1534 61129 2643 Homedale St. 272147 X L26S 4 1310-1E 229
1535 61129 2622-A Homedale St. 369659 L26S 4 1310-1E 301
1536 61129 2637 Homedale St. 272105 L26S 4 1310-1E 322
1537 61129 2622-B Homedale St. N/A L26S 4 1310-1E 343
1538 61134 2702 Landscape St. 272171 L26S 4 1310-1E 72
1539 61134 2709 Landscape St. 272144 L26S 4 1310-1E 126
1540 61134 2710 Landscape St. 272176 L26S 4 1310-1E 139
1541 61169 3124 Mt Miguel Dr. 370281 L26S 4 1310-2D 20
1542 61169 3134 Mt Miguel Dr. 272905 L26S 4 1310-2D 95
1543 61169 3143 Mt Miguel Dr. 370308 L26S 4 1310-2D 137
1544 61169 3144 Mt Miguel Dr. 272912 L26S 4 1310-2D 170
1545 61169 3154 Mt Miguel Dr. 370313 L26S 4 1310-2D 243
1546 61181 2612 Homedale St. 369631 L26S 4 1310-1E 2
1547 61181 2615 Homedale St. N/A L26S 4 1310-1E 71
1548 61181 2602 Homedale St. N/A L26S 4 1310-1E 74
1549 61184 6186 Seascape Dr. 272017 L26S 4 1310-1E 27
1550 61184 6245 Winchester St. 272012 L26S 4 1310-1E 46
1551 61184 6183 Seascape Dr. 369609 L26S 4 1310-1E 69
1552 61184 6225 Winchester St. 369590 L26S 4 1310-1E 110
1553 61184 6212 Seascape Dr. 271991 L26S 4 1310-1E 216
1554 61191 2662 Gross Ct. 271864 L26S 4 1310-1E 115
1555 61191 2652 Gross Ct. 271862 L26S 4 1310-1E 118
1556 61191 2653 Gross Ct. 271861 L26S 4 1310-1E 120
1557 61220 2731 Hopkins St. 272700 L26S 4 1310-2D 1
1558 61220 2740 Hopkins St. 370127 L26S 4 1310-2D 16
1559 61220 2741 Hopkins St. 272720 L26S 4 1310-2D 46
1560 61220 2751 Hopkins St. 272734 L26S 4 1310-2D 97
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1561 61220 5562 Lydia St. 370149 L26S 4 1310-2D 141
1562 61220 2761 Hopkins St. 370156 L26S 4 1310-2D 144
1563 61220 2802 Hopkins St. N/A L26S 4 1310-2D 158
1564 61220 2812 Hopkins St. N/A L26S 4 1310-2D 159
1565 61220 2820 Hopkins St. N/A L26S 4 1310-2D 160
1566 61221 2941 Morningside St. 370192 L26S 4 1310-2D 35
1567 61221 2957 Morningside St. 272789 L26S 4 1310-2D 88
1568 61221 2958 Morningside St. 272802 L26S 4 1310-2D 90
1569 61221 2965 Morningside St. 370201 L26S 4 1310-2D 136
1570 61221 2966 Morningside St. 272809 L26S 4 1310-2D 139
1571 61221 2971 Morningside St. 370207 L26S 4 1310-2D 185
1572 61221 2970 Morningside St. 370214 L26S 4 1310-2D 191
1573 61221 2977 Morningside St. 272813 L26S 4 1310-2D 238
1574 61221 2978 Morningside St. 370218 L26S 4 1310-2D 240
1575 61221 2983 Morningside St. 272822 L26S 4 1310-2D 286
1576 61221 2984 Morningside St. 370225 L26S 4 1310-2D 289
1577 61221 2989 Morningside St. 272830 L26S 4 1310-2D 338
1578 61221 2990 Morningside St. 272842 L26S 4 1310-2D 341
1579 61513 3490 Lindbergh St. 370336 L34S 8 1330-E6 148
1580 61513 3481 Lindbergh St. 272990 L34S 8 1330-E6 174
1581 61513 3480 Lindbergh St. 272965 L34S 8 1330-E6 204
1582 61513 3471 Lindbergh St. 272989 L34s 8 1330-E6 216
1583 61513 3470 Lindbergh St. 272964 L34S 8 1330-E6 259
1584 61514 3455 Foss St. 370435 L34S 8 1330-E6 16
1585 61514 3465 Foss St. 273096 L34S 8 1330-E6 90
1586 61514 3475 Foss St. 370432 L34S 8 1330-E6 136
1587 61514 3476 Foss St. 273065 L34S 8 1330-E6 151
1588 61514 3485 Foss St. 273090 L34S 8 1330-E6 198
1589 61514 3486 Foss St. 273066 L34S 8 1330-E6 200
1590 61524 510 Bleriot Ave. 272962 L34S 8 1330-E6 12
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1591 61524 521 Bleriot Ave. 272986 L34S 8 1330-E6 61
1592 61524 520 Bleriot Ave. 370358 L34S 8 1330-E6 64
1593 61524 531 Bleriot Ave. 370370 L34S 8 1330-E6 131
1594 61524 530 Bleriot Ave. 370373 L34S 8 1330-E6 133
1595 61524 540 Bleriot Ave. 273018 L34S 8 1330-E6 176
1596 61524 541 Bleriot Ave. 273021 L34S 8 1330-E6 182
1597 61524 551 Bleriot Ave. 273039 L34S 8 1330-E6 231
1598 61524 550 Bleriot Ave. 273042 L34S 8 1330-E6 253
1599 61524 560 Bleriot Ave. 370411 L34S 8 1330-E6 286
1600 61552 3850 Coleman Ave. 370891 L34S 8 1330-7F 46
1601 61552 3838 Coleman Ave. 370890 L34S 8 1330-7F 74
1602 61745 4043 Marzo St. 277011 L35S 8 1350-1F 7
1603 61745 4048 Marzo St. 373036 L35S 8 1350-1F 20
1604 61745 4057 Marzo St. 373066 L35S 8 1350-1F 68
1605 61745 4060 Marzo St. 276928 L35S 8 1350-1F 76
1606 61745 4071 Marzo St. 277012 L35S 8 1350-1F 123
1607 61745 4072 Marzo St. 276930 L35S 8 1350-1F 131
1608 61745 4085 Marzo St. 277013 L35S 8 1350-1F 183
1609 61745 4084 Marzo St. 276931 L35S 8 1350-1F 191
1610 61817 1374 Del Sol Ln. 372850 L35S 8 1350-1E 12
1611 61817 1369 Del Sol Ln. 276688 L35S 8 1350-1E 50
1612 61817 1384 Del Sol Ln. 276693 L35S 8 1350-1E 58
1613 61817 1383 Del Sol Ln. 276694 L35S 8 1350-1E 69
1614 61817 1397 Del Sol Ln. 276713 L35S 8 1350-1E 72
1615 61817 1394 Del Sol Ln. 276714 L35S 8 1350-1E 73
1616 61846 3445 Arruza St. 276581 L35S 8 1350-1E 9
1617 61846 3446 Arruza St. 372757 L35S 8 1350-1E 16
1618 61846 3431 Arruza St. 276579 L35S 8 1350-1E 58
1619 61846 3432 Arruza St. 372754 L35S 8 1350-1E 70
1620 61846 3417 Arruza St. 276576 L35S 8 1350-1E 113
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1621 61846 3418 Arruza St. 372753 L35S 8 1350-1E 120
1622 61846 3405 Arruza St. N/A L35S 8 1350-1E 178
1623 61846 3406 Arruza St. 372751 L35S 8 1350-1E 180
1624 62030 112 Alverson Rd. N/A L36S 8 1350-F3 8
1625 62030 109-113 Alverson Rd. 279276 L36S 8 1350-F3 34
1626 62030 107 Alverson Rd. 279281 L36S 8 1350-F3 123
1627 62030 104 Alverson Rd. N/A L36S 8 1350-F3 180
1628 62040 169 Alverson Rd. N/A L36S 8 1350-F3 103
1629 62040 153 Alverson Rd. N/A L36S 8 1350-F3 114
1630 62040 147 Alverson Rd. 279140 L36S 8 1350-F3 204
1631 62040 143 Alverson Rd. 374457 L36S 8 1350-F3 220
1632 62040 Sunset School Field Alverson Rd. 279166 L36S 8 1350-F3 227
1633 62040 141 Alverson Rd. N/A L36S 8 1350-F3 301
1634 62046 119 Alverson Rd. N/A L36S 8 1350-F3 7
1635 62046 123 Alverson Rd. N/A L36S 8 1350-F3 64
1636 62046 128 Alverson Rd. N/A L36S 8 1350-F3 79
1637 62046 129 Alverson Rd. N/A L36S 8 1350-FE 98
1638 62046 Sunset School Field A Alverson Rd. N/A L36S 8 1350-F3 132
1639 62046 Sunset School Field B Alverson Rd. N/A L36S 8 1350-F3 144
1640 62046 131-139 Alverson Rd. 374483 L36S 8 1350-F3 212
1641 62046 Sunset School Field C Alverson Rd. 279213 L36S 8 1350-F3 228
1642 62046 Sunset School Field D Alverson Rd. N/A L36S 8 1350-F3 229
1643 62051 655 San Ysidro Blvd. 279050 L36S 8 1350-3E 34
1644 62051 779 San Ysidro Blvd. 279078 L36S 8 1350-3E 71
1645 62051 805 San Ysidro Blvd. 374394 L36S 8 1350-3E 316
1646 62069 3724 Sunset Ln. 374397 L35S 8 1350-3F 86
1647 62069 Vacant Lot 374398 L35S 8 1350-3E 137
1648 62113 3826 Beyer Bl. N/A L36S 8 1350-F3 78
1649 62113 3830 Beyer Bl. 278810 L36S 8 1350-F3 94
1650 62113 3854-3862 Beyer Bl. 278814 L36S 8 1350-F3 99
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1651 62113 318 Foothill Rd. N/A L36S 8 1350-F3 169
1652 62150 3930 Beyer Blvd. 278942 L36S 8 1350-F3 103
1653 62726 7332 Casper Dr. 197447 M14S 7 1250-5F 9
1654 62726 7327 Casper Dr. 197522 M14S 7 1250-5F 25
1655 62726 7308 Casper Dr. 197174 M14S 7 1250-5F 172
1656 62730 7268 Casper Dr. 319106 M14S 7 1250-5F 5
1657 62730 7251 Casper Dr. 197030 M14S 7 1250-5F 52
1658 62730 7248 Casper Dr. 196860 M14S 7 1250-5F 75
1659 62730 7228 Casper Dr. 318979 M14S 7 1250-5F 157
1660 62742 6772 Golfcrest Dr. 196691 M14S 7 1250-5F 15
1661 62742 6771 Golfcrest Dr. 196886 M14S 7 1250-5F 74
1662 62742 6762 Golfcrest Dr. 196863 M14S 7 1250-5F 104
1663 62742 6761 Golfcrest Dr. 319158 M14S 7 1250-5F 153
1664 62742 6751 Golfcrest Dr. 197118 M14S 7 1250-5F 196
1665 62742 6752 Golfcrest Dr. 196987 M14S 7 1250-5F 214
1666 62742 6741 Golfcrest Dr. 197238 M14S 7 1250-5F 287
1667 62742 6742 Golfcrest Dr. 319319 M14S 7 1250-5F 318
1668 62744 7208 Glenflora Ave. 319802 M14S 7 1250-5F 70
1669 62744 6702 Golfcrest Dr. 197742 M14S 7 1250-5F 79
1670 62744 6711 Golfcrest Dr. 197741 M14S 7 1250-5F 120
1671 62744 6712 Golfcrest Dr. 197681 M14S 7 1250-5F 122
1672 62765 6560 Belle Glade Ave. 200821 M15S 7 1250-5E 21
1673 62765 6545 Belle Glade Ave. 201154 M15S 7 1250-5E 154
1674 62765 6544 Belle Glade Ave. 322276 M15S 7 1250-5E 163
1675 62777 6414 Elmcrest Dr. 202332 M15S 7 1250-6E 45
1676 62777 6450 Elmcrest Dr. 202024 M15S 7 1250-6E 196
1677 62826 6287 Lake Shore Dr. 322906 M15S 7 1250-6G 163
1678 62826 6307 Lake Shore Dr. 201900 M15S 7 1250-6G 231
1679 62849 6202 Lake Shore Dr. 324119 M15S 7 1250-6F 26
1680 62849 6210 Lake Shore Dr. 203668 M15S 7 1250-6F 107
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1681 62849 6218-A Lake Shore Dr. N/A M15S 7 1250-6F 117
1682 62849 6218-B Lake Shore Dr. 203514 M15S 7 1250-6F 180
1683 62849 6215 Lake Shore Dr. 323911 M15S 7 1250-6F 184
1684 62849 6226 Lake Shore Dr. 203345 M15S 7 1250-6F 259
1685 62849 6234 Lake Shore Dr. 323682 M15S 7 1250-6F 340
1686 62852 6242-A Lake Shore Dr. N/A M15S 7 1250-F6 7
1687 62852 6242-B Lake Shore Dr. 203059 M15S 7 1250-F6 37
1688 62852 6250 Lake Shore Dr. 323421 M15S 7 1250-F6 119
1689 62852 6258 Lake Shore Dr. 202642 M15S 7 1250-F6 209
1690 62852 6266 Lake Shore Dr. 323185 M15S 7 1250-F6 274
1691 62872 6233 Cowles Mtn. Blvd. 323741 M15S 7 1250-6G 49
1692 62872 6239 Cowles Mtn. Blvd. 203235 M15S 7 1250-6G 84
1693 62872 6251 Cowles Mtn. Blvd. 323475 M15S 7 1250-6G 228
1694 62872 6257 Cowles Mtn Blvd. 202747 M15S 7 1250-6G 296
1695 63239 7945 Pala St. 258503 M22S 4 1290-3G 6
1696 63239 7946 Pala St. 258404 M22S 4 1290-3G 14
1697 63239 7936 Pala St. 360715 M22S 4 1290-3G 72
1698 63239 7935 Pala St. 258529 M22S 4 1290-3G 75
1699 63239 7926 Pala St. 258473 M22S 4 1290-3G 135
1700 63239 7905 Pala St. 258658 M22S 4 1290-3G 216
1701 63249 7959 Anza Dr. 257327 M22S 4 1290-3G 13
1702 63249 7960 Anza Dr. 257125 M22S 4 1290-3G 40
1703 63249 7967 Anza Dr. 359965 M22S 4 1290-3G 71
1704 63249 7975 Anza Dr. 359914 M22S 4 1290-3G 116
1705 63249 7972 Anza Dr. 257080 M22S 4 1290-3G 123
1706 63335 702 Beacon Dr. 359929 M22S 4 1290-3G 35
1707 63335 7903 Anza St. 360023 M22S 4 1290-3G 72
1708 63336 7952 Anza Dr. 257151 M22S 4 1290-3G 24
1709 63336 7951 Anza Dr. 360020 M22S 4 1290-3G 27
1710 63336 7943 Anza Dr. 360022 M22S 4 1290-3G 87
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1711 63336 7944 Anza Dr. 359879 M22S 4 1290-3G 90
1712 63336 7936 Anza Dr. 359882 M22S 4 1290-3G 144
1713 63336 7928 Anza Dr. 257166 M22S 4 1290-3G 208
1714 63336 7927 Anza Dr. 360026 M22S 4 1290-3G 211
1715 63336 7920 Anza Dr. 257174 M22S 4 1290-3G 266
1716 63336 7919 Anza Dr. 360029 M22S 4 1290-3G 274
1717 63336 7910 Anza Dr. 257137 M22S 4 1290-3G 330
1718 63336 7911 Anza Dr. 360037 M22S 4 1290-3G 332
1719 64626 4227 Powderhorn Dr. 273394 M34S 8 1330-G6 22
1720 64626 4230 Powderhorn Dr. 370603 M34S 8 1330-7G 29
1721 64626 4222 Powderhorn Dr. 370602 M34S 8 1330-7G 67
1722 64626 4219 Powderhorn Dr. 273395 M34S 8 1330-7G 123
1723 64626 4214 Powderhorn Dr. 273366 M34S 8 1330-7G 131
1724 64626 4203 Powderhorn Dr. 370623 M34S 8 1330-7G 179
1725 64626 4206 Powderhorn Dr. 370600 M34S 8 1330-7G 187
1726 64626 4190 Powderhorn Dr. 273364 M34S 8 1330-7G 225
1727 64626 4193 Powderhorn Dr. 273390 M34S 8 1330-7G 242
1728 64626 4187 Powderhorn Dr. 370599 M34S 8 1330-7G 285
1729 64626 4180 Powderhorn Dr. 273389 M34S 8 1330-7G 298
1730 64753 1804 Blando Ln. 373800 M36S 8 1350-G2 41
1731 64753 1808 Blando Ln. 373814 M36S 8 1350-G2 70
1732 64753 1812 Blando Ln. 278174 M36S 8 1350-G2 111
1733 64753 1816 Blando Ln. 278214 M36S 8 1350-3G 179
1734 64753 1820 Blando Ln. 278249 M36S 8 1350-3G 223
1735 64755 167 Avenida De La Madrid N/A M36S 8 1350-G3 6
1736 65189 7078 Bobhird Dr. 313458 N13S 7 1250-3J 26
1737 65395 8709 Verlane Dr. 316599 N14S 7 1251-4A 17
1738 65395 8712 Verlane Dr. 193451 N14S 7 1251-4A 40
1739 65395 8715 Verlane Dr. 193520 N14S 7 1251-4A 66
1740 65396 8730 Verlane Dr. 316252 N14S 7 1251-4A 99
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1741 65396 8733 Verlane Dr. 193212 N14S 7 1251-4A 114
1742 65396 8736 Verlane Dr. 193067 N14S 7 1251-4A 148
1743 65397 8741 Verlane Dr. 193012 N14S 7 1251-4A 59
1744 65397 8740 Verlane Dr. 192909 N14S 7 1251-4A 60
1745 65397 8739 Verlane Dr. 193098 N14S 7 1251-4A 61
1746 65427 8243 San Carlos Dr. 196823 N14S 7 1250-5J 37
1747 65427 High School San Carlos Dr. N/A N14S 7 1250-5J 98
1748 65427 8253 San Carlos Dr. 196838 N14S 7 1250-5J 103
1749 65427 8263 San Carlos Dr. 319046 N14S 7 1250-5J 151
1750 65427 8273 San Carlos Dr. 196856 N14S 7 1250-5J 206
1751 65427 8283 San Carlos Dr. 196866 N14S 7 1250-5J 285
1752 65606 6691 Jackson Dr. 201691 N15S 7 1250-5H 31
1753 65606 6692 Jackson Dr. 322801 N15S 7 1250-6H 34
1754 65606 6682 Jackson Dr. 201970 N15S 7 1250-6H 83
1755 65606 6681 Jackson Dr. 201751 N15S 7 1250-6H 92
1756 65606 6671 Jackson Dr. 322707 N15S 7 1250-5H 148
1757 65606 6672 Jackson Dr. 322866 N15S 7 1250-6H 164
1758 65606 6662 Jackson Dr. 322892 N15S 7 1250-6H 209
1759 65606 6661 Jackson Dr. 322742 N15S 7 1250-6H 219
1760 65606 6651 Jackson Dr. 322770 N15S 7 1250-6H 270
1761 65606 6652 Jackson Dr. 202104 N15S 7 1250-6H 293
1762 65606 6641 Jackson Dr. 322814 N15S 7 1250-6H 326
1763 65606 6642 Jackson Dr. 202154 N15S 7 1250-6H 341
1764 65631 6239 Spruce Lake Ave. 323607 N15S 7 1250-6H 1
1765 65631 6240 Spruce Lake Ave. 203108 N15S 7 1250-6G 13
1766 65631 6247 Spruce Lake Ave. 203031 N15S 7 1250-6H 42
1767 65631 6248 Spruce Lake Ave. 202985 N15S 7 1250-6G 51
1768 65631 6255 Spruce Lake Ave. 202842 N15S 7 1250-6H 103
1769 65631 6256 Spruce Lake Ave. 323408 N15S 7 1250-6G 121
1770 65676 6333 Balsam Lake Ave. 200962 N15S 7 1250-H5 6
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1771 65676 6327 Balsam Lake Ave. 322262 N15S 7 1250-H5 60
1772 65676 6332 Balsam Lake Ave. 201012 N15S 7 1250-H5 70
1773 65676 6326 Balsam Lake Ave. 201084 N15S 7 1250-H5 93
1774 65676 6314 Balsam Lake Ave. 201412 N15S 7 1250-H5 10
1775 65676 6307 Balsam Lake Ave. 201523 N15S 7 1250-H5 15
1776 65676 6315 Balsam Lake Ave. 201408 N15S 7 1250-H5 59
1777 65676 6320 Balsam Lake Ave. 201201 N15S 7 1250-H5 105
1778 65676 6321 Balsam Lake Ave. 322340 N15S 7 1250-H5 141
1779 65689 6370 Lake Arago Ave. 321844 N15S 7 1250-5J 42
1780 65689 6373 Lake Arago Ave. 200495 N15S 7 1250-5J 54
1781 65689 6378 Lake Arago Ave. 321790 N15S 7 1250-5J 91
1782 65689 6379 Lake Arago Ave. 200445 N15S 7 1250-5J 110
1783 65689 6385 Lake Arago Ave. 321569 N15S 7 1250-5J 176
1784 65689 6384 Lake Arago Ave. 321703 N15S 7 1250-5J 179
1785 65689 6390 Lake Arago Ave. 321645 N15S 7 1250-5J 227
1786 65689 6391 Lake Arago Ave. 200250 N14S 7 1250-5J 246
1787 65689 6398 Lake Arago Ave. 200259 N14S 7 1250-5J 270
1788 65689 6397 Lake Arago Ave. 200194 N14S 7 1250-5J 273
1789 65724 6201 Amber Lake Ave. 203952 N15S 7 1250-6J 47
1790 65724 6202 Amber Lake Ave. 324211 N15S 7 1250-6J 56
1791 65724 6209 Amber Lake Ave. 203843 N15S 7 1250-6J 117
1792 65724 6210 Amber Lake Ave. 324111 N15S 7 1250-6J 136
1793 65724 6217 Amber Lake Ave. 203679 N15S 7 1250-6J 197
1794 65724 6218 Amber Lake Ave. 324025 N15S 7 1250-6J 199
1795 65724 6225 Amber Lake Ave. 203618 N15S 7 1250-6J 232
1796 65724 6226 Amber Lake Ave. 203570 N15S 7 1250-6J 262
1797 65724 6233 Amber Lake Ave. 203447 N15S 7 1250-6J 311
1798 65724 6234 Amber Lake Ave. 323836 N15S 7 1250-6J 324
1799 66343 8755 Blue Lake Dr. 204258 O15S 7 1251-6A 18
1800 66343 8754 Blue Lake Dr. 324355 O15S 7 1251-6A 65
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1801 66343 8747 Blue Lake Dr. 204250 O15S 7 1251-6A 81
1802 66343 8746 Blue Lake Dr. 324353 N15S 7 1251-6A 138
1803 66343 8741 Blue Lake Dr. 204256 N15S 7 1251-6A 151
1804 66343 8740 Blue Lake Dr. 324351 N15S 7 1251-6A 204
1805 66343 8735 Blue Lake Dr. 204254 N15S 7 1251-6A 221
1806 66343 8730 Blue Lake Dr. 324349 N15S 7 1251-6A 275
1807 66343 8729 Blue Lake Dr. 204255 N15S 7 1251-6A 289
1808 5181929 Parking Lot Balboa Park 5181976 X G21S 3 1289-2C 14
1809 5181929 Parking Lot Balboa Park 5181977 X G21S 3 1289-2C 146
1810 5181929 Parking Lot Balboa Park 5181928 X G21S 3 1289-2C 269
1811 5181972 10263 Balboa Park-Private Rd 5180946 X G21S 3 1289-1C 25
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APPENDIX G 

SEWER LATERAL REHABILITATION SAMPLE DATA TEMPLATES 

 



FSN ADDRESS FSN LATERAL PRE CCTV DATE REHAB DATE LENGTH DIAMETER ORIG PIPE MATERIAL INSTALLED CLEANOUT LINING TYPE DESC LINING METHOD DESC REHAB CONTRACTOR DESC REHAB MATERIAL VENDOR DEFECT COMMENTS ACCEPTANCE DATE
16655 6918 Haworth St 168360 20 4 PVC CIPP (PULLED OR INVERSION) ACE PIPELINE CORPORATION 8/30/2010
16655 6932 Haworth St 168335 13 4 PVC CIPP (PULLED OR INVERSION) ACE PIPELINE CORPORATION 8/30/2010
16655 6946 Haworth St 168290 16 4 PVC CIPP (PULLED OR INVERSION) ACE PIPELINE CORPORATION 8/30/2010
16655 6953 Haworth St 168336 17 4 PVC CIPP (PULLED OR INVERSION) ACE PIPELINE CORPORATION 8/30/2010
16655 6960 Haworth St 168268 19 4 PVC CIPP (PULLED OR INVERSION) ACE PIPELINE CORPORATION 8/30/2010
16655 6974 Haworth St 298898 21 4 PVC CIPP (PULLED OR INVERSION) ACE PIPELINE CORPORATION 8/30/2010
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APPENDIX H 

SAMPLE PAYROLL FORM 



 

Project Name:    Contractor's Name:    
Work Order No or Job Order No.   Contractor's Address:  
Resident Engineer (RE):    Contact Name:  

Fringe Benefits 

Employee 
Number 

Employee Name 
Labor 
Code 

Regular 
Prevailing 
Wage 

Total 
Fringe 

Total 
Rate 

W.C. 
Rate 

Liability 
Insurance 

ER 
Taxes 
FICA 

ER Taxes 
Medicare

ER 
Taxes 
FUI 

ER 
Taxes 
SUI 

ER Taxes 
Training 

Total 
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APPENDIX I 

SAMPLE DOOR HANGER



 

PROJECT NAME 

The work will consist of: 
 Edit this information: The construction work will 
include pot holing in the northbound curb lane 
of Torrey Pines Road between Coast Walk and 
Princess Street. 
 

How your neighborhood may be impacted: 
 Edit this information: Traffic delays due to lane 
closure. 

 Two‐way traffic will be maintained at all times.  
 
Anticipated Construction Schedule 
 Edit this information: The project upgrades for 
the entire neighborhood have been ongoing and 
now are scheduled to start on your street.  

 The entire neighborhood project started in 
____  and is anticipated to be complete in ____. 

 
Hours and Days of Operation 
 Edit this information: Monday to Friday  
(7:30 a.m. to 4 p.m.) 

PROJECT NAME 

The work will consist of: 
 Edit this information: The construction work will 
include pot holing in the northbound curb lane 
of Torrey Pines Road between Coast Walk and 
Princess Street. 
 

How your neighborhood may be impacted: 
 Edit this information: Traffic delays due to lane 
closure. 

 Two‐way traffic will be maintained at all times.  
 
Anticipated Construction Schedule 
 Edit this information: The project upgrades for 
the entire neighborhood have been ongoing and 
now are scheduled to start on your street.  

 The entire neighborhood project started in  
____  and is anticipated to be complete in ____. 

 
Hours and Days of Operation 
 Edit this information: Monday to Friday  
(7:30 a.m. to 4 p.m.) 

For questions related to this work
Call: (619) 533‐4207 

Email: engineering@sandiego.gov 
Visit: sandiego.gov/CIP 

For questions related to this work
Call: (619) 533‐4207 

Email: engineering@sandiego.gov 
Visit: sandiego.gov/CIP 
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INTENTIONALLY LEFT BLANK 



Date: September 24, 2014 

C(J ~ffllf'l, , ' (&j 
\joJ£d 

· Purchasing and Contracting Department 
Contracting Division 

1200 Third A venue, Suite 200 
San Diego, CA 92101 

. (619) 236-6000 

FAX TRANSMITTAL 

The following 3 pages (including this cover) are intended :for: 

11o: Estimator !?rom: Celia Navarro 

Company: Southwest l)ipeline & Trenchles Divis.ion.: Contracting Group 

Email# .i ustin@swpipeline.com FAX# 619~533~3633 

Phone# (310) 329-8717 flJwnc # 619-533~3431 

RE: Bid# K~15~5368~DBB-3 ·- Pi12eline Rehab- Phase G-2 (Laterals) 
COMMENTS: - ~·= " 

:::::~ 

In tabulating the bid results of subject project, we have found that the 
ESTIMATED TOTAL BASE BID is $4,102,020.00 NOT $4,106,220.00 as per 
your bid. 

Please FAX or Email acknowledgement/concurrence of the correct amount, by 
4:00pm today. 

If there are any problems with receiving this F'AX transmission (such as missing pages), please 
contact the Sender at the "From" phone number given above. 

TI-llS MESSAGE IS INTI3NDED ONLY FOR THE USB OF THE INDIVIDUAL OR ENTITY TO WHICH IT IS ADDRESSED, AND MAY 
CONTAIN INFORMATION THAT IS PRIVILEGED, CONFIDENTIAL AND EXEMJYJ' FROM DISCLOSURE UNDER APPLICABLE 
LAW, RECEIPT BY AN UNINTENDED IUIC!PIENT DOES NOT CONSTITUTE A WAIVER OF ANY Al>J>LJCABLE PIUVILEGE. 

If the reader of this mc.~sago is not the Intended recipient, or tho employee or ugent responsible f01· delivering the message to the intended 
recipient, you are hereby notified that any dissmninalion, distl'ibution or copying of this communication is strictly prohiblted.If you have received 
this commtmication in error, please notify us immcdintely by telephone, and return the originalmessnge to us nt the ubovo nddrcss via the U.S. 
Postal Service. 

JUSTIN P. OUCHAJNEAU 
1-:~r'~I:SIDeNTfTREASURER/RMO 

SOUTHWEST PIPELINE£ AND 
TRElNCHLESS COI~P. 



City of San Diego 
CONTRACTOR'S NAME: Southwest Pipeline & Trenchless Corp. 
ADDRESS: 22118 S. Vermont Ave., Torrance CA 90502 
TELEPHONE NO.: 310-329-8717 FAJ( N0.:___,3.LL1-""0-"":32 ... 9=-0"-"'9""'81..__ ______ _ 
CITY CONTACT: Clementina Giordano, Contract Specialist, Email: Cgiordano({llsandiego.gov 

Phone No. (619) 533-3481, Fax No. (619) 533-3633 
L. Nasrnwi I B. Doringo I LJI 

CONTRACT 
DOCUMENTS 

FOR 

Pipeline Rehab -Phase G-2 (Laterals) 

VOLUME20F2 

BID NO.: __________ _...;:;.K==-·=15"--=53::...:;6=8...;:-D=B=B=:....-.:::...3 ________ _ 

SAP NO. (WBS/IO/CC): _____ ~B'--'-1=1=02=9'--------------

CLIENT DEPARTMENT: _____ -=2=0=11=---------------'--

COUNCIL DISTRICT: ______ _;C=I=T-=YW'-'-'-'I=D=E"-------------

PROJECTTYPE: _________ ~J~A~------------------

THIS CONTRACT IS SUBJECT TO THE FOLLOWING: 

);> THE CITY'S SUBCONTRACTING PARTICIPATION REQUIREMENTS FOR SLBE PROGRAM. 

);> PREVAILING WAGE RATES: STATE [8J FEDERAL 0 
);> APPRENTICESHIP 

THIS BIJJDING DOCUMENT TO BE SUBMITTED IN ITS ENTIRETY~ ----- -
REFER TO VOLUME 1 COVER PAXJE FOR TIME, DATE, AND UJ('AIION 

.... 
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BIDDING DOCUMENTS 

PROPOSAL 

Bidder's General Information 

To the City of San Diego: 

Pursuant to "Notice Inviting Bids", specifications, and requirements on file with the City Clerk, and 
subject to all provisions of the Charter and Ordinances of the City of San Diego and applicable laws 
and regulations of the United States and the State of California, the undersigned hereby proposes to 
furnish to the City of San Diego, complete at the prices stated herein, the items or services hereinafter 
mentioned. The undersigned further warrants that this bid is not made in the interest of, or on behalf 
of, any undisclosed person, partnership, company, association, organization, or corporation; that the 
bid is genuine and not collusive or sham; that the bidder has not directly or indirectly induced or 
solicited any other bidder to put in a false or sham bid, and has not directly or indirectly colluded, 
conspired, connived, or agreed with any bidder or anyone else to put in a sham bid, or that anyone 
shall refrain from bidding; that the bidder has not in any manner, directly or indirectly, sought by 
agreement, communication, or conference with anyone to fix the bid price of the bidder or any other 
bidder, or to fix any overhead, profit, or cost element of the bid price, or of that of any other bidder, 
or to secure any advantage against the public body awarding the contract of anyone interested in the 
proposed contract; that all statements contained in the bid are true; and, further, that the bidder has 
not, directly or indirectly, submitted his or her bid price or any breakdown thereof, or the contents 
thereof, or divulged infonnation or data relative thereto, or paid, and will not pay, any fee to any 
corporation, partnership, company, association, organization, bid depository, or to any member or 
agent thereof to effechmte a collusive or sham bid. 

The undersigned bidder(s) further warrants that bidder(s) has thoroughly examined and understands 
the entire Contract Documents (plans and specifications) and the Bidding Documents therefore, and 
that by submitting said Bidding Documents as its bid proposal, bidder(s) acknowledges and is bound 
by the entire Contract Documents, including any addenda issued thereto, as such Contract Documents 
incorporated by reference in the Bidding Documents. 

IF A SOLE OWNER OR SOLE CONTRACTOR SIGN HERE: 

(1) Name under which business is conducted'---______ N_IA ___________ _ 

(2) Signature (Given and surname) ofproprietor ________________ _ 

(3) Place of Business (Street & Number)-------------------

( 4) City and State--------------'-------Zip Code __ _ 

(5) Telephone No.----------- Facsimile No. _________ _ 

(6) Email Address-------------------------

IF A PARTNERSHIP. SIGN HERE: 

N/A 
(1) Name under which business is conducted-------------------

"'Y"' 
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BIDDING DOCUMENTS 

(2) Name of each member of partnership, indicate character of each partner, general or special 
(limited): 

(3) Signature (Note: Signature must be made by a general partner) 

Full Name and Character of partner 

(4) Place of Business (Street & Number)-------------------

(5) City and State-----------------Zip Code _____ _ 

(6) Telephone No. ------------ Facsimile No.----------

(7) Email Address-----'-----------------------

business is conducted __ s_ou_t_hw_e_s_t_P_ip_e_lin_e_&_T_re_n_ch_l_es_s_c_o_rp_. ____ _ 

Justin Duchaineau 

(Printed Name) 

President 

(Title of Officer) 
(Impress Corporate Seal Here) 

(3) Incorporated under the laws of the State of __ c_a_lif_o_rn_ia _____________ _ 

(4) Place of Business (Street & Number) __ 2_2_1_18_S_. V_e_r_m_on_t_A_v_e. __________ _ 

(5) City and State ___ T~o_r_ra_n_c_e,_C_a_li_fo_rn_ia __________ Zip Code __ 9_o_s_oz __ _ 

(6) Telephone No. __ 31_0_-3_2_9_-8_7_17 ______ Facsimile No. 310-329-0981 

(7) Email Address ____ iu_st_in_@_s_w_p_ip_e_li_ne_._co_m ________________ _ 
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BIDDING DOCUMENTS 

THE FOLLOWING SECTIONS MUST BE FILLED IN BY ALL PROPOSERS: 

In accordance with the "NOTICE· INVITING BIDS", the bidder holds a California State 
Contractor's license for the following classificution(s) to· perform the work described in these 
specifications: 

LICENSE CLASSIFICATION ______ A _____________ _ 

LICENSE NO. 773862 EXPIRES 1/31/2016 -----------------
This license classification must also be shown on the front of the bid envelope. Failure to show 
license classification on the bid envelope may cause return of the bid unopened. 

TAX IDENTIFICATION NUMBER (TIN):  _  

Email Address: ________________ iu_s_ti_n@ __ sw_p_i_pe_li_ne_._co_m __________________________ _ 

L MUST BE NOTARIZED BELOW: 

p nalty of pet:jury, that the representations made herein regarding my State 

numbera::xpiration &~i~~ buc wdp~:~:~t 
-----------------------

SUBSCRIBED AND SWORN TO BEFORE ME, THIS _22_n_d __ DAy OF _s_e_pt_e_m_be_r ,_2_01_4_. 

Notary Public in and for the County of_Lo_s_A_n_g_e_le_s _____________ , State of __ c_a_lif_or_n_ia ____ _ 

--? y")¥} 1e;L.-. 
(NOTARIAL SEAL) 

ROBERT BOLGER JR a commission I 2061640 
c Notary Public • California 
z Los Angeles County. I 1. o o o o oM¥ SOTIT]; tx~rts ~aJ2)-Ji1! 
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BIDDING DOCUMENTS 

BID BOND 

KNOW ALL MEN BY THESE PRESENTS, 

That Southwest Pipeline and Trenchless Corp. as Principal, and 

Liberty Mutual Insurance Company as Surety, are 
held and finnly bound unto The City of San Diego hereinafter called "OWNER," in the sum of 
10% OF THE TOTAL BID AMOUNT for the payment of which sum, well and truly to be made, 
we bind ourselves, our heirs, executors, administrators, successors, and assigns, jointly and severally, 
finnly by these presents. 

WHEREAS, said Principal bas submitted a Bid to said OWNER to perfonn the WORK required 
under the bidding schedule(s) of the OWNER's Contract Documents entitled 

Pipeline Rehab Phase G-2 (Laterals) 

NOW THEREFORE, if said Principal is awarded a contract by said OWNER and, within the time 
and in the manner required in the "Notice Inviting Bids11 enters into a written Agreement on the fonn 
of agreement bound with said Contract Documents, furnishes the required certificates of insurance, 
and furnishes the required Performance Bond and Payment Bond, then this obligation shall be null 
and void, otherwise it shall remain in full force and effect. In the event suit is brought upon this bond 
by said OWNER and OWNER prevails, said Surety shall pay all costs incurred by said OWNER in 
such suit, including a reasonable attorney's fee to be fiXed by the court • 

................ ..,SEALED, this ___ _:2::.;:5:..:.;th.;___ ___ day of __ __;...;A=ug"""u=s.;;....t __ __,, 2014_ 

(SEAL AND NOTARIAL ACKNOWLEDGEMENT OF SURETY) 
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CALIFORNIA ALL-PURPOSE ACI<NOWLEDGMENT 

State of California 

County of Los Angeles 

AUG 2, 5 2014 On __________________ __ 

) ss 

) 

before me, Lisa L. Thornton, Notary Public , personally 

appeared Noemi Quiroz , who proved to me on the basis of satisfactory evidence 

to be the personfs} whose namefs} isfa-Fe subscribed to the within instrument and 

acknowledged to me that fl.e/sheAfl.ev executed the same in .J:H.s.fherftR.e.i.f authorized 

capacityfi.e.st, and that by .J:H.s.fherft.A.efF signaturefs} on the instrument the personfs}, or the 

entity upon behalf of which the personfs} acted, executed the instrument. 

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing 

paragraph is true and correct. 

WITNESS my hand and official seal. 

(Seal) 



This Power of Attorney limits the acts of those named herein, and they have no authority to bind the Company except In the manner and to the extent herein stated. Not 
valid for mortgage, note, loan, letter of credit, bank deposl~ currency rate, Interest rate or residual value guarantees. To confirm the validity of this Power of Attorney call 
610·832·8240 between 9:00 am and 4:30pm EST on any business day. 

American Fire and Casualty Company 
The Ohio Casualty Insurance Company 

Liberty Mutual Insurance Company 
West American Insurance Company 

POWER OF ATTORNEY 
KNOWN ALL PERSONS BY THESE PRESENTS: That American Fire & Casualty Company and The Ohio Casualty Insurance Company are corporations duly organized under the laws 
of the State of New Hampshire, that Liberty Mutual Insurance Company is a corporation duly organized under the laws of the State of Massachusetts, and West American Insurance 
Company Is a corporation .duly o_rganlzed. unde~ the laws of the State of Indiana (herein collectively called the 'Companies'), pursuant to and by authority herein set forth, does hereby 
name, constitute and apf101nt, Noem1 QUiroz 
of the city of Los Ang·-=e,..:le:!:s~!.!..!!. s~ta~te:::.o~f~.,C"'"A.,--""its""'t_ru_e-an-d""'la-wf""'u"'"l...,at,..to-m-ey-.i:-n-""fa-ct,...., -wi:::-th"""'f'"'ull:-p-ow_e_r_a-nd.,..a-u""th-on""·ty...,h:-e-re7b-y -co-n"""fe-rre...,d""'to-...,.sig-n-. e-x-ec_u..,..te-a-n"'"d -ac"'"kn_o_w.,..le...,.dg-e""'th:--e 
following surety bond: 

Principal Name: Southwest Pipeline and Trenchless Corp. 

Obligee Name: City of San Diego 

Surety Bond Number: Bid Bond Bond Amount: See Bond Form 

IN WITNESS WHEREOF, this Power of Attorney has been subscribed by an authorized officer or official of the Companies and lhe corporate seals of the Companies have been affixed 
thereto this~ day of November, 2013. 

STATE OF PENNSYLVANIA ss 
COUNTY OF MONTGOMERY 

American Fire and Casualty Company 
The Ohio Casualty Insurance Company 
Liberty Mutual Insurance Company 
Wes merican Insurance Company 

On this~ day of November, 2013, before me personally appeared David M. Carey, who acknowledged himself to be the Assistant Secretary of American Fire and Casualty Company, 
Liberty Mutual insurance Company, The Ohio Casualty Company, and West American Insurance Company, and that he, as such, being authorized so to do, execute the foregoing 
Instrument for the purposes therein contained by signing on behalf of the corporations by himself as a duly authorized officer. 

IN WITNESS WHEREOF, I have hereunto subscribed my name and affixed my notarial seal at Plymouth Meeting, Pennsylvania, on the day and year first above written. 

COMMONWEALTH OF PENNSYLVANIA 

Notarial Seal 
Teresa Pastella, Notary Public By: ....--,~~:£..4,......~"-:-~~~"'-:::~,.P...-L---

Piymouth Twp., Montgomery County 
1-0i L>~l' ~ My commission Expires March 26,2017 

'liN pi}~" Member Pennsylvania Assoclallon of Notaries 
This Power of Attor ey-ls made and executed pursuant to and by auttiority of the following By-laws and Authorizations of American Fire and Casualty Company, The Ohio Casualty 
Insurance Company, Liberty Mutual Insurance Company, and West American Insurance Company which resolutions are now In full force and effect reading as follows: 

ARTICLE IV- OFFICERS- Section 12. Power of Attorney. Any officer or other official of the Corporation authorized for that purpose In writing by the Chairman or the President, and 
subject to such limitation as the Chairman or the President may prescribe, shall appoint such attorneys-in-fact, as may be necessary to act In behalf of the Corporation to make, execute, 
seal, acknowledge and deliver as surety any and all undertakings, bonds, recognizances and other surety obligations. Such attorneys-In-fact, subject to the limitations set forth In their 
respective powers of attorney, shall have full power to bind the Corporation by their signature and execution of any such Instruments and to altach thereto the seal of the Corporation. 
When so executed, such Instruments shall be as binding as if signed by the President and attested to by the Secretary. Any power or authority granted to any representative or attorney
In-fact under the provisions of this article may be revoked at any time by the Boaid, the Chairman, the President or by the officer or officers granting such power or authority. 

ARTICLE XIII - Execution of Contracts - SECTION 5. Surety Bonds and Undertakings. Any officer of the Company authorized for that purpose In writing by the chairman or tihe 
president, and subject to such limitations as the chairman or the president may prescribe, shall appoint such attomeys-in-fact, as may be necessary to act in behalf of the Company to 
make, execute, seal, acknowledge and deliver as surety any and all undertakings, bonds, recognizances and other surety obligations. Such attorneys-In-fact subject to the limitations set 
forth In their respective powers of attorney, shall have full power to bind the Company by their signature and execution of any such Instruments and to attach thereto the seal of the 
Company. When so executed such instruments shall be as binding as if signed by the president and attested by the secretary. 

Certificate of Designation- The President of the Company, acting pursuant to the Bylaws of the Company, authorizes David M. Carey, Assistant Secretary to appoint such attorneys
In-fact as may be necessary to act on behalf of the Company to make, execute, seal, acknowledge and deliver as surety any and all undertakings, bonds, recognizances and other 
surety obligations. 

Authorization - By unanimous consent of the Company's Boaid of Directors, the Company consents that facsimile or mechanically reproduced signature of any assist<~nf. secretary of 
the Company, wherever appearing upon a certified copy of any power of attorney Issued by the Company In connection with surety bonds, shall be valid and binding upon the Company 
with the sarne force and effect as though manually affixed. 

I, Gregory W. Davenport, the undersigned, Assistant Secretary, of American Fire and Casualty Company, The Ohio Casualty Insurance Company, Liberty Mutual Insurance 
Company, and West American Insurance Company do hereby certify that the original power of attorney of which the foregoing Is a full, true and correct copy of the Power of Attorney 
executed by said Companies, Is In full force and effect and has not been revoked. 

IN TESTIMONY WHEREOF, I have hereunto set my hand and affixed lhe seals of said Companies this 25th day of August , 20.!±_. 

By: ~-~ 
Gregory w. Davenport, Assistant Secretary 



BIDDING DOCUMENTS 

NON-COLLUSION AFFIDAVIT TO BE EXECUTED BY BIDDER AND 
SUBMITTED WITH BID UNDER 23 UNITED STATES CODE 112 AND 

PUBLIC CONTRACT CODE 7106 
State of California ) 

) ss. 

County Of Los Angeles ) 
--------~----------

____ J;:_;u::..:sc::.ti;.;..n ""D..;;:;u..:;.:ch""a:;;.oin""'ec.;;.;ac::.u _____________ , being first duly sworn, deposes and 

says that he or she is _:...P:....::re:..::.s=-=id-=-en:..:..:t'------------- of the party making the foregoing 

bid that the bid is not made in the interest of, or on behalf of, any undisclosed person, partnership, 

company, association, organization, or corporation; that the bid is genuine and not collusive or sham; 

that the bidder has not directly or indirectly induced or solicited any other bidder to put in a false or 

sham bid, and has not directly or indirectly colluded, conspired, connived, or agreed with any bidder 

or anyone else to put in a sham bid, or that anyone shall refrain from bidding; that the bidder has not 

in any manner, directly or indirectly, sought by agreement, communication, or conference with 

anyone to fix the bid price of the bidder or any other bidder, or to fix any overhead, profit, or cost 

element of the bid price, or of that of any other bidder, or to secure any advantage against the public 

body awarding the contract of anyone interested in the proposed contract; that all statements 

contained in the bid are true; and further, that the bidder has not, directly or indirectly, submitted his 

aJalG'olv-R-.tllereof, or the contents thereof, or divulged information or data 

relative thereto, y, any fee to any corporation, partnership, company 

ization, bid depository, or to any member or agent thereof to effectuate a collusive 

or sham bid. 
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BIDDING DOCUMENTS 

CONTRACTORS CERTIFICATION OF PENDING ACTIONS 

As part of its bid or proposal (Non-Price Proposal in the case of Design-Build contracts), the Bidder 
shall provide to the City a list of all instances within the past 10 years where a complaint was filed or 
pending against the Bidder in a legal or administrative proceeding alleging that Bidder discriminated 
against its employees, subcontractors, vendors or suppliers, and a description of the status or 
resolution of that complaint, including any remedial action taken. 

CHECK ONE BOX ONLY. 

IKJ The undersigned certifies that within the past 10 years the Bidder has NOT been the 
subject of a complaint or pending action in a legal administrative proceeding alleging 
that Bidder discriminated against its employees, subcontractors, vendors or suppliers. 

D The undersigned certifies that within the past 10 years the Bidder has been the 
subject of a complaint or pending action in a legal administrative proceeding alleging 
that Bidder discriminated against its employees, subcontractors, vendors or suppliers. 
A description of the status or resolution of that complaint, including any remedial 
action taken and the applicable dates is as follows: 

Pipeline & Trenchless Corp. 

Title _P_re_s_ld_e_n_t ------

Date __ 9-_2_2-_2_01_4 ____ _ 

USE ADDITIONAL FORMS AS NECESSARY 

Pipeline Rehab- Phase G-2 (Laterals) 
Contractors Certification of Pending Actions 
Volume 2 of2 (Rev. Mar. 2014) 
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BIDDING DOCUMENTS 

EQUAL BENEFITS ORDINANCE 
CERTIFICATION OF COMPLIANCE 

For additional infonnation, contact: 

CITY OF SAN DIEGO 
EQUAL BENEFlTS PIWGHAM 

202 C Street, MS 9A, San Diego, CA 92101 
Phone (619) 533-3948 Fax (619) 533-3220 

COMPANY INFORMATION 

Company Name: Southwest Pipeline & Trench less Corp. Contact Name: Justin Duchaineau 

Company Address: 22118 S. Vermont Ave., Torrance CA 90502 Contact Phone: 310-329-8717 

Contact Email: justin@swpipeline.com 

CONTRACT INFORMATION 

Contract Title: Pipeline Rehab-Phase G-2 (Laterals) Start Date: 

Contract Number (if no number, state location): End Date: 

SUMMARY OF EQUAL BENEFITS ORDINANCE REQUIREMENTS 
The Equal Benefits Ordinance [EBO] requires the City to enter into contracts only with contractors who certify they will provide and 
maintain equal benefits as defined in SDMC §22.4302 for the duration of the contract. To comply: 
• Contractor shall otier equal benefits to employees with spouses and employees with domestic partners. 

• Benefits include health, dental, vision insurance; pension/40l(k) plans; bereavement, tinnily, parental leave; discotmts, child care; 
travel/relocation expenses; employee assistance programs; credit union membership; or any other benefit. 

• Any benefit not offer an employee with a spouse, is not required to be offered to an employee with a domestic partner. 
• Contractor shall post notice of firm's equal benefits policy in the workplace and notify employees at time of hire and during open 

enrollment periods. 
• Contractor shall allow City access to records, when requested, to confirm compliance with EBO requirements. 
• Contractor shall submit EBO Cert({icarion of Compliance, signed under penalty of perjury, prior to award of contract. 

NOTE: This summaty is provided for convenience. Full text of the EBO and Rules Implementing the EBO are available at 
www.sandiego.gov/admfnistration. 

CONTRACTOR EQUAL BENEFITS ORDINANCE CERTIFICATION 

Please indicate your firm's compliance status with the EBO. The City may request supporting documentation. 

IZJ I affirm compliance with the EBO because my firm (contractor must select one reason): 

1i!1 Provides equal benefits to spouses and domestic partners. 
D Provides no benefits to spouses or domestic partners. 
D Has no employees. 
D Has collective bargaining agreement(s) in place prior to January 1, 2011, that has not been renewed or 

expired. 

D I request the City's approval to pay atTected employees a cash equivalent in lieu of equal benefits and verify my firm 
made a reasonable etTort but is not able to provide equal benefits upon contract award. I agree to notify employees of 
the availability of a cash equivalent for benefits available to spouses but not domestic partners and to continue to make 
every reasonable effort to extend all avai to domestic partners. 

It is unlawful for any contractor to knowingly 
associated with the execution, award, amendment, 

Under penalty ofpe1jury under laws of the 
firm understands the requirements of the .w'I'LIUIIILI~'H"'·" 
contract or pay a cash equivalent if authorized 

Pipeline Rehab - Phase G-2 (Laterals) 
Equal Benefits Ordinance Certification of Compliance 
Volume 2 of2 (Rev. Mar. 2014) 

Hn•vw'""''I.VH to the City regarding equal benefits or cash equivalent 
[San Diego Municipal Code §22.4307(a)] 

'"''"''"''nr'"" is true and correct. I further certify that my 
for the duration of the 

(Rev 02115/20 L 1) 
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BIDDING DOCUMENTS 

PROPOSAL (BID) 

The Bidder agrees to the construction of Pipeline Rehab- Phase G-2 (Laterals) for the City of San Diego, in accordance with these contract documents 
for the prices listed below. The Bidder guarantees the Contract Price for a period of 120 days (90 days for federally fimded contracts and contracts 
valued at $500,000 or less) from the date of Bid opening to Award of the Contract. The duration of the Contract Price guarantee shall be extended by the 
number of days required for the City to obtain all items necessary to fulfill all conditions precedent e.g., bond and insurance. 

Item Quantity Unit NAICS 

1 1 LS 524126 

') 1 LS 238990 .. 
3 1 LS 237310 

4 1 LS 237110 

5 1 AL 

6 100 CY 237310 

7 7 TON 237310 

8 6,125 SF 237310 

9 450 CY 237310 

10 80 LB 237310 

11 1,250 LF 237310 

12 1,750 SF 237310 

Pipeline Rehab- Phase G-2 (Laterals) 
Proposal (BID) 
Volume 2 of2 (Rev. Mar. 2014) 

Payment 
Reference 

2-4.1 

7-9.1.1 

7-10.2.6 

9-3.4.1 

9-3.5 

300-1.4 

302-3.2 

302-4.12.4 

302-6.8 

302-14.5 

303-5.9 

303-5.9 

Description Unit Price Extension 

BASE BID 

Bonds (Payment and Performance) >< $'ftJ,. tJ oa ~" 
Video Recording of Pre-existing Conditions >< $ ~-!!:00. ~C> 

Traffic Control >< '§: ;J 0 
$ I ,.,t>t'~ 

Mobilization >< $(00~00 Ol 
'/ .. 

Field Orders - Type II >< $120,000.00 

Additional Pavement Removal & Disposal $ 5(/. c I) $ S.a&o oc 
/ . 

Asphalt Pavement Repair $(l?0. ()0 $ 7PO. tJo 

Rubber Polymer Modified Slurry Type II and $ i. tlV $ [,)2-'5. oc 
Striping 

Concrete Pavement $ 2tt{ ()0 $ ?4000. a> 

Crack Seal $ 3o. cc $ 2r-tltt~ & c 

Additional Curb and Gutter $27. oc $33; 750. ()0 

Additional Sidewalk Removal and Replacement $ 7. (JO /2.-;?.SO ov $ 7 ' 
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Item Quantity Unit NAICS 

. 
13 12 TON 237310 

14 2 TON 237110 

15 20 EA 237110 

16 1 EA 237110 

17 225 EA 237110 

18 15 LF 237110 

19 1,711 EA 237110 

20 90 EA 2371 IO 

21 10 EA 237110 

22 15 EA 237110 

23 1 LS 541330 

24 1 LS 237990 

Pipeline Rehab- Phase G-2 (Laterals) 
Proposal (BID) 
Volume 2 of2 (Rev. Mar. 2014) 

Payment 
Reference 

306-1.5.1 

306-1.6 

306-1.9.1 

306-1.9.1 

500-1.2.7 

500-1.2.7 

500-1.6.6 

500-1.6.6 

500-1.6.6 

500-4.9 

701-13.9.5 

701-13.9.5 

BIDDING DOCUMENTS 

Description Unit Price Extension 

Temporary Resurfacing $/tJt'. 6<' $ ?;;utb~ ~ 

Imported Backfill $ i'd. C'' $ '80. bfJ 

4-Inch Sewer Lateral & Cleanout . <"? z.uo. 00 
$.// • $ ytooa dtl 

6-lnch Sewer Lateral & Cleanout ~ ()0 $ r2&Ct. $'-5.Z011 oo / to. 

Point Repair for Existing Sewer Lateral $t6SCJ.t!O s3711 ZSO. oe 

Additional Point Repair for Existing Sewer Lateral $J.5tJ. oc $ ~~ 7SO~ 00 

4-Inch Sewer Lateral Lining (Up to 7-Feet of Depth) $~76S?Jf) $3,Piq1 'I 15". ')0 

4-Inch Sewer Lateral Lining (Deeper than 7-Feet of $//11 tJ, (J 0 $/71; roo. 0 () 

Depth) 

DO oiJ 
6-Inch Sewer Lateral Lining $2-tOC(). $2f),.tJOO. 

Service Lateral Connection Sealing $ 'too. otJ ·.z. S"oo o!1 $/ -"/ • 

Water Pollution Control Program Development >< $ soo. ()O 

Water Pollution Control Program Implementation >< $5;000., {)() 

ESTIMATED TOTAL BASE BID: ~ ; p.,tf f'5. 

1/l Vr;.P/~ ..,. 
r, ,; 1 

()I~~\,) 

l I ~'"'.-.. ~ 
.'14. I I I r\ '? O':J. (\ (;: U (• \ 'I-' 1-/- ! Vo\ , ..,., v . • p . 

~ ; ! '<- ~;\.) 
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BIDDING DOCUMENTS 

TOTAL BID PRICE FOR BID (Items 1 through 24 inclusive) amount written in words: 

CJ11 e livutda Dolla-f:3 avvd I' 
"f_(};'GJ csz..IILTS: 

The. Bid shall contain an acknowledgment of receipt of all addenda, the numbers of which shall be filled in on the Bid form. If an addendum or addenda 
has been issued by the City and not noted as being received by the Bidder, this proposal shall be rejected as being non-responsive. The following 
addenda have been received and are acknowledged in this bid: _____ A __________________________ _ 

The names of all persons interested in the foregoing proposal as principals are as follows: 

Justin Duchaineau-President 

Robert Bolger- Secretary 

IMPORTANT NOTICE: If Bidder or other interested person is a corporation, state secretary, treasurer, and manager thereof; if a co-partnership, state 
true name of firm, also names of all individual co-partners composing firm; if Bidder or other interested person is an individual, state first and last names 
in full. 

B
.dd Southwest Pipeline & Trenchless Corp. 1 er: __________________________________________________________________________ __ 

Title: President 

Vermont Ave., Torrance CA 90502 

Signature: ~.....,-.. - =--_____..,' 

Pipeline Rehab- Phase G-2 (Laterals) 
Proposal (BID) 
Volume 2 of2 (Rev. Mar. 2014) 
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BIDDING DOCUMENTS 

NOTES: 

A. The City shall determine the low Bid based on the Base Bid alone. 

B. Prices and notations shall be in ink or t:Y'Pewritten. All corrections (which have been initiated by the Bidder using erasures, strike out, line out, or 
"white-out") shall be typed or written in with ink adjacent thereto, and shall be initialed in ink by the person signing the bid proposal. 

C. Failure to initial all corrections made in the bidding documents may cause the Bid to be rejected as non-responsive and ineligible tor further 
consideration. 

D. Blank spaces must be filled in, using figures. Bidder's failure to submit a price for any Bid item that requires the Bidder to submit a price shall 
render the Bid non-responsive and shall be cause for its rejection. 

E. Unit prices shall be entered tor all unit price items. Unit prices shall not exceed two (2) decimal places. If the Unit prices entered exceed two (2) 
decimal places, the City will only use the first two digits after the decimal points without rounding up or down. 

F. All extensions of the unit prices bid will be subject to verification by the City. In the case of inconsistency or conflict between the product of the 
Quantity x Unit Price and the Extension, the product shall govem. 

G. In the case of inconsistency or conflict, benveen the sums of the Extensions with the estimated total Bid, the sun1 of the Extensions shall govern. 

H. Bids shall not contain any recapitulation of the Work. Conditional Bids will be rejected as being non-responsive. Altemative proposals will not 
be considered unless called for. 

Pipeline Rehab- Phase G-2 (Laterals) 
Proposal (BID) 
Volume 2 of2 (Rev. Mar. 2014) 
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BIDDING DOCUMENTS 

LIST OF SUBCONTRACTORS 

In accordance \\ith the requirements provided in the "Subletting and Subcontmcting Fair Practices Act". Divisiun 2, Pan I, Chapter 4 of the Public Contract Code. the Bid<h."f shall list below the 
name and addrt."SS of each Subcontractor who will pertorm work, labor, render services or specially fabricat\."S and installs a portion {type) of the work or improvement. in an an1ount in excess of 
0.5% of the Contractor's total Bid. The Bidder shan also Jb1 below the portion of the work which will be done by each sub;:ontractor under this Contract. The Contractor shall list only one 
Subcontractor for each portion of the Work. The DOLLAR VALUE of the total Bid to be performed shall be stated for all subcontractors listed. Failure to comply with this f\."qUircmcnt shall 
result in the Bid being reject~o-d as non-responsive and ineligible for aVI.11Td. The Bidder's attention is direct~.-d to the SJ"!Cial Pmvisions- General; Pamb>raph 2-3 Subcontracts. which stipulates 
the percent of the Work to be performed with the Bidders' own forces. The Bidder shall Jist all SLBE, ELBE, DBE, DVBE. MBE. WBE. OBE, SDB. WoSB. HUBZone, and SDVOSB 
Subcontractors that Bidders arc ~-eking recognition towards achic~ing any mandatory, voluntary, or both subcontracting participation percentages. 

Subcontractors· LiC\.'llSC Number must be tilled in. Failure to provide the intonnation specified may deem the bidder non-responsive. 

DOLLAR VALUE MBE. WB£, ODE. 

NAME, ADDRESS AND TELEPHONE NUMBER CONSTRUCTOR SUBCONTRACI'OR TYPE OF OF DVB£,08£. WHERE CHECK IF 

OF SUBCONTRACTOR OR DESIGNER UCENSE NUMBER 
SUBCONTRACT ELB£, SLBE,SDB, CERTIFIED 

JOINT 
WORK VENTURE 

(MUST BE WoSB, HUBZmle. 0 
FILLED OI.JTI ORSDVOSBCD PARTNERSIUP 

Name: Eas~ow 

Address: 1;3682 Li!Jdamer!l 6sm~ tJfJ3_, 921).0 
. 

City: San Diego State: CA constructor 960845 lateral ELSE City 

Zip: 92128 Phone:909.908.7300 Rehab// 

Entail: adam@trencb!P.ssrebab com Ltc&t tr 'b 11. 
un-nq 

Name: CQJicb 8s Sons I e 
Address: 54Z :I!:Ullb StrAAt 
City: Gardena State: CA constructor 783522 open cut IJsil-1/ WfJ. i)c OBE 
Zip: 90248 Phone: 310.516.6346 clean-outs 

Email: gcolich@colich.corn partial 

(i) As appropriate. Bidder shaJI identitY Subcontractor as one of the following and shall include a Yalid proof of cenificatiun (except for ODE. SLBE and ELBE): 

0 

Cenitled Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Busines.-. 

As appropriate, Bidder shall indicate ifSubconuactoris certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department ofGeneml Services 
State of California 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

CITY 
CPUC 
CADoGS 
CA 

Certified Woman Business Enterprise 
Certified Disabled Vetemn Bu.-.iness Enterprise 
Certified Emcq,.>ing l~-al Business Enterprise 
Small Disadvantaged Business 
liUBZonc Business 

State of California Department ofT rnnsportation 
San Diego Regional Minority Supplier DiYersity Cmmcil 
City of los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELSE 

SDB 
HUBZone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Bidder wiD not receive 811)' subc:ontrading particlpatlon percentages if the Bidder fails to submit the required proof of certification. 

Pipeline Rehab- Phase G-2 (laterals) 
Fonn AA 35- List of Subcontractors 
Volume 2 of2 (Rev. Mar. 2014) 
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BIDDING DOCUMENTS 

NAMED EQUIPMENT/MATERIAL SUPPLIER LIST 

The Bidder seeking the recognition of equipment, materials, or supplies obtained from Suppliers towards achieving any mandatory, voluntary, or both subcontracting participation percentages shall list the 
Supplier(s) on the Named Equipment/Material Supplier LisL The Named Equipmen11Material Supplier List, at a minimum. shall have the name, locations (City) and the DOLLAR VALUE of the 
Suppliers. The Bidder will be credited up to 60% of the amount to be paid to the Suppliers tor such materials and supplies unless vendor manufactures or substantially alters materials and supplies in which 
case 1 00"/o will be credited. The Bidder is to indicate (Y es!No) whether listed firm is a supplier or manufacturer. In calculating the subcontractor participation percentages, vendors/suppliers will receive 
60% credit of the listed DOLLAR VALUE, whereas manufacturers \Viii receive tOO% crediL If no indication provided, listed firm will be credited at 60% of the listed dollar value for purposes of 
calculating the Subcontractor Participation Percentage, Suppliers will receive 60% credit of the listed DOLLAR VALUE, whereas manufacturers will receive 100% credit. If no indication provided, listed 
ftrm ""ill be credited at 60% of the listed DOLLAR VALUE for purposes of calculating the subcontractor participation percentages. 

Nmne:; ________________________ __ 

Address:. _____________________ __ 

City: _____ _ State:. _____ _ 

Zip:. _______ _ Phone: ____________ __ 

Email: _____________ _ 

Name: ____________ _ 

Address: ____________ _ 

City: ______ _ State:. _____ _ 

Zip: Phone:. _______ _ 

Email:. _____________ _ 

G) As appropriate, Bidder shall identify VendoriSupplier as one of the following and shall include a valid proof of certification (except for OBE,SLBE and ELBE}: 

Certified Minority Business Enterprise 
Certified Disadvantage-d Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Ser>ice-Disabled Veteran 0\Vned Small Business 

<J) As appropriate, Bidder shall indicate if Vendor/Supplier is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

CITY 
CPUC 
CADoGS 
CA 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Cotmcil 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CALTRANS 
SRMSDC 

LA 
SBA 

The Bidder will not receive any subcontracting participation percentages if the Bidder fails to submit the required proof of certification. 

Pipeline Rehab- Phase G-2 (Laterals) 
Form AA 40- Named Equipment I Material Supplier List 
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September 9, 2014 ADDENDUM "A"  Page 1 of 3 
Pipeline Rehab – Phase G-2 (Laterals) 

City of San Diego 
CITY CONTACT:  CLEMENTINA GIORDANO, Contract Specialist, Email: cgiordano@sandiego.gov  

  Phone No. (619) 533-3481, Fax No. (619) 533-3633  

ADDENDUM “A” 

FOR 

Pipeline Rehab - Phase G-2 (Laterals) 

BID NO.:   K-15-5368-DBB-3  

SAP NO. (WBS/IO/CC):   B-11029  

CLIENT DEPARTMENT:   2011  

COUNCIL DISTRICT:   CITYWIDE  

PROJECT TYPE: JA  

 

  

BID DUE DATE: 

2:00 PM 
SEPTEMBER 23, 2014 
CITY OF SAN DIEGO 

PUBLIC WORKS CONTRACTS 
1010 SECOND AVENUE, 14th FLOOR, MS 614C 

SAN DIEGO, CA 92101



 

September 9, 2014 ADDENDUM "A"  Page 2 of 3 
Pipeline Rehab – Phase G-2 (Laterals) 

A. CHANGES TO CONTRACT DOCUMENTS 

The following changes to the Contract Documents are hereby made effective as though 
originally issued with the bid package.  Bidders are reminded that all previous 
requirements to this solicitation remain in full force and effect. 

B. VOLUME 1 
 
1. To Cover Page, DELETE in its entirety and SUBSTITUTE with page 3 of this 

Addendum. 

 

 

 

 

 

 

 

 

James Nagelvoort, Director  
Public Works Department 

Dated: September 9, 2014 
San Diego, California 

JN/BD/egz



 

September 9, 2014 ADDENDUM "A"  Page 3 of 3 
Pipeline Rehab – Phase G-2 (Laterals) 

City of San Diego 
CONTRACTOR’S NAME:  
ADDRESS:  
TELEPHONE NO.:   FAX NO.:  
CITY CONTACT:  Clementina Giordano, Contract Specialist, Email: Cgiordano@sandiego.gov  

  Phone No. (619) 533-3481, Fax No. (619) 533-3633  
L. Nasrawi/B. Doringo/LJI 

CONTRACT 
DOCUMENTS 

FOR  

Pipeline Rehab - Phase G-2 (Laterals) 

VOLUME 1 OF 2 

BID NO.:   K-15-5368-DBB-3  

SAP NO. (WBS/IO/CC):   B-11029  

CLIENT DEPARTMENT:   2011  

COUNCIL DISTRICT:   CITYWIDE  

PROJECT TYPE: JA  

THIS CONTRACT IS SUBJECT TO THE FOLLOWING: 

 THE CITY’S SUBCONTRACTING PARTICIPATION REQUIREMENTS FOR SLBE PROGRAM. 

 PREVAILING WAGE RATES: STATE  FEDERAL  

 APPRENTICESHIP 

BID DUE DATE: 

2:00 PM 
SEPTEMBER 23, 2014 
CITY OF SAN DIEGO 

PUBLIC WORKS CONTRACTS 
1010 SECOND AVENUE, 14th FLOOR, MS 614C 

SAN DIEGO, CA  92101 


	K-15-5368-DBB-3-Volume 1
	Appendix E - Location Maps.pdf
	132 2600.pdf
	326
	627
	599 600
	656 662 664
	675 3154
	2994 2999
	3009 3222 3224
	3357
	1067 1080
	1276 1279 1280
	3576 3595
	8339
	10561 10562 10564 10665 10667 10674 10675
	13619 13620
	13675
	13895
	14048 14049 14105
	14335 14336
	14583
	14633 14634
	17568
	18888
	21196 21197
	21781
	21886
	22273
	27168 27272
	27322 27364
	32725
	32888
	33068 33069 33070
	37680
	37942
	37949 37966 37981
	38232
	38323
	38992 39036
	39293 39511 39503
	39315
	39327
	39795
	39825
	44799 44804 44806 44824
	44865
	44947
	45222 45223 45256
	46731
	46936 46979
	50061 50128 50129 50172 50174 50193 50301
	50061 50065 50074
	50102 50118
	50132 50255
	50160 50165 50166 50171
	50456 50463 50552
	50468 57474 57475 57476
	50482 50484
	50711 50712 50729
	50897 51181
	51677
	51816 51828
	51843 51852
	51928 52016
	52073
	52327
	52432 52460 52461
	52433 52595
	52519 52526
	52460 52461 52612
	52658 52687
	52722 52893
	52748 52752 52759 52761 52824
	52762 52809 52919 52810 52812 52815 52811 52813
	52797 52752
	52836 52916 52813
	52912 59436
	53319
	53457 53461 53530
	53794 60773 60733 60740 60898 61000 61001 60893 60904 60944
	53812 53825 60891 60900
	53827 60944
	54169 54332
	54366
	56677 56699 56708
	56770
	56804 56829
	56889 56894 56896
	56987 57251 57252
	57014
	57023 57026
	57063 57198 57201
	57070
	57184 57207
	57259 57260 57318 57319
	57282 57283 57285 57293
	57365 57374 57576
	57419 57420
	57438 57451 57708
	57543 57573 57576
	57607 57608
	57656 58021 58027
	57684 57689 57691
	57764 57765
	57876 57880 57881 57883
	58142 58148
	58196 58197 58198 58227 58333
	58244
	59006
	59196
	59306 59414
	59342 59353 59588 59590 59617
	59365 59555
	59370
	59381 59383 59427
	59382 59402 59489 59499 59383
	59392 59393 59424
	59400 59401 59469
	59403 59409 59392 59393
	59406 59407 59409
	59410 59420 59563 59565
	59422 59487 59518 59525 59527 59558
	59433 59469 59471
	59496 59523 59531 59621 59521 59532 59533 59497 59498 59526
	59427 59501
	59503 59573 59578
	59519 59520 59522 59621
	59695 59697 59699 59856 59857
	59712 59770
	59724 59861 59882
	59845 59849 59856 59857
	59888
	60002 60004 60227
	60220 60225
	60769 60772
	60909 60910
	60900 60919
	60964 60965
	60985 60988 60995 60996 61001
	61004 61012 61119 61129 61181 61184
	61014
	61021 61220
	61169 61181 61221
	61134 61191
	61513 61514 61524
	61552
	61745
	61817 61846
	62030 62040 62046 62069
	62051
	62113 62150
	62726 62730 62742 62744
	62765 62777
	62826 62849 62852
	62872 65606 65631
	63239 63249 63335 63336
	64626
	64753 64755
	65189
	65395 65396 65397
	65427
	65676
	65689
	65724
	66343
	5181929 5181972

	Appendix F_Scope of Work.pdf
	Final (with I-2D)

	Appendix G_Sewer Lateral Rehabilitation Sample Data Templates.pdf
	LATS


	Vol II
	5368_A
	C-Sheets Part 1
	C-sheets



